



# MP URJA VIKAS NIGAM LTD.

URJA BHAVAN, MAIN ROAD # 2, NEAR BUS-STOP # 5, BHOPAL-462016  
PHONE # 0755-2553595, 2556566, FAX # 0755 - 2553122

E-Mail: [epc.mpuvn@gmail.com](mailto:epc.mpuvn@gmail.com); Website: [www.mprenewable.nic.in](http://www.mprenewable.nic.in)

No: F/UVN/2022-23/RFT/01-391/3526/3997

Date: 21/11/2022

## CORRIGENDUM - I

**Subject:** Regarding date extension for the RFP issued for Standardization of Rates and Selection of Contractors For Design, Engineering, Supply, Installation, Testing and Commissioning Including Insurance, Warranty, Spare Parts and Operation & Maintenance of Grid Connected Roof Top Solar PV Projects with/without Energy Storage and Off- Grid Roof Top Solar PV Projects with Energy Storage at Various Locations in the State of Madhya Pradesh.

**Reference:** RFP No: F/UVN/2022/RFT/01-391/3526, dated: 17/10/2022

It is to be informed the revised key dates are as follows: -

S. No.	Tender Stage	Existing Dates	Revised Dates	Time (Hrs.)
1	Purchase of RFP Start Date	01.11.2022	-	1800
2	Last Date for Submission of Comments/ Clarification on RFP and its Annexures	07.11.2022	-	1800
3	Pre-Bid Meeting (Online)	09.11.2022	-	1100
4	Online Bid Submission Start Date	11.11.2022	-	1100
5	Online Bid Submission End Date	21.11.2022	26.11.2022	1800
6	Technical Bid Opening Date	22.11.2022	28.11.2022	1100
7	Financial Bid Opening Date	28.11.2022	30.11.2022	1400

These clarifications shall be treated as part of RfP document. The same are issued by approval of competent authority.

(Shrikant Deshmukh)  
Superintending Engineer