## MADHYA PRADESH URJA VIKAS NIGAM LIMITED

\*\*

Dated: 26/06/2020

(A Govt. of M.P. Undertaking)(ISO 9001:2008 Certified)

MPUVN/SPV Pump/2020-21/445

## **CORRIGENDUM - IV**

**Sub**: Standardization of rates and selection of Contractors for Survey, Supply, Installation & Commissioning of Solar Photovoltaic Pumping Systems of various capacities/heads, with or without handpump, for Drinking Water Purpose etc. with provision for manual three times tracking in a day and remote monitoring of the system along with 5 years warranty & Comprehensive Maintenance Contract (CMC) in accordance with MNRE/ BIS/ IEC/ CE norms, in existing bores at various locations in state of Madhya Pradesh.

- **Ref:** (1) RFP No. MPUVN/ Solar Pump/ 2020-21/ 18, dated 05.05.2020
  - (2) Corrigendum-I, MPUVN SPV Pump/2019-20/92, dated 21.05.2020
  - (3) Corrigendum-II, MPUVN SPV Pump/2019-20/241, dated 05.06.2020
  - (4) Corrigendum-III, MPUVN SPV Pump/2019-20/301, dated 12.06.2020

The time schedule for this RFP is extended as per details given below:

S. No.	MPUVN stage	Existing	New dates	Time (Hrs.)
		dates		
1.	Online Proposal (Technical and	30/06/2020	14/07/2020	03:30PM
	Financial) Submission End Date			
2.	Envelope- A & B: Technical Bid	03/07/2020	17/07/2020	11:30 AM
	online Opening Date			
3.	Financial Bid –online: Opening	07/07/2020	22/07/2020	11:30 AM
	Date			

This corrigendum shall be treated as part of RFP document.

By approval of competent authority.

(Bhuvnesh kumar Patel) Chief Engineer

Cc: Managing Director, M. P. Urja Vikas Nigam Limited- for information, please.

(Chief Engineer)