



MPUVN/GCRT-RESCO-III/2019-20/ 1727

Dated:- 05/10/19

CORRIGENDUM- III

Sub: Extension of timelines for Madhya Pradesh RESCO-III (Asbestos Roof) for Industries.

RfP No.MPUVN/GCRT-RESCO-III/2019-20/1595 dated: 17-09-2019

The time schedule for this RfP is extended as per details given below:

S. No.	Nodal Agency Stage	Existing Dates	New Dates	Time (Hrs.)
1.	Purchase of RFP Start Date	18-09-2019	18-09-2019	1100
2.	Online Bid Submission Start Date	18-09-2019	18-09-2019	1100
3.	Online Bid Submission End Date	11-10-2019	11-11-2019	1800
4.	Mandatory Submission Hard Copy of Bid (except Financial Bid)	14-10-2019	14-11-2019	1700
5.	Technical Bid & Bid Security Opening Date (Hard Copy and Online)	15-10-2019	15-11-2019	1130
6.	Financial Bid Opening Date (L1 Rate)	21-10-2019	21-11-2019	1200
7.	E-Reverse Auction Date	22-10-2019	22-11-2019	1100

This corrigendum shall be treated as part of RfP document.
By approval of competent authority.

Shrikant Deshmukh
(Superintending Engineer)