



MPUVN/SPV/2019-20/ 302

Dated 12-06-2020

CORRIGENDUM - XI


Sub: Extension of timelines for Standardization of Rates and Selection of Contractors for installation of GCRT Projects with/without Energy Storage and Off-Grid SRT Projects at Various Locations in the State of Madhya Pradesh.

RfP No. MPUVN-GCRT/25 MWp/2019-20/2642, dated: 24-01-2020

The time schedule for this RfP is extended as per details given below:

S.No.	Nodal Agency Stage	Existing Dates	New Dates	Time (Hrs.)
1.	Online Bid Submission End Date	16/06/2020	26/06/2020	1855
2.	Technical Bid & Bid Security Opening Date (Hard Copy and Online)	17/06/2020	29/06/2020	1100
3.	Financial Bid Opening Date	24/06/2020	06/07/2020	1100

This corrigendum shall be treated as part of RfP document.
By approval of competent authority.


Shrikant Deshmukh
(Superintending Engineer)
M.P. Urja Vikas Nigam Ltd. MPUVNL
Bhopal