



MPUVN/SPV/2019-20/62

Dated 18-05-2020

CORRIGENDUM- VIII

Sub: Extension of timelines for Standardization of Rates and Selection of Contractors for installation of GCRT Projects with/without Energy Storage and Off-Grid SRT Projects at Various Locations in the State of Madhya Pradesh.

RfP No. MPUVN-GCRT/25 MWp/2019-20/2642, dated: 24-01-2020

The time schedule for this RfP is extended as per details given below:

S.No.	Nodal Agency Stage	Existing Dates	New Dates	Time (Hrs.)
1.	Online Bid Submission End Date	21-05-2020	01-06-2020	1855
2.	Technical Bid & Bid Security Opening Date (Hard Copy and Online)	22-05-2020	02-06-2020	1100
3.	Financial Bid Opening Date	29-05-2020	09-06-2020	1100

This corrigendum shall be treated as part of RfP document.

By approval of competent authority.

Shrikant Deshmukh
(Superintending Engineer)
MPUVNL