



MPUVN/SPV/2019-20/3156

Dated 13-03-2020

CORRIGENDUM- III

Sub: Extension of timelines for Standardization of Rates and Selection of Contractors for installation of GCRT Projects with/without Energy Storage and Off-Grid SRT Projects at Various Locations in the State of Madhya Pradesh.

RfP No. MPUVN-GCRT/25 MWp/2019-20/2642, dated: 24-01-2020

The time schedule for this RfP is extended as per details given below:

S. No.	Nodal Agency Stage	Existing Dates	New Dates	Time (Hrs.)
1.	Online Bid Submission End Date	20-03-2020	04-04-2020	1630
2.	Mandatory Submission Hard Copy of Bid (except Financial Bid)	23-03-2020	07-04-2020	1330
3.	Technical Bid & Bid Security Opening Date (Hard Copy and Online)	23-03-2020	07-04-2020	1500
4.	Financial Bid Opening Date	30-03-2020	15-04-2020	1500

This corrigendum shall be treated as part of RfP document.

By approval of competent authority.

Shrikant Deshmukh
(Superintending Engineer)
MPUVNL