

MADHYA PRADESH URJA VIKAS NIGAM LIMITED

(A Govt. of M.P. Undertaking)(ISO 9001:2008 Certified)



MPUVN/SPV /CE/2020-21/ 1006

Dated: 31.07.2020

CORRIGENDUM – VII

Sub: Extension of Bid submission timelines for standardization of rates and selection of Contractors for Survey, Supply, Installation & Commissioning of Solar Photovoltaic Pumping Systems of various capacities/heads, with or without handpump, for Drinking Water Purpose etc. with provision for manual three times tracking in a day and remote monitoring of the system along with 5 years warranty & Comprehensive Maintenance Contract (CMC) in accordance with MNRE/ BIS/ IEC/ CE norms, in existing bores at various locations in state of Madhya Pradesh.

- Ref:** (1) RfP No. MPUVN/ Solar Pump/ 2020-21/ 18, dated 05.05.2020
(2) Corrigendum -I, MPUVN/ SPV Pump/ 2020-21/ 92, dated 21.05.2020
(3) Corrigendum -II, MPUVN/ SPV Pump/ 2020-21/ 241, dated 05.06.2020
(4) Corrigendum -III, MPUVN/ SPV Pump/ 2020-21/ 301, dated 12.06.2020
(5) Corrigendum -IV, MPUVN/ SPV Pump/ 2020-21/ 445, dated 26.06.2020
(6) Corrigendum - V, MPUVN/ SPV Pump/ CE/ 2020-21/ 247, dated 04.07.2020
(7) Corrigendum - VI, MPUVN/ SPV Pump/ CE/ 2020-21/ 775, dated 20.07.2020

The time schedule for this RFP is extended as per details given below:

S. No.	MPUVN stage	Existing dates	New dates	Time (Hrs.)
1.	Online Proposal (Technical and Financial) Submission End Date	05/08/2020	22/08/2020	06:55PM
2.	Envelope- A & B: Technical Bid online Opening Date	11/08/2020	26/08/2020	03:00 PM
3.	Financial Bid –online: Opening Date	17/08/2020	31/08/2020	03:00 PM

This corrigendum shall be treated as part of RFP document.

By approval of competent authority.

(BHUVNESH KUMAR PATEL)
Chief Engineer