



MPUVN/SPV/2019-20/01

Dated 02-05-2020

CORRIGENDUM- V

Sub: Extension of timelines for RfP (EPC) issued for Standardization of Rates and Selection of Contractors for installation of GCRT Projects with/without Energy Storage and Off-Grid SRT Projects at Various Locations in the State of Madhya Pradesh.

RfP No. MPUVN-GCRT/25 MWp/2019-20/2642, dated: 24-01-2020

The time schedule for this RfP is extended as per the details given below:

S. No.	Nodal Agency Stage	Existing Dates	New Dates	Time (Hrs.)
1.	Pre-bid meeting (Online)*	-	11-05-2020	1100
2.	Online Bid Submission End Date	04-05-2020	21-05-2020	1855
3.	Technical Bid & Bid Security Opening Date (Online)	11-05-2020	22-05-2020	1100
4.	Financial Bid Opening Date	18-05-2020	29-05-2020	1100

*

1. The pre-bid queries shall be accepted at epc.mpuvn@gmail.com till 07.05.2020 up to 1800 hours.
2. Bidders that want to participate in the online pre-bid meeting shall nominate their representatives (up to a maximum of two) to attend the meeting.
3. The bidder shall share the following details at epc.mpuvn@gmail.com before 10.05.2020 up to 1800 hours:
 - a. Name of the Bidder
 - b. Name, Email, Contact No. of the Participant(s)
4. The instructions for participation shall be shared with the interested bidders by 2359 hours on 10.05.2020

This corrigendum shall be treated as part of RfP document.

By approval of competent authority.

Shrikant Deshmukh
(Superintending Engineer)
MPUVNL