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Sub: - Setting up of Grid connected Solar PV based Power Plants (SPP) under
feeder solarization component of PM KUSUM - C Scheme for sale of power
to MPPMCL — minutes of pre bid meeting- reg.

Ref: - 1. RFP No: F/UVN/2024/KUSUM-C/V/5183 Date: 11.02.2025.

This has reference to above referred RFP for “Setting up of Grid connected Solar PV
based Power Plants (SPP) under feeder solarization component of PM KUSUM - C
Scheme for sale of power to MPPMCL”. About 90 potential stakeholders participated in
pre-bid meeting on 3 March 2025 organized online. Bidders put queries during online
pre-bid meeting and those were replied appropriately. Some of the bidders also have
submitted their concerns and queries through e-mail.

Some major points of concerns and clarification are provided in appendix-1 to this letter.
Further, the full copies of updated RfP and PPA with detailed changes are uploaded in the
portal (appendix-2 to this letter). Bidders are advised to consider only latest version of
RfP and PPA read with clarifications through this minutes of pre-bid meeting.
Accordingly, previous version of RfP and PPA stand set aside.

These minutes shall be treated as part of the RFP and/or PPA, as relevant and
appropriate. \ \\&‘Q\f
(Ajay'Shukia)
Executive Engineer
(MPUVNL)



Appendix-1

. Applicability of indigenous component: The RfP provides break up of Project
Capacity as per applicability of CFA, non-CFA. Accordingly, the requirement of
compliance to ALMM list and sourcing of indigenous components for respective
portion of Project Capacity would be governed as per MNRE’s Comprehensive
Guidelines for Implementation of PM KUSUM Scheme, dated 17.01.2024, and its
amendments/ modifications as relevant and applicable read with Office Memorandum
of MNRE dated 09.12.2024.

. Provisions related to SCD: Schedule Commissioning Date (SCD) for respective
Project Capacity would be end date of NSCD or SSD, whichever is earlier. Whereas:

a. Normative Scheduled Commissioning Date (NSCD) shall mean a date falling
on last day of eighteenth (18th) month from date of LoA.

b. Scheme Sunset Date (SSD) shall mean a date notified by Ministry of New and
Renewable Energy Govt. of India (MNRE), when overall sanction timelines
of Component- (FLS) of PM KUSUM Scheme would cease to exist, which,
unless modified by MNRE, is 31.03.3026.

However, these timelines would be subjected to decision of MNRE on sunset
period for existing PM KUSUM Scheme as may be notified in future.

. Requirement of minimum CUF: Projects under this RfP have no ceiling of
maximum or minimum CUF. Only for the purpose of demonstration of
commissioning of Project Capacity, minimum generation (CUF) requirement would
have to be fulfilled as per Article 5 of PPA.

. Alternate instruments for EMD and PBG: In addition to financial instruments

provided in the RfP for Bid Security or/ and Performance Bank Guarantee (PBG),
following instruments would also be considered towards Bid Security or/ and PBG as
applicable:

a. FDRs from commercial bank pledged in the name of MPUVNL.
b. Account Payee Demand Draft
c. Unconditional Insurance Surety Bond

Payment of monthly bill or supplementary bill: These timelines would be as per
PPA. No change is being considered for now.

. Availability of government land: This RfP is intended to be established on private
land. No differentiation is provisioned in the RfP for government land.

. Bid for modified Project Capacity: Bidder can not submit bid for modified Project

Capacity for a Project. However, if the Project Capacity is changed by MPUVNL



10.

11.

12.

13.

after selection of Successful Bidder such Successful Bidder would be obliged to
execute Project if the revised Project Capacity is within (+/-) 20% of one provided at
Annexure-1 of RFP. Beyond that, the Successful Bidder would have choice to
implement or not to implement concerned Project without any penal obligations.
Change in Project Capacity in any other form is not allowed.

Alternate financial eligibility criteria: Bidders participating in developer mode are
advised to note following key changes to establish financial eligibility criteria:

a. Net-worth would be utilized towards financial eligibility as prescribed in RfP;

b. Alternately, Minimum Average Annual Turnover (MAAT) of Bidder is
allowed as per provisions of revised RFP.

However, in case Bidder submits both MAAT and net-worth details with the as
per RFP, only one of those two, which makes Bidder financially eligible for
maximum capacity, would be considered, not both.

Financial statement for net-worth or turnover assessment: For purpose of net-
worth or MAAT assessment, only audited annual statement for applicable year(s)
would be relied upon. Net-worth or MAAT would not be assessed on the basis of
unaudited financial statement or any other form of certificate in lieu of it.

Relaxation to MSME for bid security and tender fees: MSMEs are exempted from
paying MPUVNL’s Bid Processing Cost and Bid Security but they will have to
submit NSIC certificate valid at the time of Bid Deadline in order to avail this
exemption.

Financial bid format: Bidders have to strictly follow financial bid format provided
in online portal. In case of any discrepancy between format for financial bid provided
at online portal and in the RFP, the format provided at online portal would prevail.

Remote Monitoring System: Bidders would make necessary arrangement as per
protocols attached with RFP to integrate the projects with National / MPUVNL’s
remote monitoring portal.

Key dates: Except dates and stages passed by, remaining Key dates mentioned at Bid
Information Sheet as well as at CI. 2.7 of RFP stand revised as below:

S. No. Nodal Agency Stage Date Time (Hrs.)
1 Sl.lb.missifm of further queries and suggestions from| 01.04.2025 15:30
eligible bidders
2. Purchase of RFP End Date 22.04.2025 18:00
3. Bid Submission End Date 22.04.2025 20:00
4. Submission hard copy of required Bid documents 25.04.2025 17:00
5. Technical Bid & Bid Security Opening Date 29.04.2025 11:00
6. Financial Bid Opening Date 13.05.2025 16:00
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

P Madhya Pradesh Urja Vikas Nigam Limited (MPUVNL)

| Urja Bhawan Link Road No. 2, Shivaji Nagar, Bhopal — 462016
i Telephone No.: +91-755-25756566, 2553595, 2767270;

website: http:/ / www.mprenewable.nic.in, Email: kusumc.mpuvn@gmail.com

Notice Inviting Tender

RFP No: F/UVN/2024/KUSUM-C/V/5183 Dated: 11.02.2025

Madhya Pradesh Urja Vikas Nigam Limited, invites Bids from eligible Bidders to participate
through this Request for Proposal (RFP) for Selection of Renewable Power Generators (RPGS)
for Implementation of cumulative CFA equivalent capacity of approximate 1500 MW of Grid
Connected Solar PV Systems for Sale of Solar Power to MPPMCL under feeder solarization

component of PM KUSUM-C at various locations in the state of Madhya Pradesh, India.

For the implementation of above mentioned work, Bidders should submit their bid and all
requisite documents complete in all respects on or before 31.03.2025 up to 20:00 Hours online

in https://www.bharat-electronictender.com and in the office of “Nodal Agency”, as required, in

prescribed format. Bids received without the prescribed Bid Processing Fee shall be rejected.
Also, every Bidder is required to mandatorily submit Bid Security in prescribed manner. In the
event of any date indicated RFP is a declared Holiday, the next working day shall become
operative for the respective purposes mentioned in RFP. Technical Bid will be opened on
07.04.2025 at 11:00 Hours online in the presence of authorized representatives of Bidders who

wish to be present.

Bid documents which include eligibility criteria, technical specifications, various conditions of
Agreement, formats, etc. can be viewed from Nodal Agency’s website

www.mprenewable.nic.in and can be downloaded from https://www.bharat-

electronictender.com for online submission.

EE
(MPUVNL)

Madhya Pradesh Urja Vikas Nigam Limited Page 3


http://www.mprenewable.nic.in/
https://www.bharat-electronictender.com/
http://www.mprenewable.nic.in/
https://www.bharat-electronictender.com/
https://www.bharat-electronictender.com/

Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder

solarization component of PM KUSUM - C Scheme

DISCLAIMER

1. Though adequate care has been taken while preparing the RFP documents (inclusive of
Formats, Agreement and Annexures, as applicable), the Bidder shall satisfy themselves
that the documents are complete in all respects. Intimation of any discrepancy shall be
given to this office immediately. If no intimation is received from prospective Bidder on or
before pre-bid meeting date, it shall be considered that the RFP document is complete in
all respects and has been carefully reviewed by concerned Bidder. Bidder shall be
responsible to read all clauses of RFP in conjunction with PPA and formats attached to it

(Part of RFP, in the form of Annexure).

2. Nodal Agency reserves the right to modify, amend or supplement RFP documents including
all formats and annexure at any time before Bid submission deadline. Interested Bidders
are advised to follow and keep track of Nodal Agency’s website as well as designated e-
tender portal for updated information. Nodal Agency is not obligated to send/ communicate
separate natifications for such notices/ amendments/ clarification etc. in the print or
electronic media or individually. Nodal Agency shall not be responsible and accountable

for any consequences to any party, whatsoever.

3. While this RFP and associated bid process is carried out in good faith and adequate
reasonableness, neither Nodal Agency nor their employees or advisors make any
representation or warranty, expressed or implied, or accept any responsibility or liability,
whatsoever, in respect of any statement or omissions herein, or the accuracy,
completeness, procedural inadequacy or reliability of information and shall incur no liability
under any law, statute, rules or regulations as to the accuracy, reliability or completeness

of this RFP, even if any loss or damage is caused by any act or omission on their part.

4. The capitalized term or any other terms used in this RFP, unless as defined in RFP or
repugnant to the context, shall have the same meaning as assigned to them by the
Electricity Act, 2003 or Company Act, 1956/ 2013 or Indian Partnership Act, 1932 or Limited
Liability Partnership Act, 2008 or Income Tax Act, 1961, Guidelines for implementation of
PM KUSUM scheme, 17.01.2024 and applicable rules or regulations framed under these

Acts/ Guidelines.
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization

component of PM KUSUM - C Scheme

A. BID INFORMATION SHEET

Document Description Request for Proposal (RFP) for Selection of RPGs for

Implementation of cumulative CFA equivalent capacity off
approximate 1500 MW Grid Connected Solar based power plants
connected to selected 33/ 11 kV substation for Sale of Solar Power|
to MPPMCL at various locations in the state of MP under feeder

solarization component of PM KUSUM-C

RFP No. & Date

RFP No: F/UVN/2024/KUSUM-C/V/5183
Dated: 11.02.2025

RFP Purchase Start
Date

17.02.2025 at 23:55 Hrs.

RFP Purchase End
Date

31.03.2025 at 18:00

Total Capacity

Cumulative CFA equivalent capacity of approximate 1500 MW

Project or Project

Capacity

As per demand assessed for all concerned agricultural feeders
emanating from a particular sub-station, subject to maximum
available capacity of concerned PTR at concerned sub-station. The|
Project or Project Capacity would be as provided at Annexure-1 of
RFP.

Important note:

Bidder can not submit bid for modified Project Capacity for a Project.

However,

a. Ifthe Project Capacity is changed by MPUVNL after selection
of Successful Bidder such Successful Bidder would be
obliged to execute Project if the revised Project Capacity is
within (+/-) 20% of one provided at Annexure-1 of RFP.
Beyond that, the Successful Bidder would have choice to

make without any penal obligations

b. Change in Project Capacity in any other form is not allowed.

Bid Size

Bidder can place Bid for any number of sub-stations. There is no cap

on total bid capacity by a Bidder

Exclusivity

A Bidder shall place only one bid for a substation/ Project i.e. all target

feeders emanating from one substation shall be considered as oneg




Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

Project. Total Bid capacity (in MW) at one substation shall be
considered as one Project.

Selection of substation Substations to be considered for feeder solarization under|
for SPPs under component-C of PM KUSUM scheme as identified by concerned
component-C of PM Discoms as per pre-defined criteria and are provided at Annexure-1
KUSUM scheme of the RFP.

Duration of PPA 25 years from Commercial Operation Date

Maximum CUF Procurer, in any Contract Year, shall be obligated to purchase all
energy generated by RPG as per provisions of PPA.

Minimum CUF There is no requirement of minimum CUF to be achieved.

Broad Scope Design, Engineering, Supply, construction, erection, Testing and
Commissioning including construction of bay and related
switchgear at sub-station along with Comprehensive Operation &
Maintenance for twenty-five (25) Operational Years of Grid
Connected Solar based Power Plants (SPPs) in accordance with
the applicable Law, the Grid Code, the terms and conditions of PPA
and prudent utility practices for Sale of Solar Power to MPPMCL at
the delivery point in each substation at various locations in the

state of Madhya Pradesh, India.

Subsidy from Govt. of Shall be governed by relevant and applicable Subsidy provisions of
India i.e. Central Govt. of India and its guidelines valid at the time of bid submission

Financial Assistance date.

(CFA)
Details of it is provided at Cl. 3.42 of RFP and Cl. 9.2 of draft PPA
attached with RFP.
Reactive Power Successful Bidders would come under reactive power
Compensation compensation regime, which shall provide for incentive or

disincentive for concerned Projects to support grid in reactive power
management. It would be applicable at a rate and in manner as

determined by MPERC from time to time.

Selection Procedure The detailed procedure is given in the section IV of this RFP.

Pre-bid Meeting The pre-bid meeting shall be hosted on an online platform on
24.02.2025 at 15:30 hours. Interested Bidders may nominate

their representatives (up to a maximum of 2) to attend the same.
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

The Bidders should share the following participation details by

23.02.2025 at kusumc.mpuvn@gmail.com
e Name of the Bidder
¢ Name, Email, Contact No. of the Representative (s)

Joining instructions shall be shared 24 hours before the Pre-Bid

Meeting.

Last date & Time of
Submission of Bid
submission (ONLINE

only)
Last date & Time of

31.03.2025 up to 20:00 hours

Submission of required
_ ) 03.04.2025 up to 17:00 hours
Bid documents in

HARD copies
Bid Opening
) 07.03.2025 at 11:00 hours
(Technical)
Bid Opening 17.04.2025 at 16:00 hours
(Financial) (Any modification in date, time and venue for Financial Bid

opening shall be updated on websites. Bidders are advised to
keep tracking of the same).

Bid Processing Fee MPUVNL’s Bid Processing Cost: INR 5,000/- (Rupees Five
(non- refundable) Thousand only) + GST (18%) i.e. INR 5,900/- per MW or a part
thereof, which would be utilized at the stage of bid evaluation.
The bid processing fees will be paid to MPUVNL in following
account (through NEFT/RTGS) and proof of the same shall be
mailed to MPUVNL as well as submitted with online bid:
a) Account Holder Name: M. P. Urja Vikas Nigam Ltd.
b) Bank Name: ICICI Bank Ltd.
c) Bank Branch Address: Shivaji Nagar, Bhopal
d) Account No.: 656501700049
e) IFSC Code: ICIC0006565
f) MICR Code: 462229012
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

MSMEs are exempted from paying MPUVNL'’s Bid Processing Cost
but they will have to submit NSIC certificate valid at the time of Bid
Deadline in order to avail this exemption.

Further, it may be noted that no exemption towards MPUVNL’s Bid

Processing Cost is allowed to Govt./ semi Govt./ PSUs.

The e-tendering portal charges will be charged by the tendering

portal directly as per following:

1. E-Tender Portal Registration Fees: During the registration
process each bidder will have to pay the applicable ETS
Registration-Fee of INR 3,000 + GST (18%).

For already registered bidder on the portal, need not to re-pay
registration fees for 1 year from date of their registration.

2. Bid Participation Fee: Bidder Participation Charges Per - INR
7,000/ per sealed bid + GST (18%)

Charges towards the e-tender portal, are governed by the portal
service provider, and shall be borne by the bidder.

Further, it may also be noted that e-tendering fees to all type of
organizations/ agencies, including MSMEs or any Govt./ semi
Govt./ PSUs, would be as per requirement of e-tendering portal.

Bid Security It shall be provided by interested Bidders as per Cl. 3.24 of RFP.

Performance Bank It shall be provided by Successful Bidders in accordance with Cl. 4.7
Guarantee (“PBG”) of RFP.

Update on this RFP Bidders are advised to keep track of the changes/ updates/

corrigendum regarding this RFP on https:/ / www.bharat-

electronictender.com and www.mprenewable.nic.in (for reference
only)
Address for To,

correspondence with  Executive Engineer (KUSUM-C),

nodal agency Madhya Pradesh Urja Vikas Nigam Limited,
“Urja Bhawan”
Link Road No. 2, Shivaji Nagar, Bhopal — 462016
Mobile No — 0755-2553595
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B. DEFINITIONS & ABBREVIATIONS

In this “Bid / RFP Document” the following words and expression will have the meaning as

herein defined where the context so admits:

“Affiliate” shall mean a Company / Limited Liability Partnership (LLP) Firm/ Partnership
Firm/ Sole Proprietor that directly or indirectly

i controls, or
ii. is controlled by, or
iii. is under common control with

a Bidder or Member of a Consortium/ JV. Any bank or financial institution shall not be
considered as Affiliate. Also, any organization/ entity/ institution where the President of
India or Governor of a State are the ultimate owner but otherwise are separate organization/

entity/ institution from each other shall not be considered as Affiliate;

“Appropriate Commission” - Unless otherwise stated, Appropriate Commission shall be
the commission of the state where DISCOM is situated; In this case, it shall mean Madhya

Pradesh Electricity Regulatory Commission (MPERC);

“Bid” shall mean the Technical and Financial Proposal submitted by the Bidder along with
all documents/ credentials/ attachments/ annexure etc., in response to this RFP, in

accordance with the terms and conditions hereof;

“Bidder(s)” shall mean individual farmers/ Group of farmers/ Cooperatives/ Panchayats/
Farmer Producer Organizations (FPO)/ Water User associations (WUA)/ Government
agricultural institute/ other agriculture related institutions participating under Self
Development Mode or bidding Company/ Limited Liability Partnership (LLP) firm/
Partnership Firm/ Sole Proprietor or Consortium in any form of a Company/ LLP/
Partnership Firm/ Sole Proprietor submitting the Bid under Developer Mode and is
hereinafter also called Renewable Power Generator (RPG). Any reference to the Bidder

includes its successors, executors and permitted assigns as the context may require;

“Bidding Consortium (Consortium) or Joint Venture (JV)” shall refer to a group of
bidding Company/ Limited Liability Partnership (LLP) firm/ Partnership Firm/ Sole Proprietor
that has collectively made a Bid in response to RFP for the project. Consortium/ JV of a

maximum of two entities/ members is allowed under this RFP.

“Bid Deadline” shall mean the last date and time for submission of Bid in response to this

RFP as specified in Bid Information Sheet;
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

“Bid Security” shall mean Bid Security to be submitted by the Bidder along with the Bid
as per provision of RfP;

“B.1.S.” shall mean specifications of Bureau of Indian Standards (BIS);

“Bid Validity Period” shall mean 180 days from the bid deadline. It may be extended
further for a period of up to ninety (90) days with mutual consent of the nodal agency and
bidder;

“CEA” shall mean Central Electricity Authority;
“CERC” shall mean Central Electricity Regulatory Commission

“Chartered Accountant” shall mean a person practicing in India or a firm whereof all the
partners practicing in India as a Chartered Accountant(s) within the meaning of the
Chartered Accountants Act, 1949;

“Competent Authority” shall mean Managing Director of Nodal Agency, himself and/ or
a person or group of persons nominated by him for the mentioned purpose herein of this
RFP;

“Completion” shall mean supply and erection/installation of the Project and demonstration

of CUF as per provisions of the PPA;

“Commissioning” shall mean demonstration of successful operation of the Grid

Connected Project in accordance with prevailing regulations;

“Commercial Operation Date” or “COD” shall mean the date on which the
commissioning certificate is issued upon successful commissioning (as mentioned in Article
1 of PPA) of the project;

“Company” shall mean a body incorporated in India under the Companies Act, 1956 or
Companies Act, 2013 including any amendment thereto;

“Comprehensive Operation and Maintenance” or “Comprehensive O&M” or “O&M”
shall mean insurance, warranty, spare parts and operation & maintenance of Projects
during the term of the PPA;

“Control” shall mean with respect to any Entity means more than 51% ownership, directly
or indirectly, of such Person or the power to direct the management and policies of such

Person by operation of law, contract or otherwise;

“Day(s)” shall mean a 24 (twenty-four) hour period beginning at 00:00 hours Indian

Standard Time and ending at 23:59:59 hours Indian Standard Time;

“Delivery point” shall mean a point a point a provided in Annexure-1 of the RfP, where
power is injected into grid at 33/11 kV substation and it shall be 11 kV bus bar at the 33/ 11

Madhya Pradesh Urja Vikas Nigam Limited Page 10



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

kV Sub-station, unless specified otherwise. Metering shall be done at this interconnection
point where the power is injected into the 33/ 11 kV Sub-station. Depending upon Project
Capacity, there could be multiple interconnection cum delivery points at PTR at same
substation.

For interconnection with grid and metering, the RPG shall abide by the relevant and
applicable regulations, Grid Code notified by the State Commission and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and revised
from time to time, or orders passed thereunder by the Appropriate Commission or CEA and
relevant provision of PPA,

All costs and charges including but not limited to line losses and other charges as notified
by the appropriate commission up to the point of interconnection (Delivery Point), if

applicable, associated with the evacuation arrangement shall be borne by RPG.

“‘DISCOM” shall mean Madhya Pradesh Poorv Kshetra Vidyut Vitaran Company Ltd.,
Madhya Pradesh Paschim Kshetra Vidyut Vitran Company Ltd. and Madhya Pradesh
Madhya Kshetra Vidyut Vitaran Company Ltd.

“Effective Date” shall means the date as defined in Article 1 of PPA;
“Eligibility Criteria” shall mean the Eligibility Criteria as set forth in this RFP;

“Expiry Period” Shall mean the date occurring twenty-five (25) years from the Commercial
Operation Date subject to that the supply of power shall be limited for a period of 25 years

from the COD unless extended by the Parties as per this Agreement;

“Farmer” for this RfP shall mean any legal person who owns Prescribed Land in Madhya
Pradesh meant for general farming and allied activities, which will be used for setting up
renewable energy plant near identified sub-stations (as per Annexure 1 of RfP) for power
injection under KUSUM — C (feeder solarization), and includes individual farmers/ group of
farmers/ cooperatives/ panchayats/ Farmer Producer Organisations (FPO)/ Water User
associations (WUA)/ Government agricultural institute or other agriculture related

institutions;

“Financial Bid” shall mean online financial Bid, containing the Bidder’s quoted fixed tariff

for the entire term of the PPA, with effect from the COD as per format given in the RFP;

“Financially Qualified Bidder” shall mean, for a Project, a Qualified Bidder who has

guoted lowest tariff (L-1) for the Project.

“First Operational Year” shall mean the period commencing from the Commissioning and
expiring at the end of the Calendar Month in which Project completes twelve (12) Months
from the COD of PPA Capacity;
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“IEC” shall mean specifications of International Electrotechnical Commission;
“Inspecting Authority” shall mean the authority designated by the Competent Authority
for the said purpose;

“kW?” shall mean Kilowatt;
“kWh” shall mean Kilowatt Hour;

“Lead Member” shall mean the member of Bidding Consortium/ Group of Farmer/
Cooperatives/ Panchayats/ Farmer Producer Organizations (FPO)/ Water User
associations (WUA)/ Government agricultural institute or other agriculture related
institutions, which is designated as leader by other members to represent them as Bidder
for this RFP;

“LOA” shall mean Letter of Award issued by the MPUVN to the RPG;
“MPERC” shall mean Madhya Pradesh Electricity Regulatory Commission

“MPPMCL / MP DISCOMs” shall mean Madhya Pradesh Power Management company

and Distribution companies
“MNRE” shall mean Ministry of New and Renewable Energy, Government of India;

“Month(s)” shall mean a period of 30 days from (and excluding) the date of the event,

where applicable, else a calendar month;
“MW?” shall mean Mega Watt;
“MWp” shall mean Mega Watt Peak;

“Nodal Agency” shall mean the Madhya Pradesh Urja Vikas Nigam Limited, (MPUVNL)
Bhopal;

“Nominal Voltage” shall mean, 11,000 Volts in case Delivery Point is at LV side of 33/11
kV transformer and 33,000 Volts, in case Delivery Point is at HV side of 33/11 kV

transformer;

“Operational Year(s)” the First Operational Year and thereafter each period of 12
(twelve) Months till the Expiry Date of PPA;

“Paid-up Share Capital” means the paid-up share capital as defined in Section 2 of the
Company Act, 2013;

“Power Purchase Agreement or PPA” shall mean the agreement to be executed
between RPG and the Procurer for the supply of Solar Power from the Project

commissioned by the RPG to Procurer;
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“Prescribed Land” shall mean 1 hectare per MW of land parcel for setting up of concerned

Project(s) within 5 kilometre radius of concerned substation as provided at Annexure-1.

“Procurer(s)” shall mean the person or company or organization procuring solar power

from the Power Producer at competitively determined tariff under the RFP i.e. MPPMCL,

“Project(s)” shall mean the Grid Connected Solar PV Project(s) [SPPs] corresponding to
a concerned substation as provided at Annexure-1 of this RfP;

“Project Capacity” means the capacity of the individual Projects mentioned in this RfP
and subsequent PPA;

“Project Company” shall mean Company incorporated by the Bidder/ RPG as per Indian
Laws. However, in case Bidders participating under Farmer/self-development mode, a
Project Company may be a Company or LLP or Partnership Firm or Sole Proprietor as per

law;

“Qualified Bidder(s)” shall mean Bidder(s) who have submitted Bid(s) in compliance with
this RfP and is/are qualified as per the Eligibility Criteria pursuant to this RFP who shall be

eligible for opening of Financial Bid;

“RFP” shall mean Request for Proposal (RFP) / Bid document / Tender document and

shall include formats and annexures in it;

“Renewable Power Generator” or “RPG” shall mean Bidder declared successful
following due process in accordance with this RfP. Any reference to the RPG shall include

its successors, executors and permitted assigns as the context may require;
“Scheduled Commissioning Date” or “SCD” shall mean as defined in Article 1 of PPA;

“Statutory Auditor” shall mean the auditor of a Company appointed under the provisions
of the Companies Act, 1956 or Companies Act, 2013 or under the provisions of any other

applicable governing law;

“Successful Bidder(s)” shall mean the RPG(s) selected by Nodal Agency pursuant to this
RFP for implementation of Project as per the terms and condition of the RFP Documents,

and to whom LOA has been issued;
“Term of PPA” shall have the meaning ascribed thereto in article 2 of PPA;

“Year” shall mean 365 Days or 366 Days in case of leap year when February is of 29

Days;
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C. INTERPRETATIONS

1.

2.

Words comprising the singular shall include the plural & vice versa.

Bidder shall mean sole bidding entity, lead bidding entity or members of consortium/

joint venture.

An applicable law shall be construed as reference to such applicable law including its

amendments or re-enactments from time to time.

A time of day shall save as otherwise provided in any agreement or document be
construed as a reference to Indian Standard Time.

Different parts of this contract are to be taken as mutually explanatory and
supplementary to each other and, if there is any differentiation between or among the
parts of this contract, they shall be interpreted in a harmonious manner so as to give

effect to each part.

MD of MPUVNL will have authority to take appropriate decision in line with guidelines
or directions of MNRE from time to time in matters pertaining to implementation of

feeder solarization under KUSUM-C scheme.

MD of MPUVNL will have authority to interpret and take appropriate decision in matters
pertaining to timelines or situations posing challenge in execution of awarded Projects

for feeder solarization under KUSUM-C scheme in the State.

Madhya Pradesh Urja Vikas Nigam Limited Page 14



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
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SECTION-I: INTRODUCTION

1. INTRODUCTION:

11 In reference to the KUSUM-C guidelines, Madhya Pradesh Urja Vikas Nigam Limited
(MPUVN) on behalf of MPPMCL, hereby invites the Bids against the RFP from
interested bidders for development of solar power plants (SPP) of different capacities
to meet requirement of target feeders associated with substations provided in
Annexure 1 and as amended till Bid Deadline. Bids received for any substation not
included in Annexure 1 of RfP as amended shall not be considered for technical or
financial evaluation. The power should be delivered at delivery point as defined in the
RFP and subsequent PPA. The total capacity to be allotted under this RFP is
cumulative CFA equivalent capacity of approximate 1500 MW across various
substations provided at Annexure-1 of RFP.

1.2 Such plants near sub-stations may be primarily developed by utilizing private land-
cultivable land, pastureland, marshland, barren or uncultivable land. It shall be sole
responsibility of RPG to identify private land necessary for Project and arrange the
same at applicable risk and cost. However, following must be noted:

a) Bidders participating under Developer mode: No land proof is required as
condition for bid participation. But, necessary land will have to be arranged by
such Bidders at their own risk and cost within appropriate time-frame after LoA/
PPA, as relevant.

b) Bidders participating under Self Development Mode: At the time of bidding,
bidder (under self-development mode) needs to own the Prescribed Land on
which bidder (under self-development mode) is intending to set-up the solar
power plant under KUSUM — C (feeder solarization) scheme. The bidder shall
own the Prescribed Land at the time of bid submission to qualify under the self-

development mode.

Bidder will have to submit the land ownership documents, on which setting-up of
solar power plant is proposed as mentioned under the FORMAT S2 or D2:
General Particular of Bidder [Important note: Land ownership proof shall be
either of following updated certified documents- khasara/khatauni, bhoo-adhikar
pustika, naksa, and/or land registry which suffice that land ownership in name of
bidder is undisputed. An equivalent documentary evidence may also be
considered subject to sole discretion of MPUVNL. However, at any stage during

or after bidding, if land ownership status at the time of bidding is found disputed,
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
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the participation or selection as RPG may be cancelled and/or appropriate legal
actions may be initiated]. Within ninety (90) days of execution of PPA, the
Successful Bidder needs to own/ lease complete piece of land required for the
setting up the awarded capacity of solar plant under KUSUM — C (feeder
solarization) scheme for injecting the power at selected sub-station, and the proof
the same will be submitted to MPUVNL. Competent Authority may provide for
another thirty (30) days period to allow Successful Bidder to arrange complete

piece of land required for concerned Project(s).

Failing to submit the required land ownership documents with competent authority
as per timelines in RFP/ PPA, Competent Authority will have right to cancel PPA/
selection of such bidders and take necessary action under laws of land, including
forfeiture of bid security and/or blacklisting/ debar of such bidders to participate in
any tender of MPUVNL.

For avoidance of any doubt, it is re-stated that the RPG (selected under Self
Development Mode or Developer Mode) shall be solely responsible and make
arrangements of necessary land for Project and associated infrastructure for
development of the Project and for Connectivity with the concerned sub-station (as
per Annexure-1 of RFP) for confirming the evacuation of power by the Scheduled
Commissioning date or COD, whichever is earlier, and all clearances. The RPG will
be responsible for Design, Supply, Construction, Erection, Testing and
Commissioning, of Solar Power Project in accordance with the applicable Law, Grid
Code, as per regulations and terms &conditions of the Agreement as well as Prudent
Utility Practices.

RPG shall have option to get connectivity infrastructure from Project to substation
developed by Discom by bearing appropriate expenses towards it.

It may be noted that BoQ estimates and specifications related to evacuation and
connectivity infrastructure shall be approved by the concerned Discom.

The power generated from such SPP’s shall be sold to MPPMCL on the tariff
discovered for the RPG through process defined in this RfP and conditions as
specified in the PPA document.

The Bidder is advised to read carefully all instructions and conditions of this RFP and
understand the scope of work completely. All information and documents required as
per the RFP must be furnished with the bid. Nodal Agency reserves the right to seek
clarifications or additional submissions on submitted bids. Failure to provide the

information and/ or documents as required shall render the Bid(s) unacceptable for
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further evaluation and may lead to rejection of the bid(s) or award of work. All Bidders
qualifying the technical stage shall be treated at par. Financial Bid of the Bidder(s)
qualifying at technical stage only shall be opened.

1.8 Bidder shall be deemed to have examined the RFP, to have obtained information in
all matters whatsoever that might affect carrying out of works in line with the scope of
work specified in the RFP at the Bid price and to have satisfied himself of the
sufficiency of his Bid. The Bidder shall be deemed to know the scope, nature and
magnitude of the works and requirement of materials, equipment, tools and labour
involved, wage structures and as to what all works Power Producer shall have to be
complete in accordance with the RFP, irrespective of any defects, omissions or errors
that may be found in RFP. It is assumed that Bidder has satisfied himself with the site
conditions at the Premises of Procurer and has assessed the quantum of work

required to comply with the RFP and PPA conditions.

1.9 Developers/ RPGs shall make themselves aware of MNRE guidelines for KUSUM-C
(FLS) pertaining to quality control and system specifications, standards, indigenously
manufactured components’ requirement/ waiver, ALMM requirement/ waiver etc.
valid and relevant at the time of bid submission deadline and factor in relevant aspects
while bidding. Nodal Agency or its officers/ advisors/ staff/ consultants would not be
accountable, liable or responsible for any implications on their bid or project

implementation as well as O&M for project life.
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SECTION-II: BID DETAILS

BID DETAILS:

The bidding process is for Implementation of cumulative CFA equivalent capacity of
approximate 1500 MW capacity of Grid Connected Solar based power projects
(SPPs) of different capacities under feeder solarization component of KUSUM-C for
Sale of Solar Power to MPPMCL at various locations in the state of Madhya Pradesh
at substations and Delivery Points provided at Annexure-1 of RFP.

Eligible applicants are the Bidders as defined under this RFP. It shall be sole
responsibility of RPG to arrange land for concerned SPP and associated
infrastructure. Provision for government land is not envisaged under this RfP for any

category of Bidders.

For setting up of a SPP, concerned RPG can arrange land near substations provided

in Annexure-1 and as amended from time to time.

The Bid of an applicant will also be disqualified if it is found that its owner/ proprietor/
partner/ director/ member or any of its affiliate has also filed application as/ for another

Bidder/ RPG for the same sub-station.

Bidder/ RPG should ensure compliance to the MNRE’s guidelines pertaining
solarization of feeders under KUSUM-C, dated 17.01.2024 and amended till date of

online bid submission.

A list of substations along with the estimated project capacity has been attached as
Annexure 1 and as amended from time to time. The Bidders are advised to undertake
their own due diligence before submitting of the Bid(s) as regards necessary Project
Capacity, availability of bay/ space for bay at concerned substation, RoW issues, if
any, pertaining to connectivity and associated sub-transmisison lines and any other
critical aspect that may have implications on implementation as well as O&M of
concerned Project(s). MPUVNL or Procurer shall not be responsible or answerable in
any manner for any matters related technical feasibility, implementation or O&M

arising at any stage from Bid submission through life of concerned Project(s).

Key Dates

S. No. Nodal Agency Stage Date Time (Hrs.)
1. Date of issue of RFP 15.02.2025
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S. No. Nodal Agency Stage Date Time (Hrs.)
2. Purchase of RFP Start Date 17.02.2025 23:55
3. Pre-Bid Meeting 24.02.2025 15:30
4. Bid submission start date 05.03.2025 11:00
5. Purchase of RFP End Date 31.03.2025 18:00
6. Bid Submission End Date 31.03.2025 20:00
7 Submission hard copy of required Bid 03.04.2025 17-00
documents
8. Technical Bid & Bid Security Opening Date 07.04.2025 11:00
9. Financial Bid Opening Date 17.04.2025 16:00

2.8 Connectivity with the sub-station and delivery point:

a) SPP may be connected at a Delivery Point as provided in Annexure-1. The
selected RPG will be responsible for laying of dedicated evacuation line, getting
ROW clearance from SPP to interconnecting sub-station, construction of bay and
related switchgear at interconnecting sub-station where the plant is connected to
the grid and metering is done at his own cost as per MPERC regulations/
applicable DISCOM utility practices/ CEA standards and relevant provisions of
PPA. Alternatively, RPG can get the evacuation lines constructed through
DISCOM by paying the applicable cost and other charges. RPG will be

responsible for maintaining this dedicated evacuation line.

b) It may be noted that BoQ estimates and specifications related to evacuation and
connectivity infrastructure shall be as prescribed by concerned Discom/ MPPMCL
for various combination of conductors, poles, bays etc. RPGs shall have to follow
those prescriptions and no separate approvals would be required for BOQ or
associated elements of evacuation infrastructure. A copy of the same in the form
of standard operating procedure (SOP) is annexed with this RFP for reference
(Annexure-3). The same would become a part of PPA as well. In case of any

discrepancy, the information hosted on the website of the DISCOM shall prevail.

c) The SOP provided at Annexure-3 also contains various activities, compliances,

timelines as well as roles and responsibilities of concerned stakeholders.

d) In the event the bay and related switchgear is already available at the
interconnecting substation then the associated cost as communicated by the
DISCOM has to be reimbursed by the RPG(s) to the DISCOM at pre-determined

rate notified by Discoms at the time of bid submission.
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SECTION-II: INSTRUCTIONS TO THE BIDDER

3. INSTRUCTIONS TO THE BIDDER:

3.1. MP Discoms have assessed demand on feeders targeted to be solarized under
KUSUM-C and those feeders are mapped against respective substations. A Bidder
will have to bid substation-wise for total capacity envisaged for a substation.

3.2.  Substation wise estimated project capacities is listed in Annexure-1 of in this tender.
Bidders can place only one bid for one substation. However, a Bidder may submit
bids for multiple substations. Bids received for any substation not included in
Annexure 1 of RfP, as amended, shall not be considered for technical or financial

evaluation.

3.3.  Substation wise estimated project capacities is listed in Annexure-1 of in this tender.
However, if Successful Bidder/ RPG bring to notice of MPUVNL feasibility of a
different capacity following methodology as per MNRE’s guidelines for component-
C of PM KUSUM scheme, MPUVNL may take a reasoned decision in the matter in

discussion with Procurer.

3.4. The Bidders are allowed to participate in this tender under two categories i.e. Self-

Development Mode and Developer Mode.

a) Self-Development Mode: Under this mode bidders which belong to Individual
farmers / group of farmers / cooperatives / panchayats / Farmer Producer
Organisations (FPO)/Water User associations (WUA)/Government agricultural
institute or other agriculture related institution are allowed to participate under this
tender. No financial eligibility criteria are prescribed under RFP for Bidders
participating under self-development mode. However, at the time of bidding,
Bidder (under self-development mode) needs to own Prescribed Land on which
bidder (under self-development mode) is intending to set-up the solar power plant

under KUSUM - C (feeder solarization) scheme.

Bidder will also submit the land ownership documents, on which setting-up of
solar power plant is proposed as mentioned under the FORMAT S2 or D2:
General Particular of Bidder. Within ninety (90) days of execution of PPA, the

bidder needs to own/ lease the complete piece of land which is required for
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the setting up the awarded capacity of solar plant under KUSUM — C (feeder
solarization) scheme for injecting the power at selected sub-station, and the proof
the same will be submitted to MPUVNL. Competent Authority may provide for
another thirty (30) days period to allow Successful Bidder to arrange complete

piece of land required for concerned Project(s).

For bid participation or post-selection project implementation, land ownership
proof shall be following updated certified documents- khasara/khatauni, bhoo-
adhikar pustika, naksa, and/or land registry which suffice that land ownership in
name of bidder is undisputed. An equivalent documentary evidence may also be
considered subject to sole discretion of MPUVNL. However, at any stage during
or after bidding, if land ownership status at the time of bidding is found disputed,
the participation or selection as RPG may be cancelled and/or appropriate legal

actions may be initiated.

Failing to submit the required land ownership documents with Competent
Authority, will have right to cancel PPA/ selection of such bidders and take
necessary action under laws of land, including forfeiture of bid security and/or
blacklisting/ debar of such bidders to participate in any tender of MPUVNL.

b) Developer mode: The Bidders are allowed to participate in this tender as
individual entity (Company/ LLP/ Partnership/ Sole Proprietor) or as Bidding
Consortium/ Joint Venture of said entities. The bidding entities should be a body
corporate incorporated in India under the Companies Act, 1956 / 2013 including
any amendment thereto or a Partnership Firm having executed partnership deed
and registered as per sections 58 & 59 of the Partnership Act, 1932, as amended
or a Limited Liability Partnership Firm (LLP) registered under section 12 of Limited

Liability Partnership Act, 2008, as amended or registered Sole Proprietor.

3.5. A Bidder is required to quote one tariff for total SPP capacity associated with
all target agricultural feeders on a sub-station. Bidders bidding for multiple sub-

stations shall quote tariff separately for SPP on respective sub-stations.
3.6.

3.7. A Bidder shall not have a conflict of interest. Bidder(s) shall be disqualified in the
SPP(s) where it has conflict of interest. In a particular SPP, the Bidder may be
considered to have conflict of interest with one or more parties in this bidding process,
if:
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a) A Bidder submits more than one Bid for a substation in the bidding process, either
individually [including bid submitted as authorised representative on behalf of one
or more Bidder(s)] or as Member of consortium/ Joint Venture.

b) They have a relationship with each other, directly or through common third parties/
Affiliates, that puts them in position to have access to information about or
influence on the Bid of another Bidder or influence the decisions of Nodal Agency

regarding this bidding process.

3.8. Except as required by Competent Authority, Nodal Agency have rights to annul/
cancel the Bid of Bidders who will take any assistance or support in any form from
any of the independent consultant or consulting agency who is directly associated

with Nodal Agency during preparation/ submission of RFP, PPA or work execution.

3.9. Instruction to Bidders on E-Tendering

a) For participation in e-tendering module, it is mandatory for Bidders to get

registration on website https://www.bharat-electronictender.com. Therefore, it is

advised to all Bidders to get registered at the E-Procurement portal at the earliest.

b) Tender documents can be downloaded from website https://www.bharat-

electronictender.com.

c) Service and gateway charges shall be borne by the Bidders.

d) Upon enrolment, the Bidders will be required to register their valid Digital
Signature Certificate (DSC) of appropriate class as specified for the E-
Procurement system (in the name of person who will sign the proposal) in the
form of smart card/ e-token, from any of the licensed Certifying Authority

recognized by CCA India (e.g. Sify/ nCode/ eMudhra, etc).

e) For further information regarding issue of Digital Signature Certificate, the Bidders

are requested to visit website https://www.bharat-electronictender.com. Please

note that it may take up to 3 to 5 working Days for issue of Digital Signature
Certificate. Nodal Agency will not be responsible for delay in issue of Digital

Signature Certificate.

f) The Browser should be Java enabled. Java Runtime Environment (JRE) should
be installed in the client system. This can be downloaded from the download links

of the eProcurement System.

g) If Bidder is participating for the first time in e- tendering, then it is advised to fulfil

all formalities, such as registration, obtaining Digital Signature Certificate, etc. well
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in advance.

h) Bidders are requested to regularly visit the website of MPUVNL and e-tendering
portal for any clarification, amendments and / or extension of due date.

i) Bidder must positively complete online e-tendering procedure at

https://www.bharat-electronictender.com .

i) Nodal Agency shall not be responsible in any way for delay / difficulties /
inaccessibility of the downloading facility from the website for any reason

whatever.

k) Whosoever on behalf of the Bidder is submitting the tender by his Digital
Signature Certificate, shall invariably upload the scanned copy of the authority
letter, as well as submit the copy of the same in physical form with the offer of

particular Bid.

[) All Bidders are required to pay bid security as prescribed in this RFP and a copy
of the same should be uploaded online by Bidders, as applicable.

m) After the final submission of bid, Bidder should ensure that he has received the
acknowledgment slip and should keep this slip until opening of the Bid. If
acknowledgment slip is not generated, it means the Bid is not submitted.

n) During submission of bid through e-tender portal, Bidder needs to encrypt their
technical and financial bid through two separate pass-phrases. A pass-phrase
should be of minimum 11 characters containing at least two spaces. Pass-

phrases for financial and technical bid should be different.

Both pass-phrases are to be submitted online/ offline to MPUVNL in separate
envelope (Writing - Technical Pass Phrase & Financial Pass Phrase) along with
other required offline submissions, before the bid submission deadline.
[EXAMPLES OF A PASS PHASE- “abc 375 spd” OR ‘I love India” OR “God is
great’].

0) It is important to note, same pass-phrase should be submitted through online/
offline by the bidder to MPUVNL, as it is required to decrypt the bids. MPUVNL
shall not be held liable, in case there is any discrepancy, between the pass-

phrases used in encrypting of bids and the submitted in hard copy.

3.10. The Bidders shall have to submit their Financial Bid and Technical Bid/ other required
relevant documents/ certificates, if any, online only (duly encrypted bids) as per time

schedule (Key dates) as mentioned in Clause 2.7. Only desired Technical Bid
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documents as prescribed in RfP shall be submitted in hard copies (original copy or
print copy, as applicable) to reach to the office undersigned by the Key Dates.

3.11. For any type of clarification, Bidders can visit https:/ / www.bharat-
electronictender.com and can call at help desk contact no. From Monday to Friday
between 10:00 AM and 6:00 PM (except Government Holidays). ETS Support Email

Id is support@isn-ets.com. Customer Support Escalation Mobile No. is +91-

8287663763. All these contacts are given on the Portal also.

3.12. Bidders are advised to contact following for more information related to RFP or e-

tendering process:

a) For RfPrelated queries: MP Urja Vikas Nigam Officers: Executive Engineer —
0755-2553595; Assistant Engineer — 8839464361

b) Bharat Electronic Tender for E - Tendering process: Mr Rakesh Ranjan —
8789029238 / 9717038132

3.13. Bidder (s) may opt for training directly from the tendering portal at their own cost.

3.14. ELIGIBILITY CRITERIA
3.14.1. GENERAL

A. Eligible Bidders participating in Self Development Mode:

Eligible Bidders [hereinafter called Renewable Power Generator (RPG)] for
participation under Self Development Mode could be- individual farmers, Group
of farmers, Cooperatives, Panchayats, Farmer Producer Organizations (FPO),
Water User associations (WUA), Government agricultural institute or other

agriculture related institutions.

No financial eligibility criteria are prescribed under RFP for Bidders participating
under self-development mode. However, at the time of bidding, bidder (under
self-development mode) needs to own the Prescribed Land on which bidder
(under self-development mode) is intended to set-up the solar power plant under

KUSUM - C (feeder solarization) scheme.

B. Eligible Bidders participating in Developer Mode: Following could be Bidders

eligible to participate under Developer Mode:

a) Bidder should be a body corporate incorporated in India under the

Madhya Pradesh Urja Vikas Nigam Limited Page 24


http://www.bharat-electronictender.com/
http://www.bharat-electronictender.com/
mailto:support@isn-ets.com

Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

Companies Act, 1956 or 2013 including any amendment thereto or a
Partnership Firm having executed partnership deed and registered as per
sections 58 & 59 of the Partnership Act, 1932, as amended or a Limited
Liability Partnership Firm (LLP) registered under section 12 of Limited
Liability Partnership Act, 2008, as amended or registered Sole Proprietor. A
copy of certificate of incorporation, partnership deed or LLP/ Sole Proprietor
registration, as applicable and relevant, shall be enclosed with FORMAT D2:
General Particulars of Bidder;

b) Bidder can form a Bidding Consoritum/ Joint Venture of two (2) Companies
or LLPs or Partnership Firms or any combination thereof;

c) Bidder or members of Bidder (in case of Consortium/ JV), should meet net-

worth or MAAT criteria required under the RfP.
3.14.2. Not used.

3.14.3. Bidder or any member of Consortium/ Joint Venture and their Affiliates having
been blacklisted or debarred as on bid submission date by Nodal Agency or by
any Govt./ PSU, for whatever reasons, shall not be eligible/allowed to participate
in this RFP.

3.14.4. Bidders may note following:

A. Self-development mode: Bidders participating under self- development mode,
will have one authorized signatory/ representative for the purpose of RFP and
subsequent award of works, if any.

B. Developer mode: Bidders may note following:

a) There shall be one authorized signatory for Bid and shall substantially be in
the form set out FORMAT D5: Power of Attorney. In case sole proprietor firm
as Bidder, no power of attorney would be required if authorized signatory is
proprietor of such firm.

b) The Members of the Consortium/ JV shall nominate a Lead Member. Such
nomination shall be supported by a power of attorney signed by all the
Members of Consortium/ JV (and duly acknowledged by the Lead Member)
and shall substantially be in the form set out FORMAT D5: Power of Attorney.

c) The Lead Member shall have the authority to represent all the Members of the
Consortium/ JV during the Bid Process.

d) In a situation, where a consortium/ JV that is selected as a Successful Bidder,

decides not to form a Project Company, the Lead Member would be
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responsible for all the correspondence and documentation.

e) In case Bidder is a Consortium/ joint venture, an agreement as per FORMAT
D9: Format for Consortium Agreement shall be required to be furnished along
with the Bid.

f) A Bidder, as sole bidder, shall not be allowed to reduce its equity for at least
first operational year from COD (equity lock-in period, as applicable to such
specific cases).

g) In-case members/ Lead Member of Consortium/ Joint Venture has referred
its Affiliate to meet the Financial Eligibility criteria, then the same relationship
with the Affiliate by the Bidder shall continue at least for the period of First
Operational Year (equity lock-in period, as applicable to such specific cases).
Further, affiliate of lead member or member of consortium/ JV shall furnish
the details, as sought in FORMAT D1: Covering Letter and FORMAT D6:
Financial Eligibility Criteria Requirement.

h) If Bidder, as consortium/ JV, is meeting financial eligibility jointly through its
members, members of such consortium/ joint venture shall not be allowed to
reduce their equities in respective entities for at least first operational year
from COD (equity lock-in period, as applicable in this specific case).

3.14.5. FINANCIAL ELIGIBILITY CRITERIA:

1. Self-development mode - For Bidders participating and submitting bid under
this mode (i.e. Individual farmers or Group of farmers or Cooperatives or
panchayats or Farmer Producer Organizations (FPO) or Water User
associations (WUA) or Government agricultural institute or other agriculture
related institutions), no financial eligibility requirement is prescribed under this
RFP.

2. Developer Mode: Following financial eligibility criteria (net-worth or MAAT)
would be evaluated for Bidder based on audited annual financial statements.
Bidders participating as consortium/ joint venture, as per RfP, can meet
financial eligibility criteria jointly or individually through its members. However,
such Bidder (participating as Consortium/ JV) shall not be allowed to reduce
their equities in respective entities for at least first operational year from COD

(equity lock-in period, as applicable in this specific case):

a) Net-worth of the Bidder (in case of sole bidder) or members of Consortium/
JV (in case of bidder as Consortium/ JV), should be INR 1 crore per MW based

Madhya Pradesh Urja Vikas Nigam Limited Page 26



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

on latest available audited financial statement i.e. FY24 or FY25. Net-worth

will be calculated as follows:

Sr Particulars Amount

No
Paid Share Capital in case of Companies/ Partnership Capital

1. in case of Partnership Firm /Proprietors’ Capital in case of
Proprietorship firm

2. Add: Reserve created out of profits

3. Add: Security Premium Account in case of Companies

4. Add: Credit Balance of Profit and Loss Account

5. Add: Credit Balance of Deferred Tax Assets in case of
Companies

6. Total

7. Less: Aggregate value of accumulated losses

8. Less: Debit Balance of Profit and Loss Account

g Less: Deferred Expenditure and Miscellaneous Expenditure not

" written-off

10. Less: Reserves created out of revaluation of assets, write-back
of depreciation and amalgamation

11, Less: De_bit Balance of Deferred Tax Assets in case of
Companies

12. Net Worth

b) Bidder (in case of sole bidder) or members of Consortium/ JV (in case of
bidder as Consortium/ JV), should have enough liquidity to manage the fund
requirements for the Project, which shall be assessed through minimum
average annual turnover (MAAT) of any of two (2) financial years among
FY22, FY23 and FY24 or FY23, FY24 and FY25 to be at least INR 2.00 Crore
per MW for the capacity applied for each.

Turnover means the gross amount of revenue recognised in the profit and loss
account from the sale, supply or distribution of goods or an account of services
rendered or both by a company/ partnership firm/ proprietorship firm during a

financial year, but it does not include non-operational income.

Note:

1. The Bidder should be eligible to apply for the substation that they are bidding
in

2. Bidder(s) would have choice to participate against any number of sub-

stations, subject to fulfilling net-worth or MAAT criterion for the substation
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which has the maximum Project Capacity amongst the substations Bidder has

bid for. If they are Successful Bidder for multiple substations, the eligibility

criterion requirement shall add up.

lllustration- considering above requirement of net-worth or MAAT:

(a) If Bidder has a net-worth of INR 2 crore, Bidder would be eligible to bid for
a substation with Project Capacity of less than or equal to 2 MW. Any bid
submitted for a Project Capacity greater than 2 MW would not be
considered a valid bid for that substation. Similarly, if Bidder has MAAT of
INR 4 crore, Bidder would be eligible to bid for a substation with Project
Capacity of less than or equal to 2 MW. Any bid submitted for a Project
Capacity greater than 2 MW would not be considered a valid bid for that
substation.

(b) A Bidder with net-worth of INR 4 crore would be eligible to bid for any
number of substations subject to Project Capacity(ies) being limited to less
than or equal to 4 MW. However, at the time of project award, the final
allotment would be done, as per process laid down in Section IV, to a
maximum capacity of 4 MW. Similarly, a Bidder with MAAT of INR 8 crore
would be eligible to bid for any number of substations subject to Project
Capacity(ies) being limited to less than or equal to 4 MW. However, at the
time of project award, the final allotment would be done, as per process
laid down in Section IV, to a maximum capacity of 4 MW.

3.14.6. For all types of Bidders (Companies/ LLPs/ Partnership/ sole proprietor),
computation of net worth shall be based on latest consolidated/ unconsolidated

audited annual accounts of FY24 or FY25, as applicable.

3.14.7. For all types of Bidders (Companies/ LLPs/ Partnership/ sole proprietor),
computation of MAAT shall be based on consolidated/ unconsolidated audited
annual accounts of any two (2) financial years among FY22, FY23 and FY24
or FY23, FY24 and FY25, for which latest FY consolidated/ unconsolidated

audited annual statements are available.

3.14.8. In relation to a Partnership Firm/ Limited Liability Partnership Firm, the Net-
worth shall be equal to Partner’s Capital in case of a Partnership Firm/Limited
Liability Partnership Firm and Proprietor’s Capital Account in case of Sole
Proprietor (including any reserves). The net-worth shown should not be earlier
than FY24.
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Note:

1. For the purpose of evaluation of Bidder, a certificate from Chartered Accountant
(CA) clearly mentioning the UDIN number etc., in support of Bidder’s claim for
meeting the financial eligibility criteria shall be mandatorily submitted online
(FORMAT D6: Financial Eligibility Criteria Requirement). Such certificate shall
clearly undertake that calculation of net-worth or MAAT, as applicable, has been

done in accordance with methodology prescribed in this RFP.

2. For the purposes of meeting financial requirements, only latest unconsolidated
audited annual accounts shall be used as prescribed in this RfP. However,
audited consolidated annual accounts of the Bidder may be used for the
purpose of financial requirements provided the Bidder has at least twenty six
percent (26%) equity in each company whose accounts are merged in the

audited consolidated accounts.

3.15. CHECK-LIST:

To ensure that the online and only minimum required hard copy submission of
RFP is complete in all respects, check-lists are required to be duly tick
marked/filled for the enclosures which are attached with the RFP document. The
requisite documents required for application, are indicated in the check-list. It is
essential for the Bidders to submit check-list duly sealed and signed with Bid.
However, check-list given in RfP is indicative, and Bidder shall be responsible for

meeting and submitting all information requirement as per provisions of this RFP.

3.16. INCORPORATION OF A PROJECT COMPANY BY BIDDERS:

a) In case a Bidder is selected as a Successful Bidder, it can choose to incorporate
a Project Company/ SPV. In case a Bidder is a consortium/ JV, it would be
mandatory to incorporate a Project Company to sign the PPA. The said Project
Company has to be formed within sixty (60) days from the issuance of LOA.
Further, Bidder/ RPG shall be responsible to get all required clearances in the

name of the Project Company, and transfer already obtained clearances, if any.

b) Except in case of a Bidder being a listed company, the aggregate equity
shareholding of the Successful Bidder in the issued and paid up share capital,
and the voting rights of the Project Company shall not be less than fifty one
percent (51%) up to a period of one (1) year as calculated from Commercial

Operation Date of concerned Project.
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c) Further, any member of the consortium/ JV or Partner in a Partnership firm or an
LLP, shall maintain individual equity in newly formed Company of, at least, 51%
of its share in the bidding consortium/ JV or in the partnership deed, as the case
may be, submitted along with the Bid, up to a period of one (1) year as calculated

from Commercial Operation Date of concerned Project.

d) The Affiliate of a Successful Bidder or in case of a Consortium/ JV, its member,
whose financial credentials have been relied upon by the Successful Bidder to
demonstrate Financial Eligibility, is also permitted to execute the PPA by itself or
by forming an SPV, as the case may be. In such cases, all the obligations and
liabilities of the Successful Bidder as set out in the Bid Documents shall apply to
the Affiliate.

e) Exceptin case of a Bidder being a listed company, in the event that the Successful
Bidder, which is a single Entity, chooses not to incorporate any Project Company,
then the shareholders of the Successful Bidder, as on the date of submission of
the Bid, shall not decrease their ownership below 51% until the expiry of a period
of 1 (one) year from the COD. If the successful bidder forms a Project Company
(SPV), the shareholders of the Successful Bidder, as on the date of submission
of the Bid, shall continue to hold up to 51% of the total ownership of the Project
Company (SPV), from the date of incorporation of SPV until the expiry of 1 (one)
year from Project Commissioning (COD).

f) Except in case of a Bidder being a listed company, any change in ownership and

liabilities shall be in accordance with Article 15 of the PPA.

Special note:

Though Partnership firms are allowed to participate in RfP, it is understood that
Partnership firms are not eligible to form SPV or Project Company as per Indian
laws. Concerned entities/ firms are advised to take prudent decision after their
own due diligence in the matter. MPUVNL or its officers and advisors shall not be

responsible for any thing in this matter
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3.17. BID SUBMISSION BY THE BIDDER:

a) The information and/ or documents shall be submitted by the Bidder as per the
formats specified in this document.

b) Bid(s) that are incomplete in any respect or those that are not consistent with the
requirements as specified in this RFP or those that do not adhere to formats
prescribed herein, wherever specified, may be considered non-responsive.
However, Nodal Agency reserves the right to seek additional information/
clarifications/ documents from the Bidders, if found necessary, during the course
of evaluation/ processing of the Bid(s). A period of seven days would be given for
submitting such additional information/ clarifications/documents. Such additional
information/ clarifications/documents would be considered a part of the bid. Non-
submission or delayed submission of such additional information or clarifications

sought by Nodal Agency may be a ground for rejecting the Bid(s).

Important note: Additional information/ clarification is limited to fact/ data/
document which are either historical in nature and existed before Bid Deadlines.

c) Each format has to be duly signed and stamped (if applicable) by the authorized
signatory of the Bidder. In case of a Consortium/ Join Venture, it has to be signed
by authorized representative of the Lead Bidder. Strict adherence to the
documents required to be submitted as per clause 3.19 shall be ensured, failure

on this account may lead to rejection of Bid.

d) As relevant and eminently necessary, not compulsorily, Nodal Agency may seek
documentary evidence in support of meeting eligibility criteria as indicated in this
RFP to the satisfaction of Nodal Agency and the Bidder shall furnish the same in
prescribed timelines, failing which Nodal Agency shall not be answerable or

accountable for any consequential impact on Bidder or Bid.

e) As relevant, Bidder/ Bidding Company/ Consortium/ Joint Venture should
designate one person to represent the Bidding Company in its dealings with Nodal
Agency. The person should be authorized to perform all tasks including, but not
limited to providing information, responding to enquires, signing of Bid etc. The
Bidder should submit, along with Bid, a Power of Attorney in original as per

FORMAT D5: Power of Attorney for authorizing the signatory of the Bid.

3.18. CLARIFICATIONS AND PRE-BID MEETING:

a) The Bidder may seek clarifications or request amendments to RFP in writing,

through e-mail to reach Nodal Agency on or before date and time mentioned in
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Bid Information Sheet.

b) The Bidder(s) or their authorized representative(s) is / are invited to attend
(physical or VC as may be applicable) pre-bid meeting(s), which will take place
on date(s) as specified in Bid information Sheet, or any such other date as notified

by Nodal Agency.

c) The purpose of the pre-bid meeting will be to clarify any issues regarding the
RfP including in particular, issues raised in writing and submitted by the
Bidder.

d) Nodal Agency is not under any obligation to entertain/ respond to suggestions

made or to incorporate modifications sought for.
3.19. BID DOCUMENTS:

Bidder needs to mandatorily submit scanned copies of all formats along with
necessary support documents (if applicable) ONLY on the e-tendering portal
(https:/ / www.bharat-electronictender.com).

However, documents/ formats/ agreements required on stamp paper, Bid
Security (if in the form of Bank Guarantee) and such other documents/ formats
as may be required under this RFP shall be submitted in original hard copies to
MPUVNL as per key dates.

Further, Bidder to note that Financial Bid shall be submitted ONLY through online
portal. Any deviation from this shall lead to cancellation of Bid submitted by
concerned Bidder.

Bidders shall have to submit following documents:

i. ONLINE submission by Bidders participating in Developer Mode: Scanned
copies or proof thereof of the following documents have to be MANDATORILY

uploaded on the e-tendering portal:
1. FORMAT D1: Covering Letter

2. FORMAT D2: General Particulars of the Bidder, General particulars of
Bidder, including Certificate of Incorporation of Bidder/ Affiliate as

applicable.

3. FORMAT D3: Shareholding certificate for company / partner contribution
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in a partnership firm (as applicable), bidder's composition and ownership
structure as per prescribed in shareholding certificate for a Company/
Partner contribution for an LLP certified by Director/ practicing Chartered
Accountant/ Company Secretary and authorised signatory of the Bidder

(as applicable).
4. FORMAT D4: Bid Security, if applicable in the form of bank guarantee.

5. FORMAT D5: Power of Attorney, Original power of attorney (on the
stamp value of Rs.1,000/ -, as per, as applicable) issued by the Bidder
(in case of consortium/ JV then by lead consortium/ JV member) in favour
of the authorized person signing the Bid, in the form prescribed in this
RFP (Power of Attorney must be supplemented by Board Resolution to
above effect for the company incorporated under Company Act 1956 or
Company Act-2013 OR Partnership Deed/ Agreement or such other

equivalent documents).
6. FORMAT D6: Financial Eligibility Criteria Requirement.

7. FORMAT D7: Format for certificate of relationship of affiliate with the
bidder, if applicable, supported by Board Resolution of the Affiliate.

8. FORMAT D8: Undertaking Form, if applicable Undertaking(s) from the
member of Consortium or Affiliate of Bidder/ Affiliate of lead member of

Consortium, as applicable.

9. FORMAT D9: Format for Consortium/JV Agreement for Participation in

for Consortium/ JV Agreement, if applicable.

10. FORMAT D10: Power of attorney in favour of lead member of the

consortium/ JV.

11. FORMAT D11: Declaration (for submission of Bid and acceptance of

terms and conditions of RFP).
12. FORMAT D12: Deleted
13. Proof of bid processing fee submission.

iil. OFFLINE submission of original documents by Bidders participating in
Developer Mode: Original hard copies of the following documents have to be
submitted to MPUVNL as per key dates for reference and records:

1. FORMAT D4: Bid Security, if applicable in the form of bank guarantee

2. Pass-phrases for decrypting Technical Bid and Financial Bid should be
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submitted e-mail by the bidder to MPUVNL.

iii. ONLINE submission by Bidders participating in Self Development Mode:

Scanned copies or proof thereof of the following documents have to be
MANDATORILY uploaded on the e-tendering portal:

1.

2.

FORMAT S1: Covering Letter

FORMAT S2: General Particulars of the Bidder, General particulars of
Bidder, including Certificate of Incorporation of Bidder/ Affiliate as

applicable.
FORMAT S3: Unconditional acceptance of RFP terms and conditions

FORMAT S4: Undertaking for participation under Self-Development-
Mode

FORMAT S5: Bid Security, if applicable in the form of bank guarantee;

FORMAT S6: Declaration, to be stamped on non — judicial stamp paper
of minimum INR 1000 value;

FORMAT S7: Power of Attorney for authorized representative to be
stamped on non — judicial stamp paper of minimum INR 1000 value, if
applicable;

FORMAT S8: Joint Bidding Agreement to be stamped on non — judicial
stamp paper of minimum INR 1000 value, if applicable;

FORMAT S9: Power of attorney in favour of lead member of the joint
bidding to be stamped on non — judicial stamp paper of minimum INR
1000 value, if applicable;

10. Proof of bid processing fee submission.

iv. OFFLINE submission of original documents by Bidders participating in Self

Development Mode: Original hard copies of the following documents have to
be submitted to MPUVNL as per key dates:

1.

2.

FORMAT S5: Bid Security, if applicable in the form of bank guarantee;

Pass-phrases for decrypting Technical Bid and Financial Bid should be
submitted e-mail by the bidder to MPUVNL.

v. Hard or scan (soft) copy of RfP document and its amendments and corrigenda
are NOT REQUIRED to be submitted online or offline.
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3.20. METHOD OF BID SUBMISSION

a) Except for the hard copy submission to MPUVNL as required under the RfP,
bidders are required to mandatorily submit technical bid, along with all
relevant documents as detailed in Clause 3.19 above, online at e-tendering

portal.

b) Financial Bid shall be submitted only through online mode with due encryption
through passphrase. ONLINE BID PORTAL SHALL ALERT A BIDDER TWO (2)
TIMES TO CHECK IF HE HAS SUBMITTED ONLINE FINANCIAL BID. Failure to

submit correct online financial bid shall be sole responsibility of Bidder.

¢) For hard copy submission, the Bidder has the option of sending necessary
documents either by registered post or by speed post or by hand delivery, so
as to reach Nodal Agency by deadlines as per key dates. Nodal Agency shall
not be responsible for any delay in receipt of the required hard copies of
documents as prescribed under this RfP. It should be noted that except online
Financial Bid, no other envelope/document should contain any information/
document relating to Financial Bid. Nodal Agency shall not be responsible for
premature opening of the Financial Bid in case of non-compliance of above.
In such non-compliances, Competent Authority may reject bid of such Bidders
at any stage without any liability on Nodal Agency or its advisors.

d) In case of hard copy submission (as applicable): Hard copies required to
be submitted under this RfP should be submitted in appropriate manner duly
signed by same authorized signatory, as applicable. Further, any officially
published/ historical document submitted with the Bid may be signed by the

authorized signatory, if applicable.

e) In case of online bid submission: In terms of Section 3 and 3A of chapter-
Il and Section 4, 5 and 6 of chapter-lll of the Information Technology Act,
2000, as amended, digitally signed documents shall be treated equivalent to
affixing hand written signature of authorized signatory of the Bidder. Such

documents may not require hand-written signature of authorized signatory.

3.21. BID DEADLINE:

a) The Bidder should submit the online Bid on or before the time schedule mentioned

in Bid Information Sheet.

3.22. VALIDITY OF BID:
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a) The bid shall remain valid for a period of one hundred and eighty (180) Days from
the date of bid deadline and will be called the Bid Validity Period for this tender.
In case, Successful Bidder/ RPG is revoking or cancelling his offer or varying any
term & conditions in regard thereof or not accepting Letter of Award (“LOA”),
Nodal Agency shall forfeit Bid Security and take other necessary action as
specified in the RFP. The date of issuance of LOA shall be intimated by the Nodal
Agency to the Successful Bidder. In exceptional circumstances if LOA is not
issued to the Successful Bidder(s), the Nodal Agency may solicit the Bidder's

consent to an extension of the period of Bid Validity Period by 90 days.

3.23. COST OF BIDDING:

a) The Bidder shall bear all the costs associated with the preparation and
submission of his offer, Nodal Agency in any case will not be responsible or liable
for these costs, under any conditions. The Bidder shall not be entitled to claim
any costs, charges and expenses of and incidental to or incurred by him through
or in connection with submission of Bid even though Nodal Agency may elect to
modify/ withdraw the invitation of Bid.

3.24. BID SECURITY:

3.24.1. Bidder is required to submit interest free Bid Security at a rate of INR 1
lakh per MW or part thereof through NEFT/ RTGS in the account of
MPUVNL provided below or in the form of bank guarantee as per
prescribed format in this RFP or FDRs from commercial bank pledged in
the name of MPUVNL or Account Payee Demand Draft or Unconditional
Insurance Surety Bond. It shall be valid for 180 days from the bid deadline.
It may be extended further for a period of ninety (90) days with mutual
consent of the nodal agency and bidder. Scanned copy of bid security shall
be uploaded online at e-tendering portal at the time of submission of Bid and
original hard copy of bid security, if in the form of bank guarantee, shall be
submitted to MPUVNL along with hard copies of bid documents as required in
RFP.

a) Account Holder Name: M. P. Urja Vikas Nigam Ltd.
b) Bank Name: ICICI Bank Ltd.

C) Bank Branch Address: Shivaji Nagar, Bhopal

d) Account No.: 656501700049

e) IFSC Code: ICIC0006565
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f) MICR Code: 462229012

MSMEs are exempted from paying Bid Security but they will have to submit NSIC

certificate valid at the time of Bid Deadline in order to avail this exemption.

No exemption towards Bid Security is allowed to any Govt./ semi Govt./ PSUs.

Notwithstanding other rights or actions Nodal Agency in accordance with provisions

of this RFP or law, Nodal Agency shall forfeit Bid Security if:

a) aBidder withdraws/ revokes or cancels or unilaterally varies his Bid in any manner

during the Bid Validity Period specified in the RFP document.

b) Successful Bidder fails to accept the LOA or submits the PBG of needful value in
the stipulated time.

c) Successful Bidder fails to sign the PPA within the indicated timelines, unless there
is default/ delay from Procurer or Govt. of Madhya Pradesh.

3.24.2. Bid Security shall be returned to all other Bidders except Successful
Bidder, within fifteen (15) Days from date of opening of Financial Bid. The
Bid Security of the Successful Bidder will be returned at the earliest after
submission of PBG of required value as per RFP.

3.24.3. Bidders placing Bid for more than one Project may furnish individual Bid
Security desired for each Project or single bid security for the combined

capacity as they may choose. However, following may be noted:

a. Bid security would not be utilized as elimination criterion before opening

of financial bid.

3.24.4. After opening of financial bid, Bid Security submitted by Bidder would be
applied in accordance with Cl. 4.3 of RFP to determine Qualified Bid(s)/
Qualified Bidder(s).

3.25. OPENING OF BID - Online:

Technical Bid of the Bidders for evaluation purpose, shall be opened online at the

mentioned date and time in Key Dates as mentioned under 2.7.

Financial Bids of the Qualified Bidders will be opened online at the mentioned date
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and time in Key Dates as mentioned under clause no. 2.7.

3.26. RIGHT TO WITHDRAW THE RFP AND TO REJECT ANY BID:

a) This RFP may be withdrawn or cancelled by the Nodal Agency at any time without
assigning any reasons thereof. The Nodal Agency further reserves the right, at its
complete discretion, to reject any or all of the Bids without assigning any reasons

whatsoever and without incurring any liability on any account.

b) The Nodal Agency reserve the right to interpret the Bid submitted by the Bidder
in accordance with the provisions of the RFP and make its own judgment
regarding the interpretation of the same. In this regard the Nodal Agency shall
have no liability towards any Bidder and no Bidder shall have any recourse to the

Nodal Agency with respect to the selection process.

c) Nodal Agency reserves its right to vary, modify, revise, amend or change any of
the terms and conditions of the RFP before Bid Deadline. The decision regarding
acceptance of Bid by Nodal Agency will be full and final.

3.27. ZERO DEVIATION:

a) Bidder is to ensure compliance of all provisions of the RFP and submit their
Bid accordingly. Bid with any deviation to the RFP conditions shall be liable

for rejection without any explanation.

3.28. EXAMINATION OF BID DOCUMENT:

a) Before submission of Bid, Bidder is required to carefully examine the technical
specification, terms and conditions of RFP/Agreement, and other details

relating to envisaged work as per the RFP.

b) The Bidder shall be deemed to have examined the RFP and Agreement, to
have obtained information on all matters whatsoever that might affect the
execution of the Project activity and to have satisfied himself as to the
adequacy of his Bid. The Bidder shall be deemed to have known the full
scope, nature and magnitude of the work and related supplies and the
requirements of material and labour involved etc. and as to all supplies he has

to complete in accordance with the RFP.

c) Bidder is advised to submit the Bid on the basis of conditions stipulated in the
RFP. Bidder’s standard terms and conditions, if any for what-so-ever reasons,

will not be considered. The cancellation/ alteration/ amendment/ modification
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in RFP shall not be accepted by Nodal Agency and shall invite rejection of
such Bid(s).

d) Bid not submitted as per the instructions to Bidder is liable to be rejected. Bid
shall confirm in all respects with requirements and conditions referred in this

RFP or its amendments, if any.

3.29. CHANGE IN LAW

a) If such reference comes up after execution of PPA, Change in Law shall have
the meaning ascribed thereto in Article 12 of the PPA. Treatment of change

in law shall be accordingly.

b) Else, change in law shall be referenced with respect to last date of submission

of online bid and shall be covered as per provisions of RfP.

3.30. TAXES AND DUTIES:

a) The Financial Bid should include all taxes and duties etc., if any. Power
Producer shall be entirely responsible for all taxes, duties, license fees, etc.
All taxes shall be payable by the Power Producer. However, if any new
change in tax/ duty and cess is effected in the period after the Financial Bid
Submission Deadline the same shall be dealt in accordance with Article 12 of
the PPA.

3.31. PROGRESS REPORT:

a) Power Producer shall have to commission the Project within eighteen (18)
Months from the date of LOA. The Power Producer shall submit monthly
progress report to Nodal Agency in the prescribed proforma to be designed in
discussion with Nodal Agency till the COD. Nodal Agency shall have the right
to depute his/ their representatives to ascertain the progress at the premises

of work of the Power Producer.

3.32. FORCE MAJEURE:

a) For purpose of this RFP, force majeure shall mean an event beyond the
control of the Power Producer and not involving his fault or negligence and
not foreseeable, in its contractual capacity. Such events may include but are
not restricted to Acts of God, wars or revolutions, fires, floods, epidemics,
guarantine restriction, fright embargoes, site clearance etc. Whether a force

majeure situation exists or not, shall be decided by Nodal Agency and its
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decision shall be final and binding on the Power Producer and all other

concerned.

b) In the event that the Power Producer is not able to perform his obligations
under this Agreement on account of force majeure, he will be relieved of his

obligations during the force majeure period.

c) If a force majeure situation arises, the Power Producer shall promptly notify
Nodal Agency and Power Procurer both in writing, not later than three (3)
Days from the date such situation arises (in case, communication is not
possible to Nodal Agency, Power Producer shall notify Nodal Agency not later
than one (1) Days from the day when communication system will be restored).
The Power Producer shall notify Nodal Agency and Power Procurer not later
than three (3) Days of cessation of force majeure conditions. After examining
the cases and associated facts, Nodal Agency shall decide and grant suitable
additional time for the completion of the work, if required.

d) Failure of such Power Producer in timely intimating Nodal Agency will
suspend its right for any relief otherwise eligible under such force majeure

conditions.

3.33. APPLICABLE LAW:

a) The Agreement shall be interpreted in accordance with the laws of India.

3.34. SETTLEMENT OF DISPUTE:

a) If any dispute of any kind whatsoever arises between Nodal Agency and the
Power Producer in connection with or arising out of the Agreement including
without prejudice to the generality of the foregoing, any question regarding
the existence, validity or termination, the parties shall seek to resolve any such

dispute or difference by mutual consent.

b) If the parties fail to resolve, such a dispute or difference by mutual consent,
within forty five (45) Days of its arising, then the dispute shall be referred by
either party by giving notice to the other party in writing of its intention to refer
to arbitration conducted under the provisions of the “Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983”. The decision of MP Madhyastha
Adhikaran Adhiniyam shall be final and binding up on the parties. The
language of the arbitration proceedings and that of the documents and

communications between the parties shall be English. All the dispute will be
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settled in the High Court of MP. No arbitration proceedings will commence

unless such notice is given.

c) Notwithstanding any reference to the arbitration herein, the parties shall
continue to perform their respective obligations under the Agreement unless

they otherwise agree.

d) Cost of arbitration shall be borne as per the award of the arbitration.

3.35. LANGUAGE:

a) All documents, drawings, instructions, design data, calculations, operation,
maintenance and safety manuals, reports, labels and any other data shall be
in Hindi/English Language. The Agreement and all correspondence between

the Nodal Agency and the Bidder shall be in Hindi/English language.

3.36. AMENDMENT:

a) Nodal Agency reserves the right to modify, amend or supplement RFP
documents including all formats and annexures at any time. Bidder are
advised to follow and keep track of Nodal Agency website for updated
information till the selection of Bidder. No separate notifications will be issued
for such notices/amendments/clarification etc. in the print media or
individually. Nodal Agency shall not be responsible and accountable for any
consequences to any party.

3.37. SEVERABILITY:

a) Itis stated that each paragraph, clause, sub-clause, schedule or annexure of
this contract shall be deemed severable, and, in the event of the
unenforceability of any paragraph, clause sub-clause, schedule or the
remaining part of the paragraph, clause, sub-clause, schedule annexure &

rest of the contract shall continue to be in full force and effect.

3.38. PREFERENCE:

a) Unless specifically provided in RfP, there is no relaxation in terms of any
conditions of the RFP or Bid Processing Fee or Bid Security or PBG for any
Bidder participating in Self Development Mode or in Developer Mode (private

company or State or Central company/ agency).

b) The bid processing fees will be paid to MPUVNL in following account (through
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RTGS/ NEFT) and proof of the same shall be mailed to MPUVNL as well as
submitted with online bid:

I.  Account Holder Name: M. P. Urja Vikas Nigam Ltd.
ii. Bank Name: ICICI Bank Ltd.
iii.  Bank Branch Address: Shivaji Nagar, Bhopal
iv.  Account No.: 656501700049
v. IFSC Code: ICIC0006565
vi.  MICR Code: 462229012

3.39. TAXEXEMPTIONS:

a) Nodal Agency will extend possible cooperation to Power Producer in availing
any tax exemptions. However, the responsibility of availing any such

exemptions, if any, would rest with the Power Producer.

3.40. FRAUD AND CORRUPTION

The Power Producers, suppliers and contractors and their sub-contractors under
the contracts are required to observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this, the Nodal

Agency:
a) Defines, for the purpose of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party;

i. “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

iii. “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence

improperly the actions of another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

Madhya Pradesh Urja Vikas Nigam Limited Page 42



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

v. “obstructive practice” is

aa) deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to
investigators in order to materially impede a Nodal Agency’s
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/ or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant

to the investigation or from pursuing the investigation;
or

ab) acts intended to materially impede the exercise of the Nodal

Agency’s inspection and audit rights.

b) will reject a proposal for award if it determines that the Successful Bidder
recommended for award has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices in competing

for the contract in question;

c) will sanction a firm or individual, including declaring ineligible, either
indefinitely or for a stated period of time, to be awarded a contract if it at any
time determines that the firm has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices in competing

for, or in executing, a contract; and

d) will have the right to require that the provision be included in Bidding
Documents and in contracts, requiring Bidders, suppliers, and contractors
and their sub-contractors to permit the Nodal Agency to inspect their
accounts and records and other documents relating to bid submission and
contract performance and to have them audited by auditors appointed by the

Nodal Agency.

3.41. DEBARRED FROM PARTICIPATING IN NODAL AGENCY’S TENDER

a) Agency reserves the right to carry out the performance review of each Bidder
from the time of submission of Bid onwards. In case it is observed that a
Bidder has not fulfilled its obligations in meeting the various timelines
envisaged, in addition to the other provisions of the RFP, such Bidder may be
debarred/ blacklisted from participating in Nodal Agency’s any future tender/

RFP for a period of five (5) years.
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3.42. CENTRAL FINANCIAL ASSISTANCE (CFA) FROM GOVT. OF INDIA

a) Subsidy from Govt. of India in the form of central financial assistance (CFA)

for feeder level solarization (FLS) projects under component-C of PM KUSUM

scheme would be in accordance with guidelines and/ or orders of Ministry of

New and Renewable Energy, Govt. of India (MNRE) as applicable on bid

submission end date.

b) As per MNRE order dated 29.01.2024 read with its order dated 14. 02. 2024,
CFA of INR 1.05 crore/ MW i.e. 30% of estimated project cost of INR 3.5 crore,
shall be available for FLS projects under component-C of PM KUSUM

scheme till any further update is announced by MNRE. This subsidy is

irrespective of actual cost of project incurred by RPG.

c) As per MNRE order dated 05.04.2024, the release of CFA shall as per manner
and milestones prescribed below:

instalment

CFA release/ | Milestone | Activities to be completed by | Release

tranches achieved | project developer mechanism

30% of CFA | 30% of | (i) Letter of award and signing of | 30% CFA would be
as first | work PPA by RPG with Procurer. released to Nodal

(i) Signing of EPC contract and

releasing of advance to EPC
contractor.

(iii) Encumbrance  free land
available for project with

either copy of land record with
RPG ownership or copy of

lease agreement.

(iv) Bay allocation letter received

from Discom.

(v) Escrow agreement, if financial
assistance is obtained from
FI/ banks.

(vi) GST invoices of solar module,

inverters and transformer.

Agency on
submission of
documents duly

verified by Nodal
Agency.

Nodal Agency shall
transfer the CFA to
RPG/ Developer.
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CFA release/ | Milestone | Activities to be completed by | Release
tranches achieved | project developer mechanism
(vii)Financial closure of project.
(viii) 50% completion of
preliminary civil work,
including  foundation  for
module mounting etc.
30% of CFA | 75% of | (i) Completion of preliminary civil | Second instalment
as second | work work, including foundation for | would be released to
instalment module mounting structure | Nodal Agency.

etc.

(i) Receipt of solar PV module Nodal Agency would
and solar inverter at project transfer the fund to
site. lender/ financer in

(iif) 75% completion of installation | case the project is
work of solar PV modules. under financing,

otherwise, release to

RPG/ Developer.
40% of CFA | 100%  of | (i) Instaiment of 25% shall be | Final instalment
as final | work released through Nodal | would be released to
instalment Agency on completion of the | Nodal Agency.

plant commissioning.

(i)15% successful

performance of the solar plants

on

for two (2) months after the
commissioning, with
achievement of at least one
month CUF as per the

minimum CUF agreed in PPA

Nodal Agency would
transfer the fund to
lender/ financer in
case the project is
under financing,
otherwise, release to

RPG/ Developer.
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SECTION IV: BID EVALUATION

4. BID EVALUATION:

4.1. THE EVALUATION PROCESS COMPRISES THE FOLLOWING FIVE STEPS:

a) Step | - Responsiveness check of Technical Bid and Evaluation of Bidder’ fulfilment
of Eligibility Criteria described in Section-I & IlI.

b) Step Il - Evaluation of Financial Bid
c) Step lll — Identification of Financially Qualified Bidder and filling required bucket

d) Step IV — Selection of Successful Bidder.

4.2. RESPONSIVENESS CHECK OF TECHNICAL BID:

The Technical Bid submitted by Bidder (both the hard copies of required documents and
the online Bid) shall be scrutinized to establish responsiveness to the requirements laid
down in the RFP. However, subject to decision of Competent Authority, if there is any
difference between hard copy and online copy, the online version of submitted Bid and

associated documents will prevail.

Any of the following may cause the Bid to be considered “Non-responsive” and liable to be
rejected, at the sole discretion of Nodal Agency, subject to sufficient justification and

decision of Competent Authority:

a) Bid that are incomplete, i.e. not accompanied by any of the applicable and required

formats;
b) Bid not accompanied by contents of as per RfP;

¢) Bid not signed by authorized signatory and / or stamped in the manner indicated in
this RFP;

d) Material inconsistencies in the information / documents submitted by the Bidder

affecting the Eligibility Criteria;
e) Bid being conditional in nature;
f) Bid not received by the Bid Deadline;
g) Bid having conflict of interest;
h) Bidder makes any misrepresentation;

i) Any other act of Bidder which may be unlawful for the purpose of this RFP.
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j) Bid submitted is not in requisite format(s).

Each Bid shall be checked for compliance with the submission requirements set forth

in this RFP before the evaluation of Bidder’s fulfilment of Eligibility Criteria is taken up.

4.3. QUALIFIED BIS(S)/ BIDDER(S) SELECTION:

a) Bid responsive as per RfP and qualifying in as per General Eligibility Criteria would be
evaluated in this stage and their Financial Bid would be opened on https://www.bharat-
electronictender.com Portal.

b) Subsequently, all Bids would be checked as per following to identify Qualified Bids/
Bidders:

b. Bids meeting both Bid Security and tender fees criterion, as referenced with

respective Financial Bid, would be considered as Qualified Bids/ Bidders

c. In case of any discrepancy between Bid Security, tender fees and Financial Bid
descriptions, round-down number of substations from amongst Financial Bid with
lowest tariff in ascending order adding to cumulative capacity up to least of the
numbers applicable for Bid Security, tender fees and financial bid descriptions

would be considered for purpose of Qualified Bid(s)/ Bidder(s).

Explanation:
Ten_der Fees . . . Financial Bid submitted Considered Qualified
compliant for how Bid Security compliant for . . )
. . for how much capacity Bid/ Bidder for how
much capacity how much capacity (MW) .
(MW) many substations
(MW)
(A) (B) (© (D)
23 23 23 Round-down _number of
substations
corresponding to
capacities against
20.7 252 18.3 column (C) with lowest
tariff in ascending order
adding to cumulative
capacity up to least of
the numbers mentioned
in column (A), (B) and
27.4 18.9 30.0 ©)
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c) All Qualified Bids would be placed as equal for a concerned Project.

d) Bidder shall quote the fixed tariff, in the Financial Bid for a substation, for the entire
term of the PPA with effect from the COD. The Quoted Tariff shall be in Rupees/
Unit, up to three (3) decimal places.

e) A Bidder is required to quote one tariff for a Project as listed at Annexure-1. Bidders
bidding for multiple sub-stations shall quote tariff separately for SPPs on respective
substations.

4.4. EVALUATION OF FINANCIAL BID AND DECLARATION OF SUCCESSFUL
BIDDERS

4.4.1. From among Qualified Bidders, bucket filling methodology shall be followed for
selection of Successful Bidders up to cumulative CFA equivalent capacity of

approximately 1500 MW solar projects at the most competitive tariff:

a) Qualified Bidders quoting lowest tariff (L-1) for respective substations shall be identified.
Such L-1 tariffs would remain valid up to 6 months from date of opening of Financial
Bid.

b) Such L-1 Bidder(s) for respective concerned substations shall be arranged in ascending
order and following would be applied to identify Successful Bidders for cumulative CFA
equivalent capacity of 1500 MW in bucket filling method:

a. Allocation of substations would start from lowest of L-1 rates, that is the universal

L1 (UL1) rate to higher L-1 rates for respective substation;

b. Bidder(s) with lowest tariff for concerned substation and having financial capacity as
per Financial Eligibility criteria defined under CI. 3.14 of RfP, would be declared
Successful Bidder for such substation and such Project as per RfP would be

allocated to it;

c. If a Bidder is L-1 at multiple substations, its remaining financial capacity aligned to
Cl. 3.14 would be checked every time before allocation of such substation and
allocation of concerned substation to concerned Bidder would be subject to fully

meeting financial capacity requirements as per Cl. 3.14 of RfP;

d. In case, financial capacity of an L-1 Bidder is exhausted and makes it ineligible for
a concerned substation, the L-2 Bidder for such substation would be considered as

the new L1 to re-prepare list of rates in ascending order. This step would be
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repeated by incorporating subsequent higher order rates (L3, L4, L5,....... ) as L1
for concerned substation, whenever financial capacity of a concerned Bidder for
such substation is exhausted,

e. All allocations would be subjected to rate reasonability in light of prevailing market

conditions;

f.  Provisions sub-bullets [b., c. and d.] above would not apply in case of Bidders
participating under Self Development Mode. They would get allotment of substations
if meeting provisions of sub-bullet [a.] above, i.e., being L-1 Qualified Bidder for

concerned substation, subject to total bucket capacity requirement under this RfP;

c) While applying sub-clause [b)] of Cl. 4.4.1 above, if multiple substations receive same
L-1 tariff, substation with higher Project Capacity would be given priority over substation

with lower Project Capacity.

d) For Substations (s), where two or more Bidders (whether participating under
Developer Mode or Self-Development Mode) quoted the same tariff or where same
Bidder quotes same tariff for multiple substations, the preference shall be given in

following order:

aa) A transparent lottery system.

4.5. DECISION AT THE DISCRETION OF NODAL AGENCY

This RfP is for selection of Successful Bidders who would implement ambitious feeder
solarization under component-C of PM KUSUM scheme.

a) Notwithstanding anything contained in this RfP, Competent Authority shall have
following rights without any obligation or answerability to Bidders:

a. decide on acceptable range of rates for Projects under this RfP,
b. decide on total capacity to be awarded under this RfP,
c. cancel or terminate tendering process at convenience without assigning any reason
at any stage of tendering process.
4.6. AWARD OF CONTRACT TO SUCCESSFUL BIDDER

a) Nodal Agency shall provide LOA to the Successful Bidder. The date of issuance of LOA
shall be intimated by the Nodal Agency to the Successful Bidder.

b) The Successful Bidder has to accept the LOA within sixty (60) days and submits PBG
as per RFP as well as documents and fees related to project registration with MPNRED,

failing which the Nodal Agency reserves the right to annul/ cancel the LOA of the
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Successful Bidder.

c) In case Nodal Agency cancels the LOA issued to the Successful Bidder due to its non-
compliance or successful bidder fails to sign the PPA within the stipulated timeline, the
capacity of such bidder will be withdrawn and bid security of the bidder will be forfeited
and/or the bidder will be debarred/ blacklisted from participating in MPUVN RFPs /
tenders for a period of five (5) years.

d) Nodal Agency at its own discretion, has the right to reject any or all the Bid without
assigning any reason whatsoever at any stage of tendering process.

4.7. Performance Bank Guarantee:

a) The Successful Bidder/ RPG shall provide Performance Bank Guarantee (PBG) of Rs.
1 Lakh/ MW to Procurer within sixty (60) days from date of issue of Letter of Award.

b) The PBGs submitted by successful bidder shall be valid for a period of twenty one (21)
months from the date of issuance of LOA for the SPP. Managing Director of MPUVNL
can further extend this time- line by another thirty (30) days maximum. Details of such

extensions shall be informed to the Board of MPUVNL.

c) The PBG will be returned to the power producer immediately after successful
commissioning of solar power plant, after taking into account any adjustments/

recoveries, including penalties due to delay in commissioning.

4.8. Signing of PPA

a) The signing of PPA by the power producer (s) with the Procurers shall happen within
sixty (60) days of issuing the LOA on the basis of Project Capacity. Managing Director
of MPUVNL can further extend this timeline by another thirty (30) days maximum.
Details of such extensions shall be informed to the Board of MPUVNL. Any delay in
PPA execution due to reasons attributable to Procurer or Govt. of Madhya Pradesh shall
be deemed adjusted by Procurer in counting of above timelines without necessity of any

formalization or regularization either by Nodal Agency or by Procurer or Govt. of MP.

b) Preferably, individual PPA shall be signed by a Successful Bidder with Procurer for each
Project at corresponding tariff discovered through competitive bidding in accordance
with this RfP.

However, PPAs for a group of Projects can be executed between Procurer and
concerned Successful Bidder(s) as per mutual agreement and arrangement in that
behalf for ease of commercial and contractual transactions. In such cases, technical

arrangement of concerned Projects shall be ensured and complied with individually.
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Necessary provisions in this regard may be incorporated in PPA as relevant duly agreed
between Procurer and concerned Successful Bidder(s).

c) The selected RPG is required to sign PPA with the Procurer in line with the timeline
given in the RFP. In case, the selected RPG fails to execute the PPA within the
stipulated time period, except for reasons attributable to Procurer or Govt. of MP, the
RPG will be penalized according to the RFP.

d) The term of the PPA shall be in line with Article 2 of the PPA. The Procurer will be
obliged to buy the power in line with Clause 4.3 of the PPA.

4.9. In case any PBG, BG (if available) is utilized, partly or fully, towards recovery/ adjustment
of LD/ penalty, the same shall be replenished to its original value and validity period within
seven (7) Days of written communication on this behalf from Nodal Agency or procurer to

Power Producer.

4.10. Innovation: There would a single window at MPUVNL to facilitate Successful Bidders in
implementation of Projects, including handholding with financial institutions, government

agencies. Towards it, following is in place:

d. Memorandum of Understanding (MoU) executed with State Bank of India (SBI) to
streamline processes and procedures to provide better financing experience to
RPGs (Annexure-4).

e. Standard operating procedure (SOP) has been evolved in consultation with
Procurer and associated Discoms to streamline processes and procedures
related to metering, estimates, BOQ, approvals etc. as well as roles and
responsibilities of concerned stakeholders (Annexure-3)
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SECTION V — FINANCIAL BID

To be filled submitted online only

1. Bidder shall submit levelized tariff upto three (3) decimal places in “Excel” file as provided with RfP. No other form shall be acceptable.

2. Bidder shall mention levelized tariff against ONLY those substations it wishes to place bid. For remaining substations in the list, Bidder shall leave
blank or may write “NA”. Bidder will not have option to add or deleted list of substations provided in Financial Bid template provided in “Excel” file.
[Example: It a Bidder is interested to place bid for any 5 Projects/ substations of their choice, then, levelized tariff against 5 such Projects shall be
mentioned. Remaining may be left blank or Bidder may write “NA” such remaining Project/ substation].

3. Given below is a SAMPLE FORMAT in which the financial bid for each Project/ sub-station will be submitted ONLINE only (Please DO NOT fill this
offline and DO NOT submit this with hard copy of bid).

SI. [ NAME OF [ NAME OF [ LATITUDE | LONGITUDE [PROJECT SOLAR PLANT [ DELIVERY Levelized
no | CIRCLE SUBSTATION | OF S/S OF SIS CAPACITY (MW) | CAPACITY OUT | POINT Tariff  [INR
OF PROJECT per kWh)
CAPACITY
ELIGIBLE FOR
CFA (MW)
(1) ) ®3) (4) (5) (6) () (8) 9)
1
2
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Ol 0| N| o O | W

10
11
12
13
14
15
16

* This tariff to be submitted ONLINE only. This tariff shall be fixed for 25 years from commercial operation date.

ONLINE BID PORTAL SHALL ALERT A BIDDER TO CHECK IF HE HAS SUBMITTED CORRECT ONLINE FINANCIAL BID (INR vs. Paise check

and correct number of substations check). However, failure to submit correct online financial bid shall be sole responsibility of Bidder
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

SECTION VI: FORMATS TO BE SUBMITTED BY BIDDERS PARTICIPATING IN SELF
DEVELOPMENT MODE

(Relevant formats to be submitted by Individual farmers or Group of farmers or Cooperatives or
panchayats or Farmer Producer Organizations (FPO) or Water User associations (WUA) or
Government agricultural institute or other agriculture related institutions applying under self-

development mode for KUSUM-C (feeder solarization) projects)
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CHECK LIST FOR BIDDERS PARTICIPATING UNDER SELF DEVELOPMENT MODE

Under this self-development mode, bidder will be individual farmers/ group of farmers/

cooperatives/ panchayats/ Farmer Producer Organisations (FPO)/ Water User associations

(WUA)/ Government agricultural institute or other agriculture related institutions can develop the

solar power plant under KUSUM — C (feeder solarization) scheme in Madhya Pradesh, on their

own land, to deliver power on selected sub-station

Checklist for ONLINE submission

Document
Sr. No. | Particular Format No. | uploaded online
(Yes/ No)

1. Covering Letter S1
2. General Particulars of the Bidder S2
3. Unconditional acceptance of RFP terms and s3

conditions
4, Undertaking for participation under Self-

S4

Development-Mode
5. Bid Security, if applicable in the form of BG S5
6. Declaration S6
7. Power of Attorney; in favour of lead member S7
8. Format for consortium agreement S8
9. Land availability certificate from Collector (if S9

applicable)

2. Checklist for OFFLINE/ HARD copy submission
Document
: Format uploaded
Sr. No. Particular NG online (Yes/
No)
1. Bid Security, if applicable in the form of BG S5
5 Pass phrase for decrypting Technical Bid and Financial
' Bid

Signature of authorized signatory of Bidder

Name:
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component of PM KUSUM - C Scheme

FORMAT S1: Covering Letter
(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer
Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

Ref. No. (Please insert RfP No) Date:
From: (Insert name and address of Bidder)

Tel.:

E-mail:

To:

Executive Engineer

Madhya Pradesh Urja Vikas Nigam Limited

(A Government of Madhya Pradesh Enterprise)
Urja Bhawan, Link Road No. 2,

Shivaji Nagar, Bhopal - 462016

Sub: Request for Proposal (RFP) for Selection of renewable power generator (RPG) setting
up of Grid connected Solar based Power Plants (SPP) for feeder solarization component
under PM KUSUM-C scheme at various locations in the state of Madhya Pradesh, India, for sale
of power to MPPMCL.

Dear Sir,

a) We, the undersigned [insert name of the Bidder] having read, examined
and understood in detail the Request for Proposal (RFP) for Design, Engineering,
Supply, Installation, Testing and Commissioning including construction of bay and
related switchgear at sub-station along with Comprehensive Operation & Maintenance
(for twenty-five (25) Operational Years of Grid Connected Solar based Power Plants
(SPPs) of cumulative CFA equivalent capacity of approximate 1500 MW under feeder
solarization component of PM KUSUM-C scheme at various locations in the state of
Madhya Pradesh, India for Sale of Solar Power to MPPMCL at the Delivery Point in
each substation at various locations in the state of Madhya Pradesh, India, hereby
submit our Bid comprising of Financial Bid and Technical Bid. We confirm that
neither we nor any of our Affiliate (if applicable) has submitted Bid other than this

Bid directly or indirectly in response to the aforesaid RFP.

b) We give our unconditional acceptance to the RFP attached thereto, issued by
Madhya Pradesh Urja Vikas Nigam Limited, as amended. As a token of our

acceptance to the RFP, the same have been initialled by us and enclosed to the Bid.
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We shall ensure that we execute such RFP as per the provisions of the RFP and

provisions of such RFP shall be binding on us.

c) Bid Security

We have submitted/ enclosed Bid Security as prescribed in this RfP.
d) Acceptance
We hereby unconditionally and irrevocably agree and accept that the decision made by

Nodal Agency in respect of any matter regarding or arising out of the RFP shall be binding
on us. We hereby expressly waive any and all claims in respect of Bid process.

We confirm that there are no litigations or disputes against us, which materially affect our
ability to fulfil our obligations with regard to execution of projects of capacity offered.

e) Familiarity with Relevant Indian Laws & Regulations
We confirm that we have studied the provisions of the relevant Indian laws and regulations
as required to enable us to submit this Bid and execute the RFP, in the event of our

selection as Successful Bidder. We further undertake and agree that all such factors as
mentioned in RFP have been fully examined and considered while submitting the Bid.

We undertake that we have satisfied ourselves with the site conditions of the projects and
our proposed financial bid takes into consideration the existing site conditions.

f) Contact Person

Details of the contact person are furnished as under:

Particulars Description

Name

Designation

Company/ Group/ Individual
Address

Phone Nos.

E-mail address

We confirm that our bid shall remain valid for a period of one hundred and eighty (180)
Days from Bid Deadline. We are enclosing herewith covering letter, processing fee and Bid
Security and technical documents as per applicable containing duly signed formats as
desired by you in the RFP for your consideration.

It is confirmed that our Bid is consistent with all the requirements of submission as stated
in the RFP and subsequent communications from Nodal Agency. The information
submitted in our Bid is complete, strictly as per the requirements stipulated in the RFP and
is correct to the best of our knowledge and understanding. We would be solely responsible
for any errors or omissions in our Bid. We confirm that all the terms and conditions of our
Bid are valid for acceptance for a period of one hundred and eighty days, confirm that we
have not taken any deviations, so as to be deemed non-responsive.

Signature
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Name:

(Individual farmer or authorized Person in whose name Power of Attorney is issued in case
bidder is group of farmers/ cooperatives/ panchayats/ Farmer Producer/ Organisations
(FPO)/ Water User associations (WUA)/ Government agricultural institute or other
agriculture)
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FORMAT S2: General Particular of Bidder

(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer
Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

General Particulars of Bidder

2. Name of the Bidder
Type of Bidders
(Individual farmers or Group of farmers or Cooperatives
3 or panchayats or Farmer Producer Organizations (FPO)
’ or Water User associations (WUA) or farmers setting up
SPP in their own lands or Government agricultural
institute or other agriculture related institutions)
Land ownership documents (please insert more rows, if required):
Area of Is land ownership
4 Sub- Bidding Land document
' District | Tehsil | Village | station | Capacity | Owned hed** (Yes/
Name | (in kW) (in attach® (
0)
Hectare)
3.1
3.2
3.3
3.4
35
5 PAN No. of Bidder (or authorised representative)- attach
' a copy of PAN
6 Aadhaar of Bidder (or authorised representative)- attach
' a copy of Aadhaar
7. Bidder’s full address of communication
8. E-mail
Authorized Contact Person(s) with name, designation,
9. full address and Mobile Phone No., E-mail address to
whom all references shall be made.
Has the Bidder been debarred/ blacklisted as on bid
10. | submission date by any Govt. Dept./ undertaking for
undertaking any work

** Important note: Land ownership proof may preferably be either of following documents-
khasara/khatauni, bhoo-adhikar pustika, naksa, and/or land registry which suffice that land
ownership in name of bidder is undisputed. An equivalent documentary evidence may also be
considered subject to sole discretion of MPUVNL.
However, at any stage during or after bidding, if land ownership status at the time of bidding is
found disputed, the participation or selection as RPG may be cancelled and/or appropriate legal
actions may be initiated.

(Signature of Authorized Signatory)

Name:

Madhya Pradesh Urja Vikas Nigam Limited

Page 60



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

FORMAT S3: Unconditional acceptance of RFP terms and conditions

Undertaking on unconditional compliance and adherence with RfP Documents

(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer
Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

Date: / /20

To,

Executive Engineer,

MP Urja Vikas Nigam Limited
Urja Bhawan,

Link road no-2, Shivaji Nagar,
Bhopal- 462016

Ref.: RfP No: / / dated

Dear sir

We have carefully read and understood terms and conditions of above referenced RFP (no.
/ I dated ) and associated PPA and their corrigenda/ addenda/
amendments issued from time to time before bid submission end date (collectively called as

“‘RfP Documents”).

We declare and undertake to unconditionally accept and abide by terms and conditions of RfP

Documents during bidding process and after award of work to us, as relevant.

(Signature of Authorized Signatory)

Name:
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FORMAT S4: Undertaking for participation under Self-Development-Mode

(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer
Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

To,

Executive Engineer,

MP Urja Vikas Nigam Limited
Urja Bhawan,

Link road no-2, Shivaji Nagar,
Bhopal- 462016

Ref.: RfP No: / / / dated

Dear sir

With reference to above RFP and associate and associated PPA and their corrigenda/addenda/
amendments issued from time to time before bid submission end date (collectively called as “RfP

Documents”), I/ we declare, undertake and accept the following:

1. My/ Our participation against this RfP is as individual farmer/ Group of farmers/ Cooperatives/
Panchayats/ Farmer Producer Organizations (FPO)/ Water User associations (WUA)/

Government agricultural institute or other agriculture related institutions.
2. Authorized signatory and representative for this bid is Ms./ Mr.

3. I/ we own full or part of land near to the sub-stations, on which solar power plant(s) for which

we are bidding under this RfP, will be set-up by me/ us,

4. In case owned land is not sufficient to set-up the plant, then I/ we shall arrange necessary
contiguous land in accordance with RfP provisions and implement project awarded to me/ us

in accordance with conditions of power purchase agreement.

5. I/ we commit and undertake that, failure to implement project for issues related to land
availability shall make us liable for suitable action, by Competent Authority, under provisions

of RfP documents or under provisions of relevant laws.

(Signature of Authorized Signatory)

Name
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FORMAT S5: Bid security
(To be stamped on non — judicial stamp paper of minimum INR 1000)

(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer

Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

To be submitted as per format given in RfP, if applicable.
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FORMAT S6: Declaration
(Applicable to Individual farmers or Group of farmers or Cooperatives or panchayats or Farmer

Producer Organizations (FPO) or Water User associations (WUA) or Government agricultural
institute or other agriculture related institutions applying under self-development mode)

(To be stamped on non — judicial stamp paper of minimum INR 1000 value)

Ref. no.: / / / dated

I/ We have carefully read and understood the Terms and Conditions of the RFP and agree to
abide by them. I/ We accept and undertake, the following statements that,

1. 1/ We have carefully read and understood terms and conditions of above referenced RFP and
associated PPA and their corrigenda/ addenda/ amendments issued from time to time before
bid submission end date (collectively called as “RfP Documents”). In case, at any stage of
bidding process or after award of work, our bid or award of work is found non-compliant with any
provisions of RfP Documents or any of our undertakings/ declarations are found wrong/
unsolicited/ misrepresented/ unfulfilled, we unconditionally declare and undertake to accept,
without any responsibility/ accountability/ implications/ liabilities/ obligations on anyone other
than us, decision of Competent Authority as appropriate, including rejection of our bid and/ or
cancellation of award of work, without prejudice to any other rights that Competent Authority
may be entitled to exercise as per law or under provisions of RfP documents

2. 1/ We have not been Blacklisted or debarred or otherwise for any Supply of Goods / Services /
Works by any Ministry / Department / PSU of Central Government / Any of the State
Government(s), anytime / anywhere in the Country or have not failed to execute any previous
work of MPUVNL.

3. I/ We solemnly undertake that, the responsibility of execution of the Work as per the terms and
conditions of the RFP/ Contract Agreement shall be entirely ours.

4. 1/ We solemnly undertake that land utilized against eligibility for participation in Bid is in 5 km.
radial distance from the concerned substation.

5. Except as required by nodal agency, we/ | have not taken support from any of the independent
Consultant or Consulting Agency who is associated with Nodal Agency in any form while
preparing RFP.

6. 1/ We are aware that, I/ we should ensure compliance to the all MNRE’s order/ rule/ guidelines
pertaining to KUSUM - C till date, including but not limited to the following:

a) Requirement of indigenously manufactured module, cells and BOS: System
specifications and quality control of projects under KUSUM-C (FLS) would be in
accordance with Para 6.4.6 of MNRE’s Comprehensive Guidelines for Implementation
of PM KUSUM Scheme, dated 17.01.2024, and its amendments/ modifications as
relevant and applicable. This requirement would be applicable for the portion of Project
Capacity eligible for Central Financial Assistance (CFA).

b) Requirement of Approved List of Models and Manufacturers (ALMM): Bidders/

Successful Bidders would comply ALMM requirement as per ALMM order by Ministry of
Power dated 09.12.2024 and it would be applicable on full Project Capacity

If this Declaration is found to be incorrect or if any RFP Condition is found violated by us, then
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without prejudice ................. (Insert Bidder's Name) including our Members, shall be
blacklisted/ suspended/ debarred from participating in upcoming tenders issued by any
department of MP State Government for a period of 5 years from the date of default as notified by
MP Urja Vikas Nigam Limited. and the Proposal to the Extent of Acceptance / anytime during
Execution of Assignment may be cancelled.

(Signature of Authorized Signatory)
Name & Address:
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FORMAT S7: Power of Attorney
(Applicable to Group of farmers or Cooperatives or panchayats or Farmer Producer
Organizations (FPO) or Water User associations (WUA) or Government agricultural institute or
other agriculture related institutions applying under self-development mode)
(To be stamped on non — judicial stamp paper of minimum INR 1000 value)
a) Power of Attorney to be provided by the Bidder in favour of its representative as evidence

of authorized signatory’s authority.

b) Know all men by these presents, we (name and address of the registered office of the Bidder
as applicable) do hereby constitute, appoint and authorize Mr./ Ms. (name & residential
address) who is presently employed with us and holding the position of as our
true and lawful attorney, to do in our name and on our behalf, all such acts, deeds and things
necessary in connection with or incidental to submission of our Bid for Selection of Solar Power
Developer for Design, Engineering, Supply, Installation, Testing and Commissioning including
construction of bay and related switchgear at sub-station along with Comprehensive Operation
& Maintenance (for twenty-five (25) Operational Years of Grid Connected Solar based Power
Plants (SPPs) of cumulative CFA equivalent capacity of approximate 1500 MW for Sale of Solar
Power to MPPMCL at the delivery point in each substation at various locations in the state of
Madhya Pradesh, India in response to the RFP No. Dated: __ / [/ issued by
Nodal Agency including signing and submission of the Bid and all other documents related to
the Bid, including but not limited to undertakings, letters, certificates, acceptances,
clarifications, guarantees or any other document which the Nodal Agency may require us to
submit. The aforesaid Attorney is further authorized for making representations to the Madhya
Pradesh Urja Vikas Nigam Limited and providing information / responses to Nodal Agency
representing us in all matters before Nodal Agency and generally dealing with Nodal Agency in
all matters in connection with Bid till the completion of the bidding process as per the terms of

the above mentioned in RFP.

c) We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall be

binding on us and shall always be deemed to have been done by us.

d) All the terms used herein but not defined shall have the meaning ascribed to such terms
under the RFP.

Signed by the within named
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(Insert the name of the executant)
through the hand of

Mr

duly authorized by the all signees to issue such Power of Attorney
Dated this day of

Accepted

Signature of Attorney

Name:

Address:

Aadhar Card/ PAN Card Number:

Attested

(Signature of the executant)

Name:
Address of the Attorney:
Aadhar Card/ PAN Card Number:

Signature and stamp of Notary of the place of execution

Common seal of has been affixed in my/ our presence pursuant to Board of

Director’'s Resolution dated

WITNESS

(Signature)

Name:
Address,
Aadhar Card/ PAN Card Number:

(Signature)

Name:
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Address,
Aadhar Card/ PAN Card Number:
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FORMAT S8: Format for Joint Bidding Agreement

(Applicable to Group of farmers, Cooperatives, Panchayats, Farmer Producer Organizations
(FPO), Water User associations (WUA))
Joint Bidding Agreement Format for Participation in
“Request for Proposal (RFP)
For Selection of Solar Power Developer
For
Design, Engineering, Supply, Installation, Testing and Commissioning including

construction of bay and related switchgear at sub-station along with Comprehensive
Operation & Maintenance (for twenty-five (25) Operational Years of Grid Connected
Solar based Power Plants (SPPs) of cumulative CFA equivalent capacity of
approximately 1500 MW under feeder solarization component of PM KUSUM-C
scheme at various locations in the state of Madhya Pradesh, India, for Sale of Solar
Power to MPPMCL at the delivery point at concerned substations in Madhya Pradesh,

India.

(To be stamped at non judicial stamp paper of minimum INR 1000)

THIS JOINT BIDDING AGREEMENT is entered into on this ___ day of 20
AMONGST
(name of member who is assigned to power of attorney) and
having its registered its registered office/ residence at (Hereinafter

referred to as the “First Part” or “Lead Member” which expression shall, unless repugnant to
the context include its successors and permitted assigns)

AND

(name of all members) Having its residence/ registered office
at . (Hereinafter
referred to as the “Second Part” or “Member” which expression shall, unless repugnant to the
context include its successors and permitted assigns).

The above-mentioned parties of the First and Second are collectively referred to as the
“Parties” and each is individually referred as a “Party”.

WHERE AS,

i. Madhya Pradesh Urja Vikas Nigam Ltd. (hereinafter referred to as the “MPUVNL” which
expression shall, unless repugnant to the context or meaning thereof, include its administrators,
successors and assigns) has invited applications (the “Applications”) by its RFP No:
.............. Dated/ / for award of the rate contract/ work under “Selection of Solar Power
Developer for Design, Engineering, Supply, Installation, Testing and Commissioning including
construction of bay and related switchgear at sub-station along with Comprehensive Operation
& Maintenance (for twenty-five (25) Operational Years of Grid Connected Solar based Power
Plants (SPPs) of cumulative CFA equivalent capacity of approximately 1500 MW for Sale of
Solar Power to MPPMCL at the delivery point in each substation at various locations in the
state of Madhya Pradesh, India (hereinafter called “Project (s)”) and Selection of Solar Power
Developer for the same.
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ii. The Parties are interested in jointly bidding for the Project as members of Group of farmers/
Cooperatives/ Panchayat/ Farmer Producer Organizations (FPO)/ Water User associations
(WUA) in accordance with the terms and conditions of the RFP document and other bid
documents in respect of the Project, and

iii. It is a necessary condition under the RFP document that, the members of Group of farmers/
Cooperatives/ Panchayat/ Farmer Producer Organizations (FPO)/ Water User associations
(WUA) shall enter into a joint bidding agreement and furnish a copy thereof with the Application.

NOW IT IS HEREBY AGREED as follows:

Definitions and Interpretations

In this agreement, the capitalized terms shall, unless the context otherwise require, have the
Meaning ascribed thereto under the above mentioned RFP.

1. Joint Bidding Agreement

The Parties do hereby irrevocably constitute a joint bidding agreement (the “Joint Bidding
Agreement”) for the purposes of jointly participating in the Bidding Process. The Parties hereby
undertake to participate in the Bidding Process in a Project Group as per

FORMAT S7: Power of Attorney of this RFP, only through this Group of farmers/ Cooperatives/
Panchayat/ Farmer Producer Organizations (FPO)/ Water User associations (WUA), and not
individually and/ or through any other consortium constituted for this RFP, either directly or
indirectly or through any of their Affiliate(s).

2. Role of the Members
The Members hereby undertake to perform the roles and responsibilities as described below:
a) The Member agree to submit bid as Group of farmers/ Cooperatives/ Panchayat/ Farmer
Producer Organizations (FPO)/ Water User associations (WUA) for Projects under this RFP.

b) First Part shall have the power of attorney from all members of Group of farmers/ Cooperatives/
Panchayat/ Farmer Producer Organizations (FPO)/ Water User associations (WUA) for
conducting all business for and on behalf of the Group of farmers/ Cooperatives/ Panchayat/
Farmer Producer Organizations (FPO)/ Water User associations (WUA) during the Bidding

Process and after its selection as Successful Bidder.

c) First Part would be responsible and obligated for successful execution of all work awarded to
them by MPUVNL and in no circumstances the same shall be the responsibility of Second Part.
Pursuant to selection of Successful Bidder as per criteria delineated in the RFP, all obligations

as per RFP shall be borne by the First Part.

d) Second Part shall work in accordance with roles and responsibilities assigned to them by First

Part as a part of their internal understanding.

e) Members of Group of farmers/ Cooperatives/ Panchayat/ Farmer Producer Organizations
(FPO)/ Water User associations (WUA) have agreed and documented clearly stated roles and

responsibilities between First Part and Second Part for execution of work awarded by MPUVNL.

3. Termination
This Agreement shall be effective from the date hereof and shall continue in full force and effect
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until the Bid Validity Period of Award and further in accordance with the LOA subsequently issued

if bid arrives as successful. However, in case the Group of farmers/ Cooperatives/ Panchayat/
Farmer Producer Organizations (FPO)/ Water User associations (WUA) is either not pre-qualified
for the Project or does not get selected for Award of the work, the Agreement will stand
terminated in case the Applicant is not pre-qualified.

4. Miscellaneous

This Joint Bidding Agreement shall be governed by laws of India. The Parties acknowledge and
accept that this Agreement shall not be amended by Parties without the prior written consent of
the MPUVNL. Party of First Part would decide on the representative of joint bidding agreement at
MPUVNL.

IN WITNESS WHERE OF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED
For and on behalf of First Part or For and on behalf of Second Part or
Lead Member by: Member:

(Signature) (Signature)

(Name & Designation) (Name & Designation)

(Organization Name) (Organization Name)

(Address) (Address)

In Presence of: In Presence of:

Witness -1 Witness -1

Witness -2 Witness -2
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FORMAT S9: Power of attorney in favour of lead member of the joint bidding

(To be submitted by each member of joint bidding)
(To be stamped as per the stamp act of the state where the document is made, minimum INR
1000 value stamp paper)

Whereas Madhya Pradesh Urja Vikas Nigam Ltd. (MPUVNL) has invited applications (the
“Applications”) by its RFP No: .............. Dated: /| for Selection of RPGs for Design,
Engineering, Supply, Installation, Testing and Commissioning including construction of bay and
related switchgear at sub-station along with Comprehensive Operation & Maintenance (for
twenty-five (25) Operational Years of Grid Connected Solar based Power Plants (SPPs) of
cumulative CFA equivalent capacity of 1500 MW under feeder solarization component of PM
KUSUM-C scheme at various locations in the state of Madhya Pradesh, India, for Sale of Solar
Power to MPPMCL at the Delivery Point in each substation (hereinafter called “Project”)

Whereas, ......ccoovviiiiiiiinn.n. e ,and L, (collectively the
Consortium/ JV) being Members of the Consortium/ JV and having signed a Joint Bidding
Agreement dated [e], are interested in submitting a Bid in accordance with the terms and conditions

of the Request for Proposal (RFP) and the other Bid Documents, and

Whereas, it is necessary for the Members of the Consortium/ JV to designate one of them as the
Lead Member with all necessary power and authority to do for and on behalf of the Consortium/
JV, all acts, deeds and things as may be necessary in connection with the Consortium's/ JV’s bid

for the Unit(s) and its execution.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS

We, , having our registered office at ...l , and
.......................... , having our registered office at .........................., (hereinafter collectively
referred to as the Principals) do hereby irrevocably designate, nominate, constitute, appoint and
authorise ...........cccocviiinie having its registered office at .......................... , being one of the
Members of the Consortium/ JV, as the Lead Member and true and lawful attorney of the
Consortium/ JV (hereinafter referred to as the Attorney). We hereby irrevocably authorize the

Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Consortium/
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JV, and any one of us, during the Bid Process, including undertaking all acts required for the
submission of the Bid in accordance with the terms and conditions of the RFP. Additionally, we
also authorise the Lead Member to do any other acts or submit any information and documents
related to the above Bid submission, to do on our behalf and on behalf of the Consortium/ JV, all
or any of such acts, deeds or things as are necessary or required or incidental to the submission
of its Bid for the Unit(s), including but not limited to signing and submission of all applications,
undertakings and other documents and writings, participate in bidders and other conferences and
respond to queries, if required. In the event the Consortium/ JV is awarded the Project Documents
for developing the Units, we authorise the Lead Member to submit information/ documents, sign
and execute contracts and undertakings consequent to acceptance of the Bid of the Consortium/
JV in relation to the incorporation of the SPV and generally to represent the Consortium/ JV in all
its dealings with RUMSL, and/ or any other Government Agency or any Person, in all matters in
connection with or relating to or arising out of the Consortium's/ JV’s Bid for the Unit(s) and/ or

upon award thereof till incorporation of the SPV.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things
done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred
by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise
of the powers hereby conferred shall and shall always be deemed to have been done by us/
Consortium/ JV.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEYON THIS ...l DAY OF ............... , 202__

Name:
Designation:

Organization Name:
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Designation:
Organization Name:

(To be executed by authorized signatories of the Members of the Consortium/ JV, except the Lead
Member)

Witnhesses:

1.
(Signature)
Name:
Designation:

Organization Name:

2.

(Signature)

Name:

Designation:
Organization Name:

(Notarised)
Accepted

(Signature of the authorized signatory of the Lead Member)
(Name, Title and Address of the Attorney)
Instructions:
(1) The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when it is

so required, the same should be under common seal affixed in accordance with the required

procedure.
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(2) Also, wherever required, the Members should submit for verification the extract of the charter
documents and documents such as a board or shareholders' resolution/ power of attorney in favour
of the person executing this Power of Attorney for the delegation of power hereunder on behalf of
the Member of the Consortium/ JV.
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SECTION VII: FORMATS TO BE SUBMITTED BY BIDDERS PARTICIPATING IN
DEVELOPER MODE

Bidder should be a body corporate incorporated in India under the Companies Act, 1956 or 2013
including any amendment thereto or a Partnership Firm having executed partnership deed and
registered as per sections 58 & 59 of the Partnership Act, 1932, as amended or a Limited Liability
Partnership Firm (LLP) registered under section 12 of Limited Liability Partnership Act, 2008, as

amended or registered Sole Proprietor.
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CHECK LIST FOR BIDDERS

Bidder should be a body corporate incorporated in India under the Companies Act, 1956 or 2013
including any amendment thereto or a Partnership Firm having executed partnership deed and
registered as per sections 58 & 59 of the Partnership Act, 1932, as amended or a Limited Liability
Partnership Firm (LLP) registered under section 12 of Limited Liability Partnership Act, 2008, as
amended or registered Sole Proprietor.

1. Checklist for ONLINE submission

Document
Sr. No. | Particular Format No. | uploaded online
(Yes/ No)

1. Covering Letter D1
2. General Particulars of the Bidder D2
3. Shareholding certificate D3
4, Bid Security, if applicable in the form of BG D4
5. Power of attorney for authorized signatory on D5

appropriate value stamp paper
6. Financial eligibility criteria D6
7. Relationship with affiliate D7
8. Undertaking from Affiliate of Bidder/ Lead

Member/ Member of Consortium/ JV, as | D8

applicable
9. Consortium/ JV Agreement Format D9
10. Power of attorney in favor of lead member of

. D10

consortium/ JV
11. Declaration D11
12. Contract Management and Maintenance Service | D12

Charges
13. Proof of Bid Processing Fee Submission -

2. Checklist for OFFLINE/ HARD copy submission
ST Particular Format Document uploaded online (Yes/ No)
No. No.
Bid D4
1. | Security, if
applicable
Madhya Pradesh Urja Vikas Nigam Limited Page 77




Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

Sr.
No.

Particular

Format
No.

Document uploaded online (Yes/ No)

in the form
of BG

Pass-
phrases
for
decrypting
Technical
Bid and
Financial
Bid

Signature of authorized signatory of Bidder

Name:
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FORMAT D1: Covering Letter

(The covering letter should be on the Letterhead of the Bidder/ Lead Member of
Consortium/ JV)

Ref. No. (Please insert RfP No) Date:

From: Insert name and address of Bidder)

Tel.:

E-mail:

To,

Executive Engineer

Madhya Pradesh Urja Vikas Nigam Limited

(A Government of Madhya Pradesh Enterprise)
Urja Bhawan, Link Road No. 2,

Shivaji Nagar, Bhopal - 462016

Sub: Request for Proposal (RFP) for Selection of renewable power generator (RPG) setting
up of Grid connected Solar based Power Plants (SPP) for feeder solarization component under
PM KUSUM-C scheme at various locations in the state of Madhya Pradesh, India, for sale of power
to MPPMCL.

Dear Sir,

a) We, the undersigned [insert name of the Bidder] having read, examined
and understood in detail the Request for Proposal (RFP) for Design, Engineering,
Supply, Installation, Testing and Commissioning including construction of bay and
related switchgear at sub-station along with Comprehensive Operation & Maintenance
(for twenty-five (25) Operational Years of Grid Connected Solar based Power Plants
(SPPs) of cumulative CFA equivalent capacity of approximate 1500 MW under feeder
solarization component of PM KUSUM-C scheme at various locations in the state of
Madhya Pradesh, India for Sale of Solar Power to MPPMCL at the Delivery Point in
each substation at various locations in the state of Madhya Pradesh, India, hereby
submit our Bid comprising of Financial Bid and Technical Bid. We confirm that
neither we nor any of our Affiliate (if applicable) has submitted Bid other than this

Bid directly or indirectly in response to the aforesaid RFP.

b) We give our unconditional acceptance to the RFP attached thereto, issued by
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Madhya Pradesh Urja Vikas Nigam Limited, as amended. As a token of our

acceptance to the RFP, the same have been initialled by us and enclosed to the Bid.
We shall ensure that we execute such RFP as per the provisions of the RFP and
provisions of such RFP shall be binding on us.

c) Bid Security
We have submitted/ enclosed Bid Security as prescribed in this RfP.
d) Acceptance

We hereby unconditionally and irrevocably agree and accept that the decision made by
Nodal Agency in respect of any matter regarding or arising out of the RFP shall be binding

on us. We hereby expressly waive any and all claims in respect of Bid process.

We confirm that there are no litigations or disputes against us, which materially affect our

ability to fulfil our obligations with regard to execution of projects of capacity offered.
e) Familiarity with Relevant Indian Laws & Regulations

We confirm that we have studied the provisions of the relevant Indian laws and regulations
as required to enable us to submit this Bid and execute the RFP, in the event of our selection
as Successful Bidder. We further undertake and agree that all such factors as mentioned in

RFP have been fully examined and considered while submitting the Bid.

We undertake that we have satisfied ourselves with the site conditions of the projects and
our proposed financial bid takes into consideration the existing site conditions.

f) Contact Person
Details of the contact person are furnished as under:

Particulars Description

Name
Designation
Company
Address
Phone Nos.

E-mail address

We confirm that our bid shall remain valid for a period of one hundred and eighty (180) Days
from Bid Deadline. We are enclosing herewith covering letter, processing fee and Bid
Security and technical documents as per applicable containing duly signed formats as

desired by you in the RFP for your consideration.
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It is confirmed that our Bid is consistent with all the requirements of submission as stated in
the RFP and subsequent communications from Nodal Agency. The information submitted in
our Bid is complete, strictly as per the requirements stipulated in the RFP and is correct to
the best of our knowledge and understanding. We would be solely responsible for any errors
or omissions in our Bid. We confirm that all the terms and conditions of our Bid are valid for
acceptance for a period of one hundred and eighty days, confirm that we have not taken any

deviations, so as to be deemed non-responsive.
Datedthe __ day of 202
Thanking you,
We remain,
Yours faithfully,
(Signature of Authorized Person in whose name Power of Attorney/ Board Resolution)
Name:
Designation:

Organization Stamp:
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FORMAT D2: General Particulars of the Bidder

1. Name of the Bidder
Type of Bidders
2. (Company/ Limited Liability Partnership (LLP) firm/
Partnership Firm/ Sole Proprietor)
3 Is proof for the bidder eligibility is attached Yes/ No
' (e.g. certificate of incorporation etc.)
4. Address for communication
5. E-mail
6. Website
Authorized Contact Person(s) with name, designation,
7. Address and Mobile Phone No., E-mail address/ Fax No.
to whom all references shall be made
8. Year of Incorporation (as applicable)
Have the Bidder/ Company debarred/ blacklisted as on bid
9. | submission date by any Govt. Dept. / undertaking for Yes/ No
undertaking any work
10 Reference of any documentation formation attached by
" | the Bidder other than specified in the RFP.
Whether the Bidder wishes to form a Yes/ No
11. . :
Project Company for execution of work
12. | Bidder is listed in India (as applicable) Yes/ No
13. | GSTIN No. (if Applicable)
14. PAN No.
15 Certificate of Incorporation of Bidder/ Affiliate (as Yes/ No
" | applicable) enclosed
16 Partnership deed for LLPF/ Sole Proprietor registration Yes/ No
" | (as applicable) enclosed

(Signature of Authorized Signatory)

Name:

Designation:

Organization Stamp:

Madhya Pradesh Urja Vikas Nigam Limited

Page 82



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

FORMAT D3: Shareholding certificate for company / partner contribution in a

partnership firm (as applicable)

(To Be Issued by CA/ Statutory Auditor’s on letterhead of CA/ Statutory Auditor)

SHAREHOLDING CERTIFICATE FOR COMPANY

Name of the Equity
holder

Type and
Number of
shares owned

% of equity Extent of Voting
holding

rights

OR

PARTNER CONTRIBUTION IN A PARTNERSHIP FIRM

Name of Partner

Capital Contribution (Rs)

% of Ownership in the Firm

(Signature of Authorized Signatory) With Stamp

(Signature of Company Secretary/ Director/ Chartered Accountant)
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FORMAT D4: Bid Security

(To be stamped on non — judicial stamp paper of minimum INR 1000)

Ref. Bank Guarantee No.
Date:

In consideration of the [Insert name of the Bidder] (hereinafter referred to as Bidder)
submitting the response to RFP for Selection of Renewable Power Generators (RPGs) for
Implementation of cumulative approximate MW of Grid Connected Solar PV Systems
for Sale of Solar Power to MPPMCL under feeder solarization component of PM KUSUM-
C at various locations in the state of Madhya Pradesh, India in response to the RFP No.

Dated issued by Madhya Pradesh Urja Vikas Nigam Limited
(hereinafter referred to as Nodal Agency) and Nodal Agency considering such response to
the RFP offinsert the name of the Bidder] as per the terms of the RFP, the[insert name &
address of bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to
Nodal Agency at [Insert Name of the Place from the address of Nodal Agency] forthwith on
demand in writing from Nodal Agency or any Officer authorized by it in this behalf, any
amount upto and not exceeding Rupees [Insert amount] only, on behalf of M/s. [Insert name
of the Bidder].

This guarantee shall be valid and binding on this Bank up to and including [insert date of
validity in accordance with this RFP] and shall not be terminable by notice or any change
in the constitution of the Bank or the term of Agreement or by any other reasons whatsoever
and our liability hereunder shall not be impaired or discharged by any extension of time or
variations or alternations made, given, or agreed with or without our knowledge or consent,

by or between parties to the respective Agreement.

Our liability under this Guarantee is restricted to Rupees (Rupees only). Our
Guarantee shall remain in force until [insert date of Bid Validity in accordance with this
RFP]. Only Nodal Agency shall be entitled to revoke this Guarantee till [Insert date

which is 30 days after the date in the preceding sentence].

The Guarantor Bank hereby agrees and acknowledges that only the Nodal Agency shall
have a right to revoke this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition
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to the written demand by Nodal Agency, made in any format, raised at the above mentioned

address of the Guarantor Bank, in order to make the said payment to Nodal Agency.

The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by [Insert name of the Bidder] and/or any
other person. The Guarantor Bank shall not require Nodal Agency to justify the invocation
of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against Nodal
Agency in respect of any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at Bhopal shall have exclusive jurisdiction. The Guarantor Bank represents that this
BANK GUARANTEE has been established in such form and with such content that it is fully
enforceable in accordance with its terms as against the Guarantor Bank in the manner

provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
Amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly Nodal Agency shall not be obliged before enforcing this BANK GUARANTEE
to take any action in any court or arbitral proceedings against the Bidder, to make any claim
against or any demand on the Bidder or to give any notice to the Bidder or to enforce any
security held by Nodal Agency or to exercise, levy or enforce any distress, diligence or other

process against the Bidder.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is
restricted to Rupees (Rupees only) and it shall remain in force
until [Date to be inserted on the basis of this RFP] with an additional claim period of thirty
(30) days thereatfter.

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee

only if Nodal Agency serves upon us a written claim or demand.

Power of Attorney No.

For [Insert Name of the Bank]
Banker's Stamp and Full Address
Date,this_ dayof 20
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FORMAT D5: Power of Attorney

(To be stamped on non — judicial stamp paper of minimum INR 1000)

a) Power of Attorney to be provided by the Bidder in favour of its representative as evidence

of authorized signatory’s authority.

b) Know all men by these presents, we (name and address of the registered office of the Bidder
as applicable) do hereby constitute, appoint and authorize Mr./ Ms. (hame &residential
address) who is presently employed with us and holding the position of as our
true and lawful attorney, to do in our name and on our behalf, all such acts, deeds and things
necessary in connection with or incidental to submission of our Bid for Selection of RPG for
Design, Engineering, Supply, Installation, Testing and Commissioning including construction
of bay and related switchgear at sub-station along with Comprehensive Operation &
Maintenance (for twenty-five (25) Operational Years of Grid Connected Solar based Power
Plants (SPPs) of cumulative CFA equivalent capacity of 1500 MW under feeder solarization
component of PM KUSUM-C scheme at various locations in the state of Madhya Pradesh, India
for Sale of Solar Power to MPPMCL at the delivery point in each substation at various locations
in the state of Madhya Pradesh, India in response to the RFP No................... Dated:

issued by Nodal Agency including signing and submission of the Bid and all other
documents related to the Bid, including but not limited to undertakings, letters, certificates,
acceptances, clarifications, guarantees or any other document which the Nodal Agency may
require us to submit. The aforesaid Attorney is further authorized for making representations to
the Madhya Pradesh Urja Vikas Nigam Limited and providing information / responses to
Nodal Agency representing us in all matters before Nodal Agency and generally dealing with
Nodal Agency in all matters in connection with Bid till the completion of the bidding process as
per the terms of the above mentioned in RFP.

c) We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall be

binding on us and shall always be deemed to have been done by us.

d) All the terms used herein but not defined shall have the meaning ascribed to such terms
under the RFP.

Signed by the within named
(Insert the name of the executant’s/executant’'s company)

through the hand of
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Mr

duly authorized by the Board to issue such Power of Attorney
Dated this day of

Accepted

Signature of Attorney

Name:

Designation:

Address of the Attorney:
Attested

(Signature of the executant)

Name:
Designation:
Address of the executant:

Signature and stamp of Notary of the place of execution

Common seal of has been affixed in my/ our presence pursuant to Board of

Director’'s Resolution dated

WITNESS

(Signature)

Name

Designation

Name of Organization (Stamp)

(Signature)

Name

Designation

Name of Organization (Stamp)
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FORMAT D6: Financial Eligibility Criteria Requirement
(To be submitted on the CA/ Statutory Auditor’s Letterhead, duly sealed and signed by CA/

Statutory Auditor)
To,

Executive Engineer

Madhya Pradesh Urja Vikas Nigam Limited

(A Government of Madhya Pradesh Enterprise)
Urja Bhawan, Link Road No. 2,

Shivaji Nagar, Bhopal - 462016

Ref.: RFP No. dated / / and corrigenda/ addenda/ amendments thereof

Dear Sir,

Sub: Financial eligibility fulfilment in response to above referred RFP

We, M/ s (Mentioned the Name of Charted Auditor), Chartered Accountant (CA) and

authorized by below mentioned entities to certify their net-worth or MAAT as applicable according

to the clause 3.14.5, do hereby certify and state the following:

Based on latest audited annual accounts, net-worth (latest of FY24 or FY25) and MAAT (any 2
years among FY22, FY23 and FY24 or FY23, FY24 and FY25) of below mentioned entities are as

mentioned in table below:

Name of Entity Name of Affiliate Financial Parameters
being evaluated in case its : :
(Lead Member in Financial F”:(aer;?al Net worth Turn over
case of Consortium/ | Strength being (INR Lakh) (in Cr)
JV) used

Consortium Member (provide details if applicable; else, leave blank)
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Consortium Partner Year Net worth (INR Lakh) Turn over (in Cr)

Deleted.

Note:
1. As may be required by MPUVNL during bid evaluation or subsequently, Bidder shall
provide audited financial statements (balance sheets, including all related notes, and
income statements) for the years utilized to meet eligibility.

2. Net worth and MAAT will be calculated as per methodology under the clause 3.14.5 of

the RfP and its amendments/ corrigenda etc.

3. Audited consolidated annual accounts of the Bidder may also be used for the purpose
of financial criteria provided the Bidder has at least 26% equity and control in each
company whose accounts are merged in the audited consolidated accounts and
provided further that the financial capability of such companies (of which accounts are
being merged in the consolidated accounts) shall not be considered again for the

purpose of evaluation of the Bid.

Name:

Registration No.:

Registered office:

Date:

Place:

Sighature and stamp (on each page) of Chartered Accountant/ Statutory Auditors of Bidder
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FORMAT D7: Format for certificate of relationship of affiliate with the bidder
(CA/ statutory auditor’s certificate to be submitted by Bidder/ Lead Member on behalf of
self, as applicable)

To,

Executive Engineer,

Madhya Pradesh Urja Vikas Nigam Limited
Urja Bhawan, Link Road No. 2,

Shivaji Nagar, Bhopal - 462016

Ref.: RFP no. and corrigenda/ addenda/ amendments thereof

Dear Sir,
Sub: Relationship of lead member with affiliate bidder

We hereby certify that M/ s , M/'s , M/'s , are the
Affiliate(s) of the Bidder as per the definition of Affiliate as provided in this RFP and based on
details of equity holding as on seven (7) Days prior to the Bid Deadline.

The details of equity holding of the Affiliate / Bidder or vice versa as on seven (7) Days prior
to the Bid Deadline are given as below:

a) In case of Bidder being Company/ LLP/ Partnership Firm/ Sole — Proprietor:

Name of Company/ LLP/ Name of the Affiliate  Details of Equity
Partnership Firm/ Sole — Proprietor Holding

OR
b) In case of Bidder being member of the Consortium/ JV

Name of Member of Consortium/ Name of the Affiliate Details of_ Equity
JV Holding

Yours Faithfully

Signature of Statutory Auditor

Name:
Designation:

Organization Stamp:
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FORMAT D8: Undertaking Form
Undertaking from Affiliate of Bidder/ Lead Member/ Member of Consortium/

JV, as applicable

Name:

Full Address:

Telephone No.:

E-mail address:

To,

Dear Sir,

a) Werefertothe RFP No: .............. Dated: __ / [/ for Request for Proposal (RFP)
for Selection of RPG for Design, Engineering, Supply, Installation, Testing and
Commissioning including construction of bay and related switchgear at sub-station
along with Comprehensive Operation & Maintenance (for twenty-five (25)
Operational Years of Grid Connected Solar based Power Plants (SPPs) of
cumulative CFA equivalent capacity of approximately 1500 MW under feeder
solarization component of PM KUSUM-C scheme at various locations in the state
of Madhya Pradesh, India for Sale of Solar Power to MPPMCL at the delivery point

in each substation.

b) We have carefully read and examined in detail the RFP regarding submission

of an undertaking, as per the prescribed Format of the RFP.

c) We confirm that M/ s (Insert name of Bidder) is our Affiliate on the

following basis:

d) that M/ s (Insert name of Bidder) has been authorized by us to use our financial
capability for meeting the Financial Eligibility as specified in the RFP referred to

above in terms of Net worth and/ or MAAT.

e) We have also noted the amount of the Performance Guarantees and Bid
Security required to be submitted as per the RFP by (Insert the name of the

Bidder) in the event of it being selected as the SPD.

f) Inview of the above, we hereby undertake to you and confirm that in the event
of failure of (Insert name of the Bidder) to submit the Performance Guarantees

in full or in part at any stage and Bid Security, as specified in the RFP, we shall
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submit the Performance Guarantee and Bid Security not submitted by (Insert

name of the Affiliate/ Consortium/ JV member of Bidder)”.

g) We also undertake that we shall maintain our relationship with M/
S (insert name of bidder) so that it is in accordance with principles
of ‘Control’ and ‘Affiliate’ laid out in RfP No. Dated: / /. (in

case of affiliate)

h) We have attached hereto certified true copy of the Board Resolution, whereby
the Board of Directors of our Company has approved issue of this Undertaking
by the Company.

i) All the terms used herein but not defined, shall have the meaning as ascribed
to the said terms under the RFP.

Signature of Chief Executive Officer/ Managing Director/ Authorized Signatory

Common seal of has been affixed in my/ our presence pursuant to Board of

Director’s Resolution dated.

Name:
Designation:

Name of Organization:

WITNESS

(Signature)

Name:
Designation:

Name of Organization:

(Signature)

Name:
Designation:

Name of Organization:
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FORMAT D9: Format for Consortium/ JV Agreement for Participation
In Request for Proposal (RFP)
for
Selection of Renewable Power Generator (RPG)

for
Design, Engineering, Supply, Installation, Testing and Commissioning including

construction of bay and related switchgear at sub-station along with
Comprehensive Operation & Maintenance (for twenty-five (25) Operational
Years of Grid Connected Solar based Power Plants (SPPs) of cumulative CFA
equivalent capacity of approximately 1500 MW under feeder solarization
component of PM KUSUM-C scheme at various locations in the state of Madhya
Pradesh, India, for Sale of Solar Power to MPPMCL at the delivery point at
concerned substations in Madhya Pradesh, India.

(To be stamped as per the stamp act of the state where the document is made,
on minimum INR 1000 value non judicial stamp paper)

THIS AGREEMENT is entered into on this ____ day of 202
AMONGST
{ , party on First Part of consortium/ JV}

and having its registered its registered office at

(Hereinafter referred to as the “First Part” or “Lead Member” which expression
shall, unless repugnant to the context include its successors and permitted

assigns)
AND

Having its registered office at

.(Herei

nafter referred to as the “Second Part” or “Member” which expression shall,

unless repugnant to the context include its successors and permitted assigns)

The above-mentioned parties of the First and Second are collectively referred to

as the “Parties” and each is individually referred as a “Party”
WHERE AS,

i. Madhya Pradesh Urja Vikas Nigam Ltd. (hereinafter referred to as the
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“MPUVNL” which expression shall, unless repugnant to the context or meaning
thereof, include its administrators, successors and assigns) has invited
applications (the “Applications”) by its RFP No: .............. Dated: for
award of the rate contract/ work under “Selection of solar power generator (SPG)
for Design, Engineering, Supply, Installation, Testing and Commissioning
including construction of bay and related switchgear at sub-station along with
Comprehensive Operation & Maintenance (for twenty-five (25) Operational Years
of Grid Connected Solar based Power Plants (SPPs) of cumulative CFA
equivalent capacity of approximate 1500 MW for Sale of Solar Power to MPPMCL
at the delivery point in each substation at various locations in the state of Madhya
Pradesh, India (hereinafter called “Project (s)”) and Selection of RPG for the

same.

ii. The Parties are interested in jointly bidding for the Project as members of
consortium/ JV in accordance with the terms and conditions of the RFP document
and other bid documents in respect of the Project, and

iii. It is a necessary condition under the RFP document that the members of the
Consortium/ JV shall enter into a Consortium/ JV agreement and furnish a copy

thereof with the Application.
NOW IT IS HEREBY AGREED as follows:
Definitions and Interpretations

In this agreement, the capitalized terms shall, unless the context otherwise

require, have the
Meaning ascribed thereto under the above mentioned RFP.
1. Consortium/ Joint Venture

The Parties do hereby irrevocably constitute a consortium/ joint venture (the
“Consortium/ JV”) for the purposes of jointly participating in the Bidding
Process. The Parties hereby undertake to participate in the Bidding Process in a
Project Group as per Table 1 of this RFP, only through this Consortium/ JV and
not individually and/ or through any other consortium/ JV constituted for this RFP,

either directly or indirectly or through any of their Affiliate(s).

Parties do hereby irrevocably state and affirm that if consortium/ JV has referred
financial credentials of its Affiliate to meet the Financial Eligibility criteria, then the
same relationship with the Affiliate by the Parties shall continue at least for the

period of First Operational Year (equity lock-in period).
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2. Role of the Parties

The Parties hereby undertake to perform the roles and responsibilities as

described below:

a) The parties agree to submit bid as Consortium/ JV for Project(s)/ Substation(s)
under the RFP.

b) First Part or Second Part or both shall be evaluated for qualification against

technical eligibility criteria as per RFP.

c) First Part shall have the power of attorney from all Parties for conducting all
business for and on behalf of the Consortium/ JV during the Bidding Process
and after its selection as Successful Bidder.

d) First Part would be responsible and obligated for successful execution of all
work awarded to them by MPUVNL and in no circumstances the same shall
be the responsibility of Second Part. Pursuant to selection of Successful
Bidder as per criteria delineated in the RFP, all obligations as per RFP shall
be borne by the First Part.

e) Second Part and Third part shall work in accordance with roles and
responsibilities assigned to them by First Part as a part of their internal

understanding.

f) Parties have agreed and documented clearly stated roles and responsibilities
between First Part, Second Part and Third Part for execution of work awarded
by MPUVNL.

g) Subject to the terms of this agreement, the share of each Member of the
Consortium/ JV in the “issued equity share capital” shall be in the following
proportion: (if applicable)

Proposed % Equity

holding

Lead Member | .. (At least 51%)
Member

Name of Member

3. Termination

This Agreement shall be effective from the date hereof and shall continue in full
force and effect until the Bid Validity Period of Award and further in accordance
with the LOA subsequently issued if bid arrives as successful. However, in case
the Consortium/ JV is either not pre-qualified for the Project or does not get

selected for Award of the work, the Agreement will stand terminated in case the
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Applicant is not pre-qualified.
4. Miscellaneous

This Joint Bidding Agreement shall be governed by laws of India. The Parties
acknowledge and accept that this Agreement shall not be amended by Parties
without the prior written consent of the MPUVNL. Party of First Part would decide

on the representative of Consortium/ JV at MPUVNL.

IN WITNESS WHERE OF THE PARTIES ABOVE NAMED HAVE EXECUTED
AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE

WRITTEN.
SIGNED, SEALED AND SIGNED, SEALED AND DELIVERED
DELIVERED For and on behalf of For and on behalf of Second Part:
Lead Member by:
(Signature) (Signature)
(Name & Designation) (Name & Designation)
Organization Name Organization Name
(Address) (Address)
In Presence of: In Presence of:
Witness -1 Witness -1
Witness -2 Witness -2
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FORMAT D10: Power of attorney in favour of lead member of the

consortium/ JV

(to be submitted by each member of the Consortium/ JV)
(To be stamped as per the stamp act of the state where the document is made, minimum
INR 1000 value stamp paper)

Whereas Madhya Pradesh Urja Vikas Nigam Ltd. (MPUVNL) has invited applications (the
“Applications”) by its RFP No: .............. Dated: [/ [/ for Selection of RPGs for Design,
Engineering, Supply, Installation, Testing and Commissioning including construction of
bay and related switchgear at sub-station along with Comprehensive Operation &
Maintenance (for twenty-five (25) Operational Years of Grid Connected Solar based Power
Plants (SPPs) of aggregate capacity of MW under feeder solarization component of
PM KUSUM-C scheme at various locations in the state of Madhya Pradesh, India, for Sale
of Solar Power to MPPMCL at the Delivery Point in each substation (hereinafter called

“Project”)

Whereas, .....coocvieeiiiieninn.. e yand o, (collectively
the Consortium/ JV) being Members of the Consortium/ JV and having signed a Joint
Bidding Agreement dated [e], are interested in submitting a Bid in accordance with the

terms and conditions of the Request for Proposal (RFP) and the other Bid Documents, and

Whereas, it is necessary for the Members of the Consortium/ JV to designate one of them
as the Lead Member with all necessary power and authority to do for and on behalf of the
Consortium/ JV, all acts, deeds and things as may be necessary in connection with the

Consortium's/ JV’s bid for the Unit(s) and its execution.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS

C) We, ., , having our registered office at ........................ , and

.......................... , having our registered office at .........................., (hereinafter
collectively referred to as the Principals) do hereby irrevocably designate, nominate,
constitute, appoint and authorise .......................... having its registered office at
.......................... , being one of the Members of the Consortium/ JV, as the Lead Member
and true and lawful attorney of the Consortium/ JV (hereinafter referred to as the Attorney).
We hereby irrevocably authorize the Attorney (with power to sub-delegate) to conduct all

business for and on behalf of the Consortium/ JV, and any one of us, during the Bid
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Process, including undertaking all acts required for the submission of the Bid in accordance
with the terms and conditions of the RFP. Additionally, we also authorise the Lead Member
to do any other acts or submit any information and documents related to the above Bid
submission, to do on our behalf and on behalf of the Consortium/ JV, all or any of such acts,
deeds or things as are necessary or required or incidental to the submission of its Bid for
the Unit(s), including but not limited to signing and submission of all applications,
undertakings and other documents and writings, participate in bidders and other
conferences and respond to queries, if required. In the event the Consortium/ JV is awarded
the Project Documents for developing the Units, we authorise the Lead Member to submit
information/ documents, sign and execute contracts and undertakings consequent to
acceptance of the Bid of the Consortium/ JV in relation to the incorporation of the SPV and
generally to represent the Consortium/ JV in all its dealings with RUMSL, and/ or any other
Government Agency or any Person, in all matters in connection with or relating to or arising
out of the Consortium's/ JV’s Bid for the Unit(s) and/ or upon award thereof till incorporation
of the SPV.

d) AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds
and things done or caused to be done by our said Attorney pursuant to and in exercise of
the powers conferred by this Power of Attorney and that all acts, deeds and things done by
our said Attorney in exercise of the powers hereby conferred shall and shall always be

deemed to have been done by us/ Consortium/ JV.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEYON THIS .............ccoeee. DAYOF ............... , 202

Name:
Designation:

Organization Name:
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Name:
Designation:

Organization Name:

(To be executed by authorized signatories of the Members of the Consortium/ JV, except
the Lead Member)

Witnesses:

1.

(Signature)

Name:

Designation:
Organization Name:

2.
(Signature)
Name:
Designation:

Organization Name:

(Notarised)
Accepted

(Signature of the authorized signatory of the Lead Member)
(Name, Title and Address of the Attorney)
Instructions:
(3) The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the

executant(s) and when it is so required, the same should be under common seal affixed in

accordance with the required procedure.
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(4) Also, wherever required, the Members should submit for verification the extract of the
charter documents and documents such as a board or shareholders' resolution/ power of
attorney in favour of the person executing this Power of Attorney for the delegation of power

hereunder on behalf of the Member of the Consortium/ JV.
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FORMAT D11: Declaration
(To be submitted on Original Letterhead of Bidder/ Lead Member of Consortium/ JV)

I/ We have carefully read and understood the Terms and Conditions of the RFP and agree
to abide by them. I/ We accept and undertake, the following statements that,

1. 1/ We have carefully read and understood terms and conditions of above referenced RFP
(RfP no. / dated / / ) and associated PPA and their corrigenda/
addenda/ amendments issued from time to time before bid submission end date
(collectively called as “RfP Documents”). In case, at any stage of bidding process or
after award of work, our bid or award of work is found non-compliant with any provisions
of RfP Documents or any of our undertakings/ declarations are found wrong/
unsolicited/ misrepresented/ unfulfilled, we unconditionally declare and undertake to
accept, without any responsibility/ accountability/ implications/ liabilities/ obligations on
anyone other than us, decision of competent authority as appropriate, including rejection
of our bid and/ or cancellation of award of work, without prejudice to any other rights that
competent authority may be entitled to exercise as per law or under provisions of RfP
documents

2. 1/ We have not been Blacklisted or debarred or otherwise as on bid submission date for
any Supply of Goods / Services/ Works by any Ministry / Department/ PSU of Central
Government / Any of the State Government(s), anytime / anywhere in the Country or
have not failed to execute any previous work of MPUVNL.

3. I/ We solemnly undertake that, the responsibility of execution of the Work as per the
terms and conditions of the RFP/Contract Agreement shall be entirely ours.

4. Except as required by nodal agency, we have not taken support from any of the
independent Consultant or Consulting Agency who is associated with Nodal Agency in
any form while preparing RFP.

5. I/ We are aware that, I/ we should ensure compliance to the MNRE’s order/ rule/
guidelines pertaining to KUSUM-C, including but not limited to the following:

a) Requirement of indigenously manufactured module, cells and BOS: System
specifications and quality control of projects under KUSUM-C (FLS) would be in
accordance with Para 6.4.6 of MNRE’s Comprehensive Guidelines for
Implementation of PM KUSUM Scheme, dated 17.01.2024, and its amendments/
modifications as relevant and applicable. This requirement would be applicable
for the portion of Project Capacity eligible for Central Financial Assistance (CFA).

b) Requirement of Approved List of Models and Manufacturers (ALMM): Bidders/
Successful Bidders would comply ALMM requirement as per ALMM order by
Ministry of Power dated 09.12.2024 and it would be applicable on full Project
Capacity.

If this Declaration is found to be incorrect or if any RFP Condition is found violated by us,
then without prejudice ................. (Insert Bidder's Name) including our Members, Parent,
Ultimate Parent, and our Affiliates shall be suspended/ debarred/ blacklisted from

participating in upcoming tenders issued by any department of MP State Government for a

Madhya Pradesh Urja Vikas Nigam Limited Page 101



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder
solarization component of PM KUSUM - C Scheme

period of 5 years from the date of default as notified by MP Urja Vikas Nigam Limited. and
the Proposal to the Extent of Acceptance / anytime during Execution of Assignment may

be cancelled.
(Signature of Authorized Signatory)

Name (in Block Letter):

Designation & Organization Name (in Block Letter):
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Section IX: Formats for Submitting Performance Bank Guarantee (PBG) By

Successful Bidders

Format for performance bank guarantee

(To be stamped on non — judicial stamp paper as per the stamp act of the state where the

document is made)

a) In consideration of the [Insert name of the Bidder] (hereinafter referred to as (Bidder)
submitting the response to Request for Proposal (RFP) for Selection of RPGs for
Design, Engineering, Supply, Installation, Testing and Commissioning including
construction of bay and related switchgear at sub-station along with Comprehensive
Operation & Maintenance (for twenty-five (25) Operational Years of Grid Connected
Solar based Power Plants (SPPs) of aggregate capacity of approximate MW,
under feeder solarization component of PM KUSUM-C scheme at various locations in
the state of Madhya Pradesh, India, for Sale of Solar Power to MPPMCL at the delivery
point in concerned ____ kV substation in Madhya Pradesh, India in response to the RFP
dated issued by Madhya Pradesh Urja Vikas Nigam Limited (hereinafter

referred to as Nodal Agency) and Nodal Agency considering such response to the RFP
of [insert the name of the RPG] (which expression shall unless repugnant to the context
or meaning thereof include its executers, administrators, successors and assignees)
and selecting the Project of the RPG and issuing LOA No. __ to (Insert Name of RPG)
as per terms of RFP and the same having been accepted by the selected Project
Company, M/ s {a Special Purpose Vehicle (SPV) formed for this purpose}, if applicable].
As per the terms of the RFP, the [insert name & address of bank] hereby agrees
unequivocally, irrevocably and unconditionally to pay to Nodal Agency at [Insert Name
of the Place from the address of the Nodal Agency] forthwith on demand in writing from
Nodal Agency, or any officer authorized by it in this behalf, any amount upto and not

exceeding Rupees [Rupees (Total Value in words)] only,

on behalf of M/ s [Insert name of the SPD / Project Company].This guarantee shall be

valid and binding on this Bank up to and including and shall not be

terminable by notice or any change in the constitution of the Bank or the term of
Agreement or by any other reasons whatsoever and our liability hereunder shall not be
impaired or discharged by any extension of time or variations or alternations made,
given, or agreed with or without our knowledge or consent, by or between parties to the

respective Agreement.

b) Our liability under this Guarantee is restricted to Rupees

(both in numbers and words)
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c) Our Guarantee shall remain in force until Nodal Agency shall be entitled to invoke this

Guarantee till . The Guarantor Bank hereby agrees and

acknowledges that Nodal Agency shall have a right to invoke this BANK
GUARANTEE in part or in full, as it may deem fit.

d) The Guarantor Bank hereby expressly agrees that it shall not require any proof in
addition to the written demand by Nodal Agency, made in any format, raised at the
above mentioned address of the Guarantor Bank, in order to make the said payment

to Nodal Agency.

e) The Guarantor Bank shall make payment hereunder on first demand without
restriction or conditions and notwithstanding any objection by [Insert name of the
SPD. The Guarantor Bank shall not require Nodal Agency to justify the invocation
of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse
against Nodal Agency in respect of any payment made hereunder.

f) This BANK GUARANTEE shall be interpreted in accordance with the laws of India
and the courts at Bhopal shall have exclusive jurisdiction.

g) The Guarantor Bank represents that this BANK GUARANTEE has been established
in such form and with such content that it is fully enforceable in accordance with its

terms as against the Guarantor Bank in the manner provided herein.

h) This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor
Bank.

i) This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly Nodal Agency shall not be obliged before enforcing this BANK
GUARANTEE to take any action in any court or arbitral proceedings against the
selected RPG / Project Company, to make any claim against or any demand on the
RPG or to give any notice to the RPG / Project Company or to enforce any security
held by Nodal Agency or to exercise, levy or enforce any distress, diligence or other

process against the RPG / Project Company.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is
restricted to Rupees (Rupees only) and it shall remain in force
until we are liable to pay the guaranteed amount or any part thereof under this Bank

Guarantee only if Nodal Agency serves upon us a written claim or demand.

Sighature
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Name

Power of Attorney No.

For
[Insert Name of the Bank]
Banker's Stamp and Full Address.

Dated this day of , 20

Witness:

Sighature

Name and Address

Sighature

Name and Address
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FORMAT 2: Check list for PBG

S. No. | Details of checks YES/ NO

Is the Bank Guarantee on non-judicial Stamp paper of appropriate value,

as per applicable Stamp Act of the place of execution

Whether date, purpose of purchase of stamp paper and name of the
purchaser are indicated on the back of Stamp paper under the Signature
of Stamp vendor? (The date of purchase of stamp paper should be not
later than the date of execution of Bank Guarantee and the stamp paper
should be purchased either in the name of the executing Bank or the
party on whose behalf the Bank Guarantee has been issued. Also the
Stamp Paper should not be older than six (6) Months from the date of

execution of Bank Guarantee).

Has the executing Officer of Bank Guarantee indicated his name,
3 designation and Power of Attorney No./ Signing Power no. on the Bank
Guarantee?

Is each page of Bank Guarantee duly signed / initialled by executant and
whether stamp of Bank is affixed thereon? Whether the last page is
signed with full particulars including two witnesses under seal of Bank as

required in the prescribed Performa?

Does the Bank Guarantees compare verbatim with the Performa

prescribed in the Bid Documents?

Are the factual details such as Bid Document No. / Specification No., /
6 LOA No. (if applicable) / Amount of Bank Guarantee and Validity of Bank

Guarantee correctly mentioned in the Bank Guarantee

Whether overwriting/ cutting if any on the Bank Guarantee have been

properly authenticated under signature & seal of executant?
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ANNEXURE -1 — List of Substations along with estimated project
Capacity

The Project Capacity against each substation mentioned in this annexure is indicative.
However, no change in Delivery Point would be allowed due to such revision.
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Central DISCOM
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SOLAR PLANT
CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PROJ EC(TM(‘:/I\?)PACITY Oé-‘ Al:)li{t\(():llﬁ‘(\:{T DELIVERY POINT
ELIGIBLE FOR
CFA (MW)
1 Bhopal City SAHARA 23.1485091 77.4944834 5.00 0.66 11 kV
2 Bhopal 0&M JONTALA 22.78306 78.00102 5.00 1.86 11 kV
3 Bhopal 0&M Itawakhurd 22.8125 77.0458 5.00 1.30 11 kV
4 Narmadapuram GURANJGHAT 22°22'0.59668" 77°21'25.25872" 5.00 4.01 11 kV
5 Narmadapuram CHOUTLAI 22°36'37.9" 77°30'56.4" 5.00 3.32 11 kV
6 Narmadapuram TALNAGARI 22°42'39.18218" 77°36'29.7284" 8.15 5.79 11 kV
7 Narmadapuram BICHHUA 22.6290249, 77.943632 5.00 2.94 11 kV
8 Narmadapuram CHOUNKI PURA 22.40487 77.7845018 5.00 3.09 11 kV
9 Narmadapuram Chilachone 22.8232035 77.8161953 10.00 4.97 11kV
10 Narmadapuram Malini 22.645986 78.052136 10.00 2.53 11 kV
11 Narmadapuram Chorahat 22.7588803 78.0337504 10.00 7.40 11 kV
12 Narmadapuram Sangakheda patni 22.788049 78.032881 5.00 1.31 11 kV
13 Narmadapuram Chargaon 22.6569754 78.2258803 5.00 5.00 11 kV
14 Narmadapuram Sodra 22.8162995, 78.1953853 8.15 4,52 11 kV
15 Narmadapuram Karanpur 22.715379 78.222395 5.00 4.82 11kV
16 Narmadapuram Bachhwada 22.8052195 77.9767051 10.00 0.96 11 kV
17 Narmadapuram Semritala 22.89817 78.39368 5.00 2.36 11kV
18 Narmadapuram Kanwar 22.78068 78.45206 10.00 5.81 11kV
19 Narmadapuram Posera 22.8211 78.4137 5.00 2.69 11kV
20 Narmadapuram Shankhni 22.84935 78.40805 5.00 4.72 11kV
21 Narmadapuram Pipariya(T) 22.76238 78.3434 5.00 5.00 11kV
22 Narmadapuram Khairikalan 22.68894 78.31712 8.15 5.79 11 kV
23 Narmadapuram Tutadehalwada 22.73093 78.42046 10.00 7.22 11kV
24 Narmadapuram Piparpani 22.75143 78.59635 10.00 5.87 11kV
25 Narmadapuram Dehalwada 22.75997 78.57044 10.00 8.05 11 kV
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SOLAR PLANT
CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC('II\‘/[(‘:/%PACITY 0(1:"‘ Al;’l,:(()jllﬁ‘(\:('r DELIVERY POINT
ELIGIBLE FOR
CFA (MW)
26 Narmadapuram Dharpura 22.86157 78.44325 5.00 0.56 11kV
27 Narmadapuram New Bankhedi 22.77109 78.52658 5.00 4.04 11 kV
28 Narmadapuram Fajju Salaiya 22.9275 78.55862 10.00 4.34 11kV
29 Narmadapuram Malkajra 22.91172 78.44753 10.00 5.17 11 kV
30 Narmadapuram Machhera Kalan 22.81756 78.54778 5.00 2.91 11 kV
31 Narmadapuram Kursidhana 22.77774 78.492 5.00 2.83 11kV
32 Narmadapuram Nandna Paraswada 22.8569 78.56738 5.00 2.09 11 kV
33 Narmadapuram Surelakala 22.815239 78.321322 5.00 3.27 11kV
34 Gwalior 0&M Rairu 26.304492 78.118556 5.00 0.97 11 kV
35 Gwalior 0&M Berja 25.926421 78.174862 3.15 0.89 11kV
36 Gwalior 0&M Aron 25.955735 77.927743 3.15 2.14 11kV
37 Gwalior 0&M Ghatigaon 25.884903 78.367135 6.30 1.89 11 kV
38 Gwalior 0&M Par 26.042155 78.037436 8.15 4.02 11kV
39 Gwalior 0&M Mohana 25.89439 77.776373 5.00 3.61 11 kV
40 Gwalior 0&M Dwarikapuri 25.926421 78.174862 5.00 0.30 11kV
41 Gwalior 0&M Jakhara 26.237522 78.460158 3.15 1.91 11 kV
42 Gwalior 0&M Bahadurpur 25.926421 78.174862 5.00 0.84 11 kV
43 Gwalior 0&M Nougaon 26.132545 78.131482 5.00 1.73 11kV
44 Gwalior 0&M Ganeshpura 25.884903 78.367135 5.00 3.33 11 kV
45 Gwalior 0&M BILLUA 25.926421 78.174862 5.00 0.54 11kV
46 Gwalior 0&M SHYAMPUR 25.81928 78.060705 5.00 1.57 11 kV
47 Gwalior 0&M CHARKHA 25.884903 78.367135 5.00 0.69 11 kV
48 Gwalior 0&M NIVI 25.8435945 78.1703614 5.00 0.23 11 kV
49 Gwalior 0&M DONGARPUR 26.066622 78.455619 5.00 1.21 11kV
50 Gwalior 0&M KARRA 25.847452 78.361585 5.00 0.64 11 kV
51 Ashoknagar Derkha 24.7789 77.693732 5.00 1.91 11 kV
52 Ashoknagar Ratikheda 24.600173 77.66692 5.00 2.04 11 kV
53 Ashoknagar Bhaisarwas 24.551936 77.658591 5.00 1.97 11kV
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SOLAR PLANT
CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC(TI\;[(‘:/%PACITY 0(1:"' Al;)l;(():]IE‘(‘I(T DELIVERY POINT
ELIGIBLE FOR
CFA (MW)
54 Ashoknagar Jheela 24.5525 77.519 5.00 0.74 11kV
55 Ashoknagar Jalapur 24.517406 77.538284 5.00 0.64 11 kV
56 Ashoknagar Mathner 24.5215 77.591271 5.00 0.76 11kV
57 Ashoknagar SOBAT 24.456663 77.504065 5.00 0.06 11 kV
58 Ashoknagar Barkheda nai 24.746228 77.585247 5.00 1.49 11 kV
59 Ashoknagar Chhailai 24.928866 77.6707 5.00 1.34 11 kV
60 Ashoknagar Kalabag 24.8669 77.35662 5.00 1.55 11 kV
61 Ashoknagar Rusallabujurg 24.855513 77.8967 5.00 0.78 11kV
62 Ashoknagar Ajleswar 24.8121 7743101 3.15 0.68 11 kV
63 Ashoknagar Toomen 24.8589291 77.6153572 5.00 3.41 11kV
64 Ashoknagar Khajuriya kala 244416701 77.741148 5.00 1.95 11kV
65 Ashoknagar Dhakoini 2444874 77.7318 5.00 1.51 11 kV
66 Ashoknagar Thoobanji 24.40066 77.741148 3.15 2.10 11 kV
67 Ashoknagar Bilehru 24.3195 78.0823 5.00 3.48 11 kV
68 Ashoknagar Sehrai 24.565 77971 3.15 3.15 11 kV
Bamory
69 Ashoknagar Chanderi 24.578708 78.01981 5.00 0.29 11 kV
70 Ashoknagar Bhatpura 24434703 78.096883 5.00 1.33 11 kV
71 Ashoknagar Barkhana 24.466753 78.251779 3.15 0.26 11 kV
72 Ashoknagar Kukretha 24.6 77.8967 5.00 0.69 11kV
73 Ashoknagar Malawani 24.499294 77.837463 5.00 0.93 11kV
74 Sheopur Jaida 25.673232 76.67899 5.00 0.52 11 kV
75 Sheopur LAAT 25.558459 76.712988 5.00 0.47 11 kV
76 Sheopur NAYAGAON 25.5678 76.74826 5.00 1.09 11 kV
77 Sheopur Dhondpur 25.616704 76.68903 5.00 0.43 11kV
78 Sheopur Mau jaanpura 25.616659 76.689252 5.00 0.53 11kV
79 Sheopur Kalarna 25.675516 76.722163 5.00 1.16 11kV
80 Sheopur Khirkhiri 25.440752 77.063102 5.00 0.46 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT
CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC(TI\;[(‘:/%PACITY 0(1; Al;)l;(():llﬁ‘(‘:(T DELIVERY POINT
ELIGIBLE FOR
CFA (MW)
81 Sheopur ChakramPura 25.329896 76.998406 5.00 1.09 11kV
82 Sheopur Silpuri 25.558042 77.046588 5.00 1.23 11 kV
83 Sheopur Baragaba 25.674891 77.055907 5.00 0.96 11kV
84 Sheopur Sasaipura 25.541441 77.180014 5.00 0.27 11 kV
85 Sheopur Baroda IPDS 07.12.2019 25.47359 76.686171 5.00 0.20 11 kV
86 Sheopur Alapura 25.533944 76.572196 5.00 1.17 11kV
87 Sheopur Pahadli 25.507439 76.548793 5.00 1.35 11 kV
88 Sheopur Bhurwada 25.590453 76.615501 5.00 0.35 11kV
89 Sheopur Suswada 25.360033 76.864352 5.00 0.30 11 kV
90 Sheopur Ratodhan 25.425521 76.706038 5.00 0.85 11kV
91 Sheopur Kanapur 25.652176 76.643618 5.00 1.37 11kV
92 Sheopur Shyampur 26.079072 77.041515 5.00 0.81 11 kV
93 Sheopur Gohata 26.054147 77.407618 5.00 0.87 11kV
94 Sheopur Dord 26.259893 77.411935 5.00 1.19 11 kV
95 Sheopur Benipura 25.999468 77.377127 5.00 0.90 11 kV
96 Sheopur Adwar 25.68131 76.535637 5.00 2.42 11 kV
97 Sheopur Chakasan 25.734743 76.560013 5.00 0.67 11 kV
98 Sheopur Dhiroly 25.883508 76.759203 5.00 1.94 11kV
99 Sheopur Tillidera 25.883652 76.80663 5.00 0.10 11 kV
100 Sheopur Samarsa 25.853909 76.581874 5.00 0.06 11 kV
101 Sheopur JAVASA 25.887416 76.646669 5.00 1.22 11 kV
102 Guna KHERIKHATA 24.880596 77.281095 5.00 3.01 11 kV
103 Guna SILAWATI-PATAI 249169 76.9556 5.00 0.60 11 kV
104 Guna KALORA 24.7039 77.4242 5.00 0.79 11 kV
105 Guna MANA 24.576 76.5566 5.00 0.15 11 kV
106 Guna SINGWASA 24.651875 77.371233 5.00 0.63 11 kV
107 Guna BEHTAGHAT 24.657885 77-48615 5.00 2.04 11 kV
108 Guna BHADOR 24.489738 77.419825 5.00 1.47 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S | LONGITUDE OF S/S PRO]EC({,[(“;C\)PACITY og Al;l;%ﬁgr DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
109 Guna MATAMUNDRA 24.253088 77.442408 5.00 1.58 11kV
110 Guna Sanai 24.23302 76.55308 5.00 0.60 11 kv
111 Guna Kumbhraj 24.3689 77.0478 5.00 1.28 11kV
112 Guna Chachada 24.10956 77.01137 5.00 1.62 11 kv
113 Guna MURADPUR 24.5689 77.1427 5.00 2.54 11 kV
114 Guna UKAWAD 23.57199 77.15606 5.00 3.39 11kV
115 Guna BISHANWADA 24.996571 77.096461 5.00 1.01 11 kV
116 Guna barkheda khurd 24.19127 77.05349 5.00 0.80 11kV
117 Raisen Mehgaon 23.452082 77.771127 5.00 1.60 11 kV
118 Raisen Tulsipar 23.551889 78.426425 3.15 1.53 11kV
119 Raisen Simariya Bakshi 23.248232 78.464312 5.00 2.76 11kV
120 Raisen Airen 23.482162 77.698167 5.00 3.22 11 kV
121 Raisen Padariya Kala 23.168188 78.2659 5.00 3.57 11kV
122 Raisen Pipariya Karansingh 23.04111 78.252623 5.00 2.50 11 kV
123 Raisen THIKHAWAN 23.106143 78.413928 5.00 3.06 11kV
124 Raisen Dimada 22.91796 78.18921 5.00 1.27 11 kV
125 Raisen Dhandla 22.878122 78.118848 5.00 0.88 11 kV
126 Raisen Gugalwada 22.900075 78.076181 5.00 2.15 11kV
127 Raisen POLAHA 23°5'10.84578"N 77°28'53.0855"E 10.00 7.19 11 kV
128 Raisen CHIKLOD 23°7'26.650"N 77°41'50.019"E 5.00 4.29 11kV
129 Vidisha BARKHEDA JAGIR 23.8897626 77.5272768 3.15 0.56 11kV
130 Vidisha JHIRNIYA 23.4758056 78.0352929 5.00 0.74 11 kv
131 Vidisha KAGPUR 23.7442611 77.7985799 3.15 0.75 11 kv
132 Vidisha KHIRIYA 23.664887 78.193773 5.00 0.48 11 kv
133 Vidisha LASHKARPUR 23.6235569 77.7890423 5.00 3.27 11 kv
134 Vidisha PATHARIYA PATHAR 23.542718 77.606857 3.15 1.55 11kV
135 Vidisha PAUANALA 23.589 77.635 5.00 1.50 11 kv
136 Vidisha SHALAKHEDI(BARODA) 23.830027 77.499449 3.15 1.43 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S | LONGITUDE OF S/S PRO]EC({,[(“;\‘,\)PACITY og A‘;‘;%ﬁg" DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
137 Vidisha SOMWARA 23.8883429 77.7881229 5.00 2.37 11kV
138 Vidisha ALIGARH KOTRA 23.95072 77.340981 3.15 1.36 11 kv
139 Vidisha BARE]J(BENDIGARH) 24.155757 77.810464 5.00 1.00 11kV
140 Vidisha BARWAI 24169126 77.959407 5.00 1.09 11 kv
141 Vidisha Devpur 24.162896 77.610921 5.00 1.34 11 kV
142 Vidisha KAKRUA 24.04311 78.048935 5.00 0.85 11kV
143 Vidisha KULHAR 23.970566 78.067752 3.15 1.06 11 kV
144 Vidisha PIPARIYA HAT 24.24583 77.627002 5.00 2.17 11kV
145 Vidisha SUKHNER 24.116419 77438145 5.00 0.55 11 kV
146 SEHORE ABIDABAD 23.04347043 77.29486277 5.00 0.69 11kV
147 SEHORE AMLAHA 23.12655 76.91404 5.00 2.75 11kV
148 SEHORE bhaukhedi 23.09607 77.00186 5.00 1.05 11 kV
149 SEHORE KAUDIGHAR 23.18544 77.0509 5.00 1.87 11kV
150 SEHORE KOLAR 22.97666 77.34471 5.00 1.60 11 kV
151 SEHORE KULAS 23.16995 77.21594 5.00 1.34 11kV
152 SEHORE L-PARIHAR 23.20412 77.15906 5.00 2.08 11 kV
153 SEHORE LAUKHEDI 23.04621 76.87921 5.00 1.25 11 kV
154 SEHORE MAGARDA 23.5711 77.19811 5.00 1.19 11kV
155 SEHORE MONGRARAM 23.14432 77.03977 3.15 2.07 11 kV
156 SEHORE NAPLAKHEDI 23.16402 77.0074 5.00 2.26 11kV
157 SEHORE BAPCHA 22.85977 76.67267 5.00 1.68 11 kv
158 SEHORE DABRI 23.05469 76.69889 5.00 0.98 11 kv
159 SEHORE JAGMALPURA 22.9849 76.72532 5.00 0.88 11 kv
160 SEHORE KARMANKHEDI(GAUKHEDI) 23.08176 76.56375 5.00 1.26 11 kv
161 SEHORE KURAWAR 23.07373 76.59146 5.00 2.32 11 kv
162 SEHORE LORAS KHURD 23.14214 76.73016 5.00 0.63 11kV
163 SEHORE NIPANIA 23.12699 76.80089 5.00 1.89 11 kv
164 rajgarh ANDALHEDA 23.759278 77.054222 5.00 2.18 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC({,[(“;C\)PACITY og Al;,i%ﬁ,? DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
165 rajgarh BAWADIKHEDA 23.510639 76.724139 5.00 5.00 11kV
166 rajgarh DHABLA 23.629306 76.874361 5.00 1.22 11 kV
167 rajgarh IKLERA 23.504889 76.8145 10.00 9.04 11kV
168 rajgarh LASHKARPUR 23.575167 77.1005 5.00 4.45 11 kV
169 rajgarh PIPLYA TAWAKKUL 23.532389 76.769778 5.00 4.30 11 kV
170 rajgarh ROSLA 23.610972 76.780139 5.00 3.78 11kV
171 rajgarh SEEKA 23.547167 76.848667 5.00 1.14 11 kV
172 rajgarh UMRI 23.593833 76.837917 10.00 4.52 11kV
173 rajgarh BALAHEDA 23.91575 76.355722 5.00 1.15 11 kV
174 rajgarh BAMANGAON 23.888861 76.567583 5.00 1.94 11kV
175 rajgarh BANGPURA 24.106806 76.433083 5.00 5.00 11kV
176 rajgarh BATAVADA 23.831611 76.521139 5.00 4.17 11 kV
177 rajgarh Batediya(Rajpura) 24.190139 76.40175 5.00 1.84 11 kV
178 rajgarh DAGLIYA BAJRON 23.956056 76.450028 5.00 2.08 11 kV
179 rajgarh DHATRAWADA 24.005306 76.28225 5.00 1.13 11kV
180 rajgarh JALAMPURA 24.017639 76.577028 10.00 5.67 11 kV
181 rajgarh JETPURA 24.023889 76462111 8.15 2.79 11 kV
182 rajgarh KHARPA 24.04925 76.314722 5.00 1.09 11kV
183 rajgarh LAKHONI 24.14375 76.392639 10.00 3.19 11 kV
184 rajgarh SABARSIYA 23.800000, 76.450889 5.00 3.49 11kV
185 rajgarh ZEERAPUR 24.016528 76.373278 3.15 0.17 11 kv
186 rajgarh AKVN BILAPURA 23.706750, 76.714444 3.15 0.57 11 kV
187 rajgarh BELAPURA 23.510639 76.724139 5.00 5.00 11 kV
188 rajgarh BHILKHEDI 23.763167 76.632611 5.00 2.95 11 kv
189 rajgarh BHOJPUR 24.136583 76.509194 5.00 3.11 11 kV
190 rajgarh DAMDIYA 23.759472 76.766583 10.00 6.08 11kV
191 rajgarh GORIYKHEDA 23.795778 76.711194 5.00 5.00 11kV
192 rajgarh JHANJHADPUR 24.060972 76.769361 3.15 1.21 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S | LONGITUDE OF S/S PRO]EC({,[(“;\‘,\)PACITY og A‘;‘;%ﬁg" DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
193 rajgarh KACHNARIA 23.735361 76.693111 5.00 5.00 11kV
194 rajgarh KAREDI 23.93275 76.663556 10.00 3.40 11 kv
195 rajgarh KEELA AMARGARH 24.087528 76.884806 5.00 3.30 11kV
196 rajgarh RAJGARH (R) 23.988167 76.73275 5.00 0.17 11 kv
197 rajgarh ALONI 23.591444 76.660083 5.00 0.27 11 kV
198 rajgarh ASARETA 23.594944 76.617972 10.00 8.15 11kV
199 rajgarh BAMLABE 23.904000, 76.836778 5.00 0.58 11 kV
200 rajgarh BIGNODIPURA 23.619722 76.474167 5.00 4.48 11kV
201 rajgarh GULAWATA 23.665722 76.54525 5.00 4.05 11 kV
202 rajgarh HASROD 23.922167 77.118139 5.00 2.35 11kV
203 rajgarh JAMI 23.854556 77.031389 5.00 3.41 11kV
204 rajgarh KHAJURIA 23.822222 76.899444 5.00 4.77 11 kV
205 rajgarh LEEMACHOUHAN 23.752833 76.492083 10.00 5.76 11kV
206 rajgarh SEMLAPAR 23.853889 77.200778 3.15 0.12 11 kV
207 rajgarh SILPATI 23.96975 77.031694 10.00 7.15 11kV
208 rajgarh TODI 23.916111 77.166083 8.15 6.35 11 kV
209 HARDA Sontalai 22.3457 76.86658 5.00 0.22 11 kV
210 HARDA Relwa 22.387587 76.975472 5.00 2.01 11kV
211 HARDA Kartana 22.284 77.1039 10.00 3.88 11 kV
212 HARDA Rahatgaon 22.23874 77.22565 5.00 1.56 11kV
213 HARDA Rehtakalan 22.1056 77.182 5.00 4.39 11 kv
214 HARDA Charua 22.11157 76.1118 5.00 2.42 11 kv
215 HARDA Somgaon 22.08311 76.99527 5.00 4.82 11 kv
216 Betul PANKHA (AMBADA) 21.858819 78.051637 10.00 5.00 11 kv
217 Betul JAMDEHI 21.992205 78.22094 6.30 3.93 11 kv
218 Betul RATANPUR 22.034611 77.563104 5.00 2.82 11 kV
219 Betul SHAHPUR 22.170404 77.938668 5.00 2.89 11 kv
220 Betul BHIMPUR 21.94376 77.53958 5.00 5.00 11kV
Madhya Pradesh Urja Vikas Nigam Limited Page 116



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC(TI\;[(‘:/%PACITY 0(1; Al;’l:\(()jllg‘(\:(T DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
221 Betul DAMJIPURA 21.741557 77.132068 10.00 2.53 11kV
222 Betul GURUWA PIPARIYA 21.91726 77.29502 5.00 1.89 11 kV
223 Betul GONDRA 21.993148 77.778028 5.00 2.42 11kV
224 Betul SAKADEHI 21.986897 77.861211 5.00 2.65 11 kV
225 Betul MARAMJHIRI 21.931752 77.887004 5.00 0.32 11 kV
226 Betul JAMTHI 21.93722 77.870389 3.15 1.55 11kV
227 Betul KOSMI 21.901821 77.872669 5.00 0.41 11 kV
228 Betul RATAMATI 21.854348 77.763811 3.15 1.56 11kV
229 Betul BHADUS 21.869978 77.84825 10.00 4.30 11 kV
230 Betul BAYAWADI 21.832848 77.932565 5.00 3.87 11kV
231 Betul JAWRA 21.789778 78.011082 5.00 3.56 11kV
232 Betul GONDI GOULA 21.801469 77.95427 3.15 1.28 11 kV
233 Betul TEMURNI 21.627457 77.998439 5.00 1.31 11kV
234 Betul JUNAWANI 21.76488 77.956329 8.15 2.96 11 kV
235 Betul NAYEGAON 21.822185 77.858858 3.15 1.49 11kV
236 Betul GOREGAON 21.722787 77.662756 8.15 3.26 11 kV
237 Betul BANSER KALA 21.670612 77.700587 5.00 2.44 11 kV
238 Betul POUNI 21.72383 78.02026 10.00 4.79 11kV
239 Betul Bisnoor 78.02947 21.63161 10.00 5.63 11 kV
240 Betul RAI-AMLA 21.65887 78.2044 5.00 3.40 11kV
241 Betul SANDIYA 21.7378 78.20172 5.00 2.48 11 kV
242 Betul SHARDA NAGAR 21.764936 78263318 10.00 5.42 11kV
243 Betul CHIKHALI KHURD 21.76844 78.35692 5.00 1.94 11kV
244 Morena Bahgel 26.38 77.7252 5.00 0.40 11kV
245 Morena Baroli 26.46173 77.85656 5.00 0.26 11kV
246 Morena Bhagroli 26.302837 77.718846 5.00 0.37 11kV
247 Morena Budhara 26.639165 78.430339 5.00 0.27 11 kV
248 Morena Chheetriya Pura 26.409959 77.755747 5.00 1.50 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC(TI\;[(“;%PACITY 0(1;‘ Al;)l;(():]g(‘:(T DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
249 Morena Dharsola 26.208689 77.515613 5.00 2.81 11kV
250 Morena Eishah 26.684501 78.10835 5.00 0.56 11 kV
251 Morena Goonjbada 26.761035 78.162831 5.00 0.16 11kV
252 Morena Jigni 26.54331 78.06817 5.00 1.31 11 kV
253 Morena Kamtari 26.65423 78.21835 5.00 0.39 11 kV
254 Morena Lohabasai 26.318568 77.908614 5.00 0.99 11kV
255 Morena Mamchone 26.197989 77.559496 5.00 1.80 11 kV
256 Morena Morena Gaon 26.48671 77.9598 5.00 2.63 11kV
257 Morena Nepri 26.303631 77.58612 5.00 2.07 11 kV
258 Morena Palna 26.698533 78.316025 5.00 0.56 11kV
259 Morena Rachhed 26.79825 78.30163 5.00 0.16 11kV
260 Morena Silawali 26.4443 78.2942 5.00 0.34 11 kV
261 Morena Sujangardi 26.371729 77.657606 5.00 0.77 11kV
262 Morena Tarsama 26.61643 78.38776 5.00 0.52 11 kV
263 Morena Vijaygarh 26.784914 78.36984 5.00 0.71 11kV
264 Shivpuri BACHRON 78.1737254 25.192307 5.00 1.28 11 kV
265 Shivpuri BAMOREKALA 78.1489 24.887968 3.15 1.37 11 kV
266 Shivpuri JHALONI 78.118908 24.96595 3.15 0.27 11kV
267 Shivpuri KARARKHEDA 78.2207 25.280556 3.15 1.23 11 kV
268 Shivpuri KHANIYADHANA 78.1407 25.029104 5.00 1.35 11kV
269 Shivpuri KHOD 77.964881 25.2335879 3.15 2.17 11 kV
270 Shivpuri MAYAPUR 78.013868 25.12605 5.00 1.52 11 kV
271 Shivpuri MUHARI 78.257809 25.056423 5.00 0.87 11 kV
272 Shivpuri PADRA 78.249892 25.121175 5.00 2.90 11 kV
273 Shivpuri PIPRODA 77.9943359 25.077818 5.00 2.15 11 kV
274 Shivpuri RAHICHOURAHA 78.8694 25.159521 5.00 2.00 11 kV
275 Shivpuri BANSHKHEDI 77.6353 25.33764 5.00 1.97 11 kV
276 Shivpuri BELOKALA 77.594297 25.338585 5.00 0.88 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S | LONGITUDE OF S/S PRO]EC({,[(“;\‘,\)PACITY og A‘;‘;%ﬁg" DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
277 Shivpuri BHAISRAVAN 77.0807 25.371752 5.00 0.62 11kV
278 Shivpuri BHATNAWAR 77.3883 25.60516 5.00 1.32 11 kv
279 Shivpuri CHAKRANA 774101605 25.5629601 5.00 0.61 11kV
280 Shivpuri CHHARCH 77.19734 25.41797 5.00 4.22 11 kv
281 Shivpuri DHOLAGARH 77.7731 25.703348 3.15 0.61 11 kV
282 Shivpuri GOVERDHAN 77.6375 25.790113 5.00 1.81 11kV
283 Shivpuri KHATKA 77.6375 25.935051 5.00 1.32 11 kV
284 Shivpuri LALGARH 77.5142 25.403982 5.00 1.84 11kV
285 Shivpuri NOHARI 77.6719 25.487526 5.00 1.83 11 kV
286 Shivpuri PATHKHEDA 77.9034 24.689421 5.00 0.24 11kV
287 Shivpuri RAJOUA 78.14822 26.024816 5.00 0.96 11kV
288 Shivpuri RANTHKHEDA 77.394288 25.451126 5.00 0.42 11 kV
289 Shivpuri RASERA 77.456794 25.6572941 5.00 1.22 11kV
290 Shivpuri SATANWADA 77.7417 25.545355 3.15 0.43 11 kV
291 Shivpuri SIRSOD POHARI 77.4904 25.412671 5.00 1.54 11kV
292 Shivpuri AKAJHIRI 77.81848 25.144359 5.00 2.21 11 kV
293 Shivpuri AMOLPATHA 77.957638 25.557513 5.00 0.87 11 kV
294 Shivpuri BADARWAS 77.5602 24.969066 3.15 1.32 11kV
295 Shivpuri BEHGWAN 78.0933 25.669282 5.00 247 11 kV
296 Shivpuri BIJRONI 77.6323523 24.538207 5.00 2.37 11kV
297 Shivpuri DAMRON 78.2806 25.4218 5.00 1.20 11 kV
298 Shivpuri DEHARDA 77.6036 25.142305 5.00 1.23 11 kv
299 Shivpuri DEHARDA GANESH 77.69531 25.181867 5.00 2.07 11 kv
300 Shivpuri DINARA 78.3399 25.479679 5.00 0.57 11 kv
301 Shivpuri EJWARA 77.648739 25.023262 5.00 0.97 11 kv
302 Shivpuri KAILDAR 77.521018 25.084685 5.00 0.08 11kV
303 Shivpuri KANKER 78.0387 25.6937 5.00 0.36 11 kv
304 Shivpuri KARAI 78.112227 25.561426 3.15 3.15 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC(TI\;[(‘?)PACITY 0(1:'*‘ Al;)l;(():llﬁ‘(‘:(T DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
305 Shivpuri KARYA 77.4555 25.224384 5.00 1.12 11 kV
306 Shivpuri KHARAI 77.4531 25.308085 5.00 1.10 11 kV
307 Shivpuri KHATORA 77.7141 24.979913 5.00 1.15 11 kV
308 Shivpuri KILAWANI 77.466398 25.363479 5.00 0.85 11 kV
309 Shivpuri LUKWASA 77.6062 25.113022 5.00 2.24 11 kV
310 Shivpuri MADA 77.785 25.089449 5.00 0.96 11 kV
311 Shivpuri MADIKHEDA 77.5653 25.294853 5.00 0.77 11 kV
312 Shivpuri MADIKHEDA DAM 77.8339826 25.559002 3.15 1.86 11 kV
313 Shivpuri MAGROUNI 77.9208 25.683768 5.00 3.41 11 kV
314 Shivpuri NARAOUA 78.0275 25.592292 5.00 0.08 11 kV
315 Shivpuri NARWAR 77.9121 25.659169 5.00 5.00 11 kV
316 Shivpuri PACHAWALI 77.658373 25.107574 5.00 0.14 11 kV
317 Shivpuri RAI 77.544271 25.235478 5.00 1.71 11 kV
318 Shivpuri RAMTALA 77.620937 25.235328 5.00 1.41 11 kV
319 Shivpuri RANNOD 78.0288636 25.071394 5.00 1.63 11 kV
320 Shivpuri SAD 78.2435 25.620187 5.00 0.02 11 kV
321 Shivpuri SEEHORE 78.1061 25.6635 5.00 0.02 11 kV
322 Shivpuri SHRIPUR 77.581936 25.002567 5.00 1.46 11 kV
323 Shivpuri SIRSOD (KARERA) 78.0469 25.438939 3.15 0.89 11 kV
324 Shivpuri SUNARI 78.1679 25.679887 5.00 2.12 11 kV
325 Shivpuri TEELA 78.1732 25.41667 5.00 1.90 11kV
326 Datia Dagrai 25.630678 78.477704 5.00 2.23 11kV
327 Datia Sarsai 25.5907168 78.665226 5.00 0.76 11kV
328 Datia Bhander TV Tower 25.7438116666666.7 78.74041 5.00 0.40 11 kV
329 Datia Salon Bharroli 25.672728 78.78235 5.00 2.97 11kV
330 Datia Badera Sopan 25.827236 78.795925 5.00 0.33 11kV
331 Datia Talgaon 25.937334 78.735547 5.00 2.83 11kV
332 Datia Behruka 25.804102 78.422817 5.00 1.53 11 kV
Madhya Pradesh Urja Vikas Nigam Limited Page 120



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT

CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S LONGITUDE OF S/S PRO]EC&(“;\‘,\)PACITY og A‘;‘;%{E,‘;T DELIVERY POINT

ELIGIBLE FOR

CFA (MW)
333 Datia Bhadona 25.841885 78.414791 5.00 1.44 11kV
334 Datia Badoni 25.687291 78.387532 3.15 1.23 11 kV
335 Datia Lamkana 25.687552 78.250493 5.00 2.20 11kV
336 Datia Parsonda Baman 26.01209 78.76 5.00 2.84 11 kV
337 Datia Bharroli 25.85707 78.50096 5.00 1.52 11 kV
338 Datia Dohar 25.93652 78.58294 5.00 2.43 11kV
339 Datia Kherona 25.953032 78.678358 5.00 0.13 11 kV
340 BHIND BHONPURA 26.56268 78.29609 5.00 0.83 11kV
341 BHIND KANAWAR 26.56234 78.97976 5.00 0.91 11 kV
342 BHIND PIPARI 26.94904 78.89382 5.00 0.78 11kV
343 BHIND RAMA 26.70215 78.83263 5.00 0.46 11kV
344 BHIND BUDANPUR 26.70264 78.58591 5.00 1.58 11 kV
345 BHIND MAGHARA 26.78601 78.71929 5.00 0.11 11kV
346 BHIND DEENPURA 26.59439 78.8142 5.00 0.94 11 kV
347 BHIND BILAO 26.46828 78.89487 5.00 0.69 11kV
348 BHIND AKODA 26.5332 78.90359 5.00 0.93 11 kV
349 BHIND LAHROLI 26.46644 78.9457 5.00 0.94 11 kV
350 BHIND LADAMPURA 26.51398 78.67021 5.00 0.26 11kV
351 BHIND HEERA PURA 26.24059 78.92596 5.00 0.92 11 kV
352 BHIND MUSTRA 26.46585 78.67676 5.00 0.86 11kV
353 BHIND ADOKHAR 26.33783 78.80858 5.00 1.11 11 kV
354 BHIND KOHAR 26.44165 78.62864 5.00 0.37 11 kV
355 BHIND KANATHAR 26.34211 78.69665 5.00 0.25 11 kV
356 BHIND GINGARKHI 26.4837 78.52615 5.00 0.91 11 kV
357 BHIND SITARAM KI LAWAN 26.52828 78.43798 5.00 0.96 11 kV
358 BHIND ENDORI 26.52142 78.32152 5.00 0.94 11 kV
359 BHIND Barahed ( Taton) 26.48466 78.26752 5.00 1.60 11kV
360 BHIND ANDHIYARI KALAN 26.261096 78.73049 5.00 0.92 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR PLANT
CAPACITY OUT
S.No | NAME OF CIRCLE NAME OF SUBSTATION LATITUDE OF S/S | LONGITUDE OF S/S PROJECT CAPACITY OF PROJECT DELIVERY POINT
(MW) CAPACITY
ELIGIBLE FOR
CFA (MW)
361 BHIND CHITORA 26.32154 78.47804 5.00 0.95 11kV
362 BHIND KATHAWA GURJAR 26.39471 78.47903 5.00 0.60 11 kv
363 BHIND JAMUHA 26.193005 78.93529 5.00 0.25 11kV
364 BHIND KATHA 26.2799602 78.9371203 5.00 1.07 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

East DISCOM
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACITY
OUT OF
S.No | NAME OF CIRCLE | NAME OF SUBSTATION | LATITUDE OF S/S | LONGITUDE OF S/S | PROJECT CAPACITY (MW) PROJECT | DELIVERY POINT
CAPACITY
ELIGIBLE
FOR CFA
(MW)
1 CHHATARPUR DHARARI 24.86297274 79.55142383 5.00 1.87 11kV
2 CHHATARPUR DEVPUR 24.99553722 79.51909027 5.00 2.26 11 kV
3 CHHATARPUR NOWGONG 25.06824534 79.43312662 5.00 3.25 11kV
4 CHHATARPUR NAVODAY 25.03725452 79.46474501 5.00 0.40 11 kV
5 CHHATARPUR GADIMALAHARA 25.04642958 79.67515535 5.00 5.00 11 kV
6 CHHATARPUR ISHANAGAR 24.85558 79.38833416 5.00 0.38 11kV
7 CHHATARPUR PANOTHA 24.88424114 79.48212626 5.00 0.07 11 kV
8 CHHINDWARA Bisapur 21.90840239 78.95329347 5.00 5.00 11kV
9 CHHINDWARA Umradh 21.93693003 79.02108924 5.00 2.06 11 kV
10 CHHINDWARA Bhaisa-Dand 22.05005062 78.85634719 5.00 0.49 11 kV
11 DAMOH PATHARIA 23.87737493 79.19073113 5.00 0.53 11 kV
12 DAMOH KEOLARI 23.95046867 79.12419067 5.00 2.28 11 kV
13 DAMOH LAKHRONI 23.92241476 79.20847736 5.00 1.03 11 kV
14 DAMOH BILANI 23.95106621 79.2626549 5.00 0.84 11 kV
15 DAMOH vardhari 23.83461122 79.26354681 5.00 0.87 11kV
16 DAMOH NARSINGARH 23.99329654 79.39514544 5.00 0.10 11 kV
17 DAMOH BANDAKPUR 23.81956026 79.57333471 5.00 0.18 11 kV
18 DAMOH AAMKHEDA 23.86730341 79.51580463 5.00 0.36 11 kV
19 DAMOH HINDORIYA 23.89584942 79.56518314 5.00 1.53 11 kV
20 DAMOH KUDAI 23.99889673 79.6097946 3.15 0.29 11kV
21 DAMOH BANSA 23.78966372 79.34245004 5.00 0.89 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACITY
OUT OF
S.No | NAME OF CIRCLE | NAME OF SUBSTATION | LATITUDE OF S/S | LONGITUDE OF S/S | PROJECT CAPACITY (MW) PROJECT | DELIVERY POINT
CAPACITY
ELIGIBLE
FOR CFA
(MW)
22 DAMOH JABERA 23.55048625 79.68710876 3.15 0.52 11kV
23 DAMOH SINGRAMPUR 23.5482633 79.78649545 5.00 0.32 11 kV
24 DAMOH PATNA KUA 23.57140814 79.84707822 5.00 0.68 11kV
25 DAMOH TEJGARH 23.55956886 79.544767 5.00 0.38 11 kV
26 DAMOH HINOTI 23.5627496 79.44866719 5.00 1.81 11 kV
27 DAMOH IMALIAGHAT 23.58404921 79.39950863 3.15 0.05 11kV
28 DAMOH JHALON 23.47765824 79.38540334 5.00 0.65 11 kV
29 DAMOH TENDUKHEDA 23.39175481 79.53573404 5.00 0.95 11 kV
30 DAMOH TARADEHI 23.28900303 79.34224595 5.00 1.03 11 kV
31 DAMOH MURACHH 24.24160316 79.72955919 5.00 0.95 11 kV
32 DAMOH GAISABAD 24.23871949 79.82173933 3.15 1.67 11 kV
33 DAMOH MADHIADO 24.28237033 79.65620767 3.15 1.80 11 kV
34 DAMOH BHILONI 24.22065042 79.60519708 3.15 0.86 11 kV
35 DAMOH Patera 23.99270501 79.6962643 5.00 1.80 11 kV
36 DAMOH FATEHPUR 2420116115 79.50951184 5.00 1.33 11 kV
37 DAMOH BANGAON 24.01496594 79.52114393 5.00 0.13 11 kV
38 DAMOH BILAI 23.98302339 79.53316998 5.00 0.76 11kV
39 DAMOH ASLANA 23.93276611 79.31756 5.00 0.77 11kV
40 DAMOH SUHAV 23.97677389 79.28805278 5.00 1.20 11 kV
41 DAMOH MUHLI BASTI 24.02562606 79.25898761 5.00 1.32 11kV
42 DAMOH FUTERA 24.0835813 79.39490291 5.00 1.95 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACITY
OUT OF
S.No | NAME OF CIRCLE | NAME OF SUBSTATION | LATITUDE OF S/S | LONGITUDE OF S/S | PROJECT CAPACITY (MW) PROJECT DELIVERY POINT
CAPACITY
ELIGIBLE
FOR CFA
Mw)
43 DAMOH MAGRON 24.14649088 79.48223507 5.00 2.06 11kV
44 DAMOH MAILWARA 23.97396525 79.23392488 5.00 1.13 11 kV
45 DAMOH KUMHARI 23.89767726 79.82075904 5.00 0.07 11kV
46 DAMOH MAJHGUWAN HANSRA] 23.8319276 79.8156361 3.15 0.97 11 kV
47 DAMOH BARTLAI 24.18339432 79.59013384 5.00 0.87 11kV
48 Narsinghpur Dangidhana 22.90724291 79.27134128 5.00 4.06 11 kV
49 Narsinghpur Bachai 22.8737425 79.30725633 5.00 2.42 11 kV
50 Narsinghpur Devnagar 22.83906408 79.38251867 5.00 1.60 11kV
51 Narsinghpur Usari 22.76183794 79.30225558 5.00 1.56 11 kV
52 Narsinghpur Karapgaon 22.87460293 78.98417562 5.00 0.68 11kV
53 Narsinghpur Kareli 22.92834142 79.05996764 5.00 1.65 11 kV
54 Narsinghpur Tindni 23.05459125 79.27029508 5.00 1.15 11 kV
55 Narsinghpur Rani pindrai 23.00209389 79.20457556 5.00 0.04 11 kV
56 Narsinghpur Umariya 23.0146179 79.13024681 5.00 4.15 11kV
57 Narsinghpur Bandhi 23.10527917 79.19616795 5.00 3.51 11 kV
58 Narsinghpur Narwara 23.04490938 79.57375598 5.00 0.27 11 kV
59 Narsinghpur Shrinagar 22.95475253 79.52318987 5.00 4.70 11 kV
60 Narsinghpur Lathgaon 23.00104442 79.56511478 5.00 5.00 11 kV
61 Narsinghpur Jhoteshwar 22.95023476 79.55408591 5.00 0.01 11 kV
62 Narsinghpur Murdai 23.07958653 79.48110078 5.00 5.00 11 kV
63 Narsinghpur Gundrai (New) 22.97737154 79.40389172 5.00 3.15 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACITY
OUT OF
S.No | NAME OF CIRCLE | NAME OF SUBSTATION | LATITUDE OF S/S | LONGITUDE OF S/S | PROJECT CAPACITY (MW) PROJECT DELIVERY POINT
CAPACITY
ELIGIBLE
FOR CFA
(MW)
64 Narsinghpur Bagaspur 22.98496832 79.50385978 5.00 3.72 11 kV
65 Narsinghpur Pipersara 22.96926945 79.42985944 5.00 2.82 11 kV
66 Narsinghpur Gutori 23.14968942 78.95271849 5.00 3.54 11 kV
67 Narsinghpur Beetli 22.99435463 78.98508197 5.00 5.00 11 kV
68 Narsinghpur Madyshur 22.94486907 79.01602308 5.00 3.53 11kV
69 Narsinghpur Kashikayri 23.08113007 78.98553064 5.00 0.66 11kV
70 Narsinghpur Lilwani 23.00039143 78.82770376 5.00 2.38 11 kV
71 Narsinghpur Kamti 2291127463 78.73820985 5.00 3.39 11kV
72 Narsinghpur Madgula 5.00 1.75 11kV
73 Narsinghpur Chichli 22.84741399 78.81704712 5.00 3.64 11 kV
74 SEONI GOPALGAN] 21.98300063 79.53066772 5.00 1.24 11 kV
75 SEONI BADALPAR 21.92341242 79.44508569 5.00 0.88 11 kV
76 SEONI KURAI 21.80722045 79.5071762 3.15 1.76 11 kV
77 SEONI DHOBISARA 21.9332072 79.60370244 5.00 0.35 11 kV
78 SEONI LONIYA 22.0976975 79.53005 5.00 0.86 11 kV
79 SEONI PIPARDAHI 22.05654431 79.39499942 5.00 2.46 11 kV
80 SEONI BINJAWADA 22.11511604 79.54820315 5.00 1.72 11 kV
81 SEONI KISHANPUR 22.11789241 79.43409889 5.00 1.48 11kV
82 SEONI BANDOL 22.24087204 79.53688837 5.00 1.99 11 kV
83 SEONI BAKHARI 22.32541963 79.43785619 5.00 2.34 11 kV
84 SEONI KANHIWADA 22.2044122 79.74274837 3.15 0.40 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACITY
OUT OF
S.No | NAME OF CIRCLE | NAME OF SUBSTATION | LATITUDE OF S/S | LONGITUDE OF S/S | PROJECT CAPACITY (MW) | PROJECT | DELIVERY POINT
CAPACITY
ELIGIBLE
FOR CFA
(MW)
85 SEONI KHAIRA PALARI 22.27391263 79.83355872 5.00 2.81 11 kV
86 SEONI ALONIKHAPA 22.36692478 79.97179667 5.00 2.65 11 kV
87 SEONI KEOLARI 22.36407362 79.90352856 5.00 4.27 11 kV
88 SEONI BARGHAT 22.03310445 79.72306352 5.00 0.28 11 kV
89 SEONI BHOMA 22.15857561 79.68390468 5.00 1.46 11 kV
90 SEONI ADEGAON 22.61620181 79.49330528 5.00 5.00 11 kV
91 SEONI SIRMANGNI 22.61051032 79.57504181 5.00 0.50 11 kV
92 SEONI MUNGWANI 22.45500261 79.82293356 3.15 3.15 11 kV
93 SEONI DIWARI 22.80859684 79.89846874 3.15 0.35 11 kV
94 SEONI GANESHGAN] 22.50430458 79.58378064 5.00 1.53 11 kV
95 SEONI SUNWARA 22.44290278 79.73909114 5.00 2.83 11 kV
96 Shahdol Bhamraha 23.142805 81.38805667 3.15 1.39 11 kV
97 Shahdol Budwa 24.19512838 81.39362143 5.00 1.14 11 kV
98 SINGRAULI PARSOHAR 24.30840334 82.114025 5.00 0.05 11 kV
99 SINGRAULI KHUTAR 24.05185464 82.53661392 5.00 1.20 11 kV
100 SINGRAULI SAMOOD 24.02145855 82.17043084 5.00 1.89 11 kV
101 Umariya Amarpur 23.95481891 80.89222086 5.00 0.95 11 kV
102 Umariya GHULGHULI 23.34995417 80.84823417 3.15 3.15 11 kV
103 Anuppur Shanti Nagar 23.11331531 81.71354422 5.00 2.59 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
MW)
1 BURHANPUR DABHIYAKHEDA 21.47 76.52 10.00 6.96 11 kV
2 BURHANPUR DEDTALAI 21.49 76.77 3.15 2.71 11 kV
3 BURHANPUR BORI 21.45 76.1 5.00 2.55 11 kV
4 BURHANPUR KHATLA 21.54 76.23 5.00 1.82 11 kV
5 BURHANPUR BIRODA 21.31 76.14 5.00 1.75 11 kV
6 BURHANPUR LONI 21.29 76.18 5.00 3.29 11 kV
7 SHAJAPUR DUPADA 23.54 76.2 5.00 4.64 11 kV
8 SHAJAPUR KANKADI 23.51 76.27 5.00 1.68 11 kV
9 SHAJAPUR BOLAI 23.39 76.48 5.00 4.12 11 kV
10 SHAJAPUR MADANA 23.48 76.47 10.00 5.12 11 kV
11 SHAJAPUR SHADIPURA 23.57 76.42 5.00 0.51 11 kV
12 SHAJAPUR DUDHANA 23.57 76.39 5.00 2.54 11 kV
13 SHAJAPUR NAGZIRI 23.57 76.28 5.00 3.84 11 kV
14 SHAJAPUR BARNAWAD 23.66 76.33 5.00 3.11 11kV
15 SHAJAPUR MOHNA 23.69 76.36 5.00 3.48 11kV
16 SHAJAPUR MANDODA 23.62 76.42 8.15 2.14 11 kV
17 SHAJAPUR BIRGOD 23.26 76.34 5.00 2.61 11 kV
18 SHAJAPUR MANGLA] 23.54 76.56 5.00 491 11 kV
19 SHAJAPUR PIPLODA 23.54 76.61 3.15 1.58 11 kV
20 SHAJAPUR AKVN MAKSI 23.24 76.15 3.15 1.31 11 kV
21 SHAJAPUR MAKSI 23.27 76.15 5.00 0.93 11 kV
22 SHAJAPUR SIROLIYA 23.27 76.19 5.00 4.56 11 kV
23 SHAJAPUR HANOTI 23.25 76.21 3.15 1.52 11 kV
24 SHAJAPUR ZONKAR 23.25 76.17 5.00 2.34 11 kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION | LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
(MW)
25 SHAJAPUR TILAWAD 23.21 76.7 5.00 3.96 11kV
26 SHAJAPUR AMLAY PATHAR 23.23 76.32 5.00 1.89 11kV
27 SHAJAPUR DHABLAGHOSI 23.29 76.68 3.15 1.86 11kV
28 SHAJAPUR FARAD 23.24 76.9 5.00 3.72 11kV
29 SHAJAPUR LASULDIYA MALAK 23.21 76.89 5.00 1.31 11kV
30 SHAJAPUR KHAMLAY 23.15 76.87 5.00 3.23 11kV
31 SHAJAPUR POCHANER 23.16 76.81 10.00 5.71 11kV
32 SHAJAPUR RANAYAL 23.22 76.73 5.00 1.78 11kV
33 SHAJAPUR KALAPIPAL 23.34 76.84 5.00 4.18 11kV
34 SHAJAPUR BHURIYA KAJURIYA 23.29 76.61 5.00 1.32 11kV
35 SHAJAPUR LASUDIYA GORI 23.39 76.83 5.00 4.89 11kV
36 SHAJAPUR RAMDI 23.47 76.87 5.00 2.72 11kV
37 SHAJAPUR DADIYAKHEDI 23.31 76.88 5.00 2.65 11kV
38 SHAJAPUR DHABLADHEER 23.33 76.85 5.00 2.80 11kV
39 SHAJAPUR NANDNI 23.32 76.93 5.00 5.00 11kV
40 SHAJAPUR BHENSAYANAGIN 23.38 76.92 8.15 3.28 11kV
41 SHAJAPUR BHESHAYAGADA 23.53 76.92 5.00 1.76 11kV
42 SHAJAPUR AVANTIPUR -BADODIYA 23.14 76.59 5.00 5.00 11kV
43 SHAJAPUR PAGRAWAT KALA 23.17 76.55 5.00 2.74 11kV
44 SHAJAPUR MAKODI 23.33 76.63 5.00 2.27 11kV
45 SHAJAPUR DEVLI 23.24 76.59 5.00 1.52 11kV
46 SHAJAPUR POLAIKALA 23.22 76.54 10.00 8.97 11kV
47 SHAJAPUR BEHRAWAL 23.42 76.85 10.00 6.13 11kV
48 SHAJAPUR UGLI 23.45 76.81 5.00 4.65 11kV
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Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
MW)
49 SHAJAPUR HADLAIKALA 23.32 76.61 5.00 5.00 11kV
50 SHAJAPUR RANI BAROD 23.35 76.6 5.00 2.83 11 kV
51 SHAJAPUR KADWALA 23.48 76.63 10.00 5.72 11 kV
52 SHAJAPUR SHUJALPUR CITY 23.41 76.72 5.00 3.72 11 kV
53 SHAJAPUR SHYAMPUR CHITONI 23.48 76.76 5.00 5.00 11kV
54 SHAJAPUR TAJPUR UKALA 23.44 76.75 5.00 1.07 11 kV
55 KHANDWA BANGARDA 22.16 76.46 10.00 3.86 11 kV
56 KHANDWA JALKUWA 22.12 76.54 5.00 247 11 kV
57 KHANDWA DEVLA 22.13 76.36 5.00 4.39 11kV
58 KHANDWA KOTHI 22.22 76.11 8.15 3.10 11 kV
59 KHANDWA BAMANGAON 21.8 76.36 3.15 1.20 11 kV
60 KHANDWA CHHANERA 21.97 76.7 10.00 6.63 11 kV
61 KHANDWA DAGAD KHEDI 22.08 76.83 6.30 3.98 11 kV
62 KHANDWA KILLOD 22.18 76.78 5.00 4.47 11 kV
63 KHANDWA JAMNIYA SARSARI 21.94 76.85 8.15 3.27 11 kV
64 KHANDWA ROSHANI 21.88 76.93 8.15 5.40 11 kV
65 KHANDWA GOLKHEDA 21.968702, 77.05 6.30 2.16 11 kV
66 KHANDWA RANGAON 22.02 76.45 5.00 3.83 11 kV
67 KHANDWA ROHNI 21.94 76.51 5.00 2.58 11 kV
68 KHANDWA SAHEJLA 21.97 76.53 10.00 6.59 11 kV
69 KHANDWA SATWADA 21.87 76.44 8.15 2.89 11 kV
70 KHANDWA SENDHWAL 21.59 76.78 10.00 5.03 11 kV
71 KHANDWA SIHADA 21.87 76.38 8.15 3.97 11 kV
72 KHANDWA CIVIL LINE 21.83 76.38 5.00 2.22 11 kV

Madhya Pradesh Urja Vikas Nigam Limited

Page 132



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION | LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
(MW)
73 KHANDWA NIHALWADI 21.73 76.15 5.00 3.15 11kV
74 KHANDWA TAKLIKALAN 21.68 76.36 5.00 2.86 11kV
75 KHANDWA CHHEGAON DEVI 21.82 76.29 5.00 3.52 11kV
76 KHANDWA NAVALI 21.94 76.19 8.15 1.86 11kV
77 UJJAIN 220 KV BARNAGAR 23.07 75.36 5.00 4.08 11kV
78 UJJAIN BADGARA (NAVADA) 22.86 75.35 8.15 1.27 11kV
79 UJJAIN BANDARBELA 23.26 75.35 5.00 3.86 11kV
80 UJJAIN BIRYAKHEDI 23.11 75.36 5.00 3.95 11kV
81 UJJAIN KOTHDI 23.21 75.61 5.00 3.86 11kV
82 UJJAIN MOLANA 23.08 75.4 5.00 5.00 11kV
83 UJJAIN BOLKHEDA NAU 23.67 75.8 5.00 3.70 11kV
84 UJJAIN JAGOTI 23.39 75.81 5.00 3.19 11kV
85 UJJAIN SAGWALI 23.58 75.59 5.00 1.88 11kV
86 UJJAIN BANJARI(NAGDA) 23.38 75.5 5.00 4.34 11kV
87 UJJAIN BHIKAMPUR 23.39 75.36 5.00 2.31 11kV
88 UJJAIN BORKHEDA 23.38 75.5 5.00 3.40 11kV
89 UJJAIN KALSI 23.52 75.4 5.00 4.26 11kV
90 UJJAIN MOHANA 23.47 75.49 5.00 2.93 11kV
91 UJJAIN RAMATALAI 23.4 75.26 5.00 2.69 11kV
92 UJJAIN UNHEL STATION 23.32 75.48 5.00 3.73 11kV
93 UJJAIN KARAN] 23.33 76.1 3.15 1.60 11kV
94 UJJAIN KHARPA 23.28 76.02 5.00 3.21 11kV
95 UJJAIN PAT 23.55 75.9 3.15 1.26 11kV
96 UJJAIN BANDKA INDUSTRIAL 23.31 75.82 5.00 2.74 11kV
Madhya Pradesh Urja Vikas Nigam Limited Page 133



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization component of PM KUSUM - C Scheme

SOLAR
PLANT
CAPACIT
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No CIRCLE NAME OF SUBSTATION LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
MW)
97 UJJAIN KALUHEDA 23.34 75.71 5.00 2.95 11 kV
98 UJJAIN MADHOPURA 23.09 75.98 3.15 1.42 11 kV
99 UJJAIN ZITARKHEDI 23.39 75.92 5.00 4.39 11 kV
100 UJJAIN CHAKRAWADA 23.25 75.71 10.00 6.79 11 kV
101 UJJAIN JAITHAL 23.28 75.82 10.00 6.26 11 kV
102 UJJAIN KILODIYA 23.51 75.37 3.15 2.15 11 kV
103 JHABUA PITOL 22.79 74.46 5.00 2.69 11 kV
104 JHABUA TALAVALI 22.82 74.64 8.15 4.25 11 kV
105 JHABUA BADI HIDI 22.69 74.71 5.00 1.63 11 kV
106 JHABUA RANAPUR 22.65 74.53 8.15 7.41 11 kV
107 JHABUA KALYANPUR 22.88 74.64 10.00 4.10 11 kV
108 JHABUA THANDLA 23 74.58 5.00 5.00 11 kV
109 JHABUA SUJAPURA 23.06 74.62 5.00 3.81 11 kV
110 JHABUA PARWALIA 23.02 74.52 3.15 3.15 11 kV
111 JHABUA KAKANWANI 23.04 74.44 8.15 8.15 11 kV
112 JHABUA BODAYATA 23.02 74.94 5.00 2.58 11 kV
113 JHABUA HAMIRGARH 22.96 74.92 5.00 5.00 11 kV
114 JHABUA BOLASA 22.87 74.89 5.00 242 11 kV
115 JHABUA NANPUR 22.27 74.52 10.00 6.35 11 kV
116 JHABUA UNDWA 22.35 744 8.15 6.45 11 kV
117 JHABUA DABADI 22.3 74.62 10.00 7.29 11 kV
118 JHABUA BADI KHATTALI 22.35 74.53 5.00 5.00 11 kV
119 JHABUA UDAIGARH 22.53 74.54 10.00 10.00 11 kV
120 JHABUA KATTHIWADA 22.48 74.16 5.00 4.96 11 kV
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Y
ELIGIBLE
FOR CFA
(MW)
121 JHABUA SONDWA 22.12 74.38 8.15 6.46 11kV
122 JHABUA CHHAKTALA 22.09 74.18 10.00 6.58 11kV
123 JHABUA FULMAL 22.19 74.14 5.00 2.29 11kV
124 JHABUA KARAJWANI 22.04 74.19 5.00 1.42 11kV
125 JHABUA UMRALI 22.18 74.32 5.00 3.54 11kV
126 BARWANI ANJAD-T 22.04 75.04 5.00 3.24 11kV
127 BARWANI BADGOAN 21.98 75.19 10.00 5.25 11kV
128 BARWANI BARUFATAK 21.99 75.3 10.00 5.18 11kV
129 BARWANI BHAGSUR 21.96 75.05 10.00 8.09 11kV
130 BARWANI BORLAI 22.04 75.01 8.15 3.72 11kV
131 BARWANI DHAWALI 21.42 75.31 5.00 4.63 11kV
132 BARWANI GANDHAWAL 21.87 74.77 5.00 4.76 11kV
133 BARWANI GAWADI 21.61 75.07 5.00 1.30 11kV
134 BARWANI HATOLA 22.05 75.23 5.00 3.38 11kV
135 BARWANI JAMTHI 21.42 75.31 10.00 5.00 11kV
136 BARWANI KARI 22.03 74.95 5.00 2.89 11kV
137 BARWANI KHADKI 21.68 74.68 5.00 5.00 11kV
138 BARWANI KHETIYA 21.67 74.59 10.00 6.07 11kV
139 BARWANI KOYDIYA 22.03 75.15 3.15 3.04 11kV
140 BARWANI LIMBI 21.96 74.67 8.15 3.02 11kV
141 BARWANI MALFA 21.71 74.61 5.00 3.18 11kV
142 BARWANI MANKUI 21.72 74.77 10.00 5.12 11kV
143 BARWANI NAWALPURA 22.04 74.91 5.00 0.63 11kV
144 BARWANI NEW DONDWADA 21.77 75.04 8.15 6.31 11kV
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Y
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145 BARWANI RAKHI BUJURG 21.72 74.54 5.00 4.90 11kV
146 BARWANI ROSAR 21.96 74.6 5.00 1.00 11kV
147 BARWANI SALKHEDA 21.9 75.17 8.15 8.15 11kV
148 BARWANI SHAHPURA 21.59 75.15 10.00 7.48 11kV
149 BARWANI SILAWAD 21.92 74.89 10.00 9.35 11kV
150 BARWANI SURANA 22.01 75.12 5.00 3.02 11kV
151 BARWANI TAALWADA BUJ. 22.01 75.04 10.00 2.53 11kV
152 BARWANI TALOON 22.03 74.98 5.00 4.44 11kV
153 BARWANI TALWADA DEB 22.07 75.19 10.00 6.19 11kV
154 BARWANI THIKRI 22.07 75.41 5.00 3.89 11kV
155 BARWANI VARLA 21.43 75.18 8.15 3.75 11kV
156 | DEWAS(0&M) LOHANA 23.08276° N 76.0329° E 5.00 1.67 11kV
157 | DEWAS(0&M) BAROTHA 22.85959° N 76.1702° E 5.00 2.12 11kV
158 | DEWAS(0&M) MIRZAPUR 22.72978° N 76.1409° E 5.00 1.47 11kV
159 | DEWAS(0&M) KHOKARIYA 22.90777° N 76.19298° E 5.00 1.78 11kV
160 | DEWAS(0&M) ROOPAKHEDI 22.9649° N 75.96642° E 5.00 1.60 11kV
161 | DEWAS(0&M) SINGAWDA 22.99921° N 75.99992° E 5.00 2.15 11kV
162 | DEWAS(0&M) RAJODA 22.92966° N 76.09108° E 5.00 1.54 11kV
163 | DEWAS(0&M) BHOUNRASA 22.9926° N 76.2117°E 5.00 2.56 11kV
164 | DEWAS(0&M) PANDA JAGIR 22.9269° N 76.25222°E 5.00 1.36 11kV
165 | DEWAS(0&M) NEWRI FATA 22.8599° N 76.2450° E 5.00 0.57 11kV
166 | DEWAS(0&M) SARSODA 22.9558° N 76.2740° E 5.00 2.01 11kV
167 | DEWAS(0&M) BHUTIYA BHUJURG 23.1549° N 76.3493° E 5.00 1.90 11kV
168 | DEWAS(0&M) GANDHARAVPURI 23.0470°N 76.3746° E 5.00 2.52 11kV
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Y
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169 DEWAS(0&M) TALOD 23.0183°N 76.4216° E 5.00 0.92 11 kV
170 DEWAS(0&M) PIPALRAWA 23.1697° N 76.4852° E 5.00 1.53 11 kV
171 DEWAS(0&M) AGERA 22.9735°N 76.4021° E 3.15 0.26 11 kV
172 DEWAS(0&M) TONKKHURD II 23.0981° N 76.2175°E 5.00 0.06 11kV
173 DEWAS(0&M) RATANKHEDI 23.1503° N 76.1001° E 5.00 2.25 11 kV
174 DEWAS(0&M) BORKHALIYA 22.5409° N 76.3695° E 5.00 1.35 11kV
175 DEWAS(0&M) CHAPDA 22.7075°N 76.3218° E 5.00 1.54 11 kV
176 DEWAS(0&M) PITAWALI 22.7581° N 76.3493° E 5.00 1.04 11 kV
177 DEWAS(0&M) KANJAR 22.7826° N 76.4303° E 5.00 1.55 11kV
178 DEWAS(0&M) KARNAWAD 22.7297° N 76.2407° E 5.00 2.44 11 kV
179 DEWAS(0&M) MANKUND 22.8599° N 76.2450° E 5.00 2.55 11kV
180 DEWAS(0&M) RATATALAI 22.5409° N 76.3695° E 5.00 1.25 11 kV
181 DEWAS(0&M) PIPLANI 22.658949 76.746306 5.00 0.05 11 kV
182 DEWAS(0&M) KUSMANIYA 22.658949 76.746306 5.00 0.25 11kV
183 DEWAS(0&M) EHV CAMPUS 22.658949 76.746306 5.00 0.19 11kV
184 DEWAS(0&M) PATRANI 22.75839 76.96687 5.00 3.54 11 kV
185 DEWAS(0&M) POKHAR BUJURG 22.42988 76.68207 5.00 1.47 11 kV
186 DEWAS(0&M) BHANDARIYA 22.53617 76.68445 5.00 0.75 11 kV
187 DEWAS(0&M) SATWAS 22.59286 76.90704 5.00 1.03 11 kV
188 DHAR AMBADA 22.21 74.86 5.00 5.00 11 kV
189 DHAR AWALDA 22.45 74.95 5.00 2.93 11 kV
190 DHAR BARWANIYA 22.13 74.64 5.00 2.09 11 kV
191 DHAR BERCHA 22.54 75.46 5.00 1.82 11 kV
192 DHAR BHAMAKHEDI 22.95 75.21 5.00 2.96 11 kV
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193 DHAR BHARAWADA 22.72 74.99 5.00 1.70 11 kV
194 DHAR BIDWAL 22.86 75.19 5.00 2.13 11 kV
195 DHAR BILLODA 22.54 75.46 3.15 1.51 11 kV
196 DHAR D.MADAIN 22.58 75.29 10.00 0.27 11 kV
197 DHAR DAHI 22.28 74.92 5.00 2.82 11 kV
198 DHAR DEVLA 22.35 75 5.00 0.79 11 kV
199 DHAR DHOLANA 23.04 75.32 5.00 0.99 11 kV
200 DHAR DHULET 22.6 74.87 5.00 0.71 11 kV
201 DHAR JOLANA 22.68 75.08 5.00 2.96 11kV
202 DHAR KABARWA 22.27 75.02 5.00 2.31 11 kV
203 DHAR KALIBAWADI 22.13 75.05 5.00 5.00 11kV
204 DHAR KALORA 22.92 75.24 5.00 1.38 11 kV
205 DHAR KALWANI 22.13 75.05 10.00 5.74 11 kV
206 DHAR KHACHRODA 22.84 75.41 3.15 2.00 11 kV
207 DHAR KHAJURIYA 22.82 75.26 5.00 1.92 11 kV
208 DHAR KHANDLAI 22.31 75.32 5.00 1.77 11 kV
209 DHAR LABRIYA 22.59 75.12 5.00 1.52 11 kV
210 DHAR LANGOOR 22.22 75.23 5.00 1.42 11 kV
211 DHAR MANGOD 22.64 74.84 5.00 1.71 11 kV
212 DHAR NAGDA 22.81 75.27 5.00 0.70 11 kV
213 DHAR NANDLAI 22.67 74.96 3.15 1.84 11 kV
214 DHAR NARAYANPURA 22.6 75.47 5.00 1.89 11 kV
215 DHAR NARWALI 22.1 74.81 5.00 1.03 11 kV
216 DHAR PADLIYA 22.55 75.32 5.00 1.26 11 kV
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217 DHAR PALWADA 22.81 75.34 5.00 1.56 11kV
218 DHAR PATADI 22.45 75.36 5.00 1.29 11kV
219 DHAR RAJOD 22.6 74.93 5.00 2.17 11kV
220 DHAR SATIPURA 22.44 75.17 5.00 5.00 11kV
221 DHAR SUSARI STRE 22.2 74.72 5.00 2.12 11kV
222 DHAR TAJPUR 22.69 75.36 3.15 1.79 11kV
223 DHAR TAKRAWDA 22.73 75.2 5.00 0.92 11kV
224 DHAR TALANPUR 22.51 74.85 5.00 1.66 11kV
225 DHAR TANDA 22.15 75.13 5.00 2.88 11kV
226 DHAR TAWLAI 22.26 75.12 10.00 3.19 11kV
227 DHAR TILGARA 23.02 75.24 5.00 1.68 11kV
228 DHAR UMARBAN 22.61 75.07 10.00 3.82 11kV
229 DHAR UTAWAD 22.62 75.39 5.00 1.52 11kV
230 RATLAM ALOT 23.76 75.55 5.00 1.78 11kV
231 RATLAM BARDIYA RATHORE 23.81 75.53 5.00 2.23 11kV
232 RATLAM BARKHEDA KALA 23.88 75.43 5.00 5.00 11kV
233 RATLAM BHOJAKHEDI 23.78 75.62 10.00 4.35 11kV
234 RATLAM DUDHAWATI 23.74 75.59 5.00 2.37 11kV
235 RATLAM GULBALOD 23.75 75.48 8.15 8.04 11kV
236 RATLAM HANUMANTIYA 23.83 75.48 5.00 5.00 11kV
237 RATLAM KHARWA KALA 23.73 75.04 10.00 8.86 11kV
238 RATLAM LASUDIYA JANGLI 23.62 75.23 5.00 3.64 11kV
239 RATLAM LODH 23.65 75.31 5.00 4.08 11kV
240 RATLAM LUNI 23.66 75.49 5.00 2.63 11kV
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241 RATLAM TAL 23.73 75.38 5.00 3.07 11kV
242 RATLAM BADAYALA CHORASI 23.57 75.08 10.00 4.60 11kV
243 RATLAM KHEDAWADA 23.59 74.89 5.00 3.52 11kV
244 RATLAM MACHUN 23.54 74.93 3.15 1.93 11kV
245 RATLAM MAMATKHEDA 23.67 75.08 5.00 3.89 11kV
246 RATLAM PANCHEWA 23.66 75.01 10.00 9.44 11kV
247 RATLAM RANI GAON 23.75 74.97 5.00 3.76 11kV
248 RATLAM ROZANA 23.68 75.14 10.00 7.48 11kV
249 RATLAM SEJAWATA 23.61 75.15 5.00 2.98 11kV
250 RATLAM UPLAI 23.58 75.15 10.00 9.26 11kV
251 RATLAM BIRMAWAL 23.12 75.13 10.00 8.44 11kV
252 RATLAM DHAMNOD 23.44 74.98 5.00 5.00 11kV
253 RATLAM DHOSWAS 23.41 75.07 5.00 3.34 11kV
254 RATLAM JADWASA 23.37 75.12 8.15 8.09 11kV
255 RATLAM KARAMDI 23.29 75.04 5.00 3.32 11kV
256 RATLAM KHETALPUR 23.33 75 5.00 1.99 11kV
257 RATLAM PALDUNA 23.51 75.01 5.00 2.96 11kV
258 RATLAM PALSODI 23.34 74.92 5.00 1.53 11kV
259 RATLAM PRITAM NAGAR 23.18 75.19 5.00 3.99 11kV
260 RATLAM RUPAKHEDA 23.23 75.12 5.00 4.76 11kV
261 RATLAM SARWAD 23.18 75.16 5.00 3.61 11kV
262 RATLAM SEMLIYA 23.45 75.1 10.00 9.84 11kV
263 | INDORE 0&M BAGANA 22.85 75.79 5.00 1.78 11kV
264 | INDORE 0&M BANEDIYA 22.85 75.57 5.00 2.86 11kV
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265 INDORE O&M BEGANDA 22.81 75.5 5.00 4.02 11 kV
266 INDORE O&M GAWLA 22.66 75.69 10.00 5.64 11 kV
267 INDORE O&M GIROTA 23.07 75.59 10.00 6.66 11 kV
268 INDORE O&M JALODIYA PANTH 22.81 75.55 5.00 4.27 11 kV
269 INDORE O&M LIMBODAPAR 22.86 75.47 10.00 4.20 11 kV
270 INDORE O&M NAVDAPANTH 22.69 75.77 10.00 3.39 11 kV
271 INDORE O&M OSRA 23.04 75.61 5.00 1.54 11 kV
272 INDORE O&M RUN]JI 22.99 75.54 5.00 0.99 11 kV
273 INDORE O&M TALAWALI 23.02 75.54 5.00 3.65 11kV
274 INDORE O&M CHIKLONDA 22.77 75.56 5.00 1.38 11kV
275 INDORE O&M KHEDA 22.59 75.65 5.00 1.20 11 kV
276 INDORE O&M METHWADA 22.67 75.55 5.00 3.10 11 kV
RANGWASA
277 INDORE O&M (PITHAMPUR) 22.74 75.57 5.00 1.55 11 kV
278 INDORE O&M SAGORE 22.6 75.61 5.00 2.14 11 kV
279 INDORE O&M JOSHIGURADIYA 22.61 75.94 5.00 2.44 11 kV
280 INDORE O&M KADVAALI 22.95 75.58 5.00 1.63 11 kV
281 INDORE O&M KHEDI STHOD 22.49 75.57 5.00 2.63 11 kV
282 INDORE O&M KHURDEE 22.37 75.65 5.00 5.00 11 kV
283 INDORE O&M LUNERA 22.16 75.45 5.00 1.25 11 kV
284 INDORE O&M BARLAI JAGIR 22.9 75.96 5.00 3.01 11 kV
285 INDORE O&M BAWLIA 22.69 76.09 5.00 5.00 11 kV
286 INDORE O&M BILODA NAYTA 23.01 75.87 5.00 1.39 11 kV
287 INDORE O&M BUDI BARLAI 22.89 75.98 10.00 3.16 11 kV
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288 | INDORE 0&M BURANA KHEDI 22.77 76.01 5.00 1.85 11kV
289 | INDORE 0&M CHANDRAWATI GAN] 23.01 75.68 10.00 4.97 11kV
290 | INDORE 0&M DAKACHYA 22.84 75.94 5.00 3.00 11kV
291 | INDORE 0&M DHARAMPURI (INDORE) 22.86 75.85 10.00 6.38 11kV
292 | INDORE 0&M DHATURIYA 22.9 75.79 5.00 445 11kV
293 | INDORE 0&M DUDHIYA 22.68 75.95 10.00 3.71 11kV
294 | INDORE 0&M GARIPILIYA 22.71 76.01 5.00 1.68 11kV
295 | INDORE 0&M IMLIKHEDA 22.84 75.87 5.00 0.29 11kV
296 | INDORE 0&M KASTURBAGRAM 22.74 75.86 10.00 1.36 11kV
297 | INDORE 0&M KHALKHLA 22.95 75.69 10.00 1.89 11kV
298 | INDORE 0&M KHUDEL 22.69 76.03 10.00 7.16 11kV
299 | INDORE 0&M MOROD 22.63 75.87 5.00 0.99 11kV
300 | INDORE 0&M MOROD HAAT 22.69 76.07 5.00 1.59 11kV
301 | INDORE 0&M NEW SANWER 22.98 75.9 10.00 4.54 11kV
302 | INDORE 0&M PALASIYA 22.86 75.99 5.00 2.22 11kV
303 | INDORE 0&M PANCHOLA 22.99 75.79 5.00 0.44 11kV
304 | INDORE 0&M PANOD 22.8 75.98 5.00 0.07 11kV
305 | INDORE 0&M SANWER 22.98 75.9 10.00 4.74 11kV
306 | INDORE 0&M SIVNI 22.67 76.14 10.00 6.68 11kV
307 | INDORE 0&M TARANA 22.92 75.85 10.00 5.31 11kV
308 | INDORE 0&M TODI 22.86 75.91 10.00 3.58 11kV
309 | INDORE 0&M UJJAINI 22.64 75.99 5.00 440 11kV
310 KHARGONE UMARKHALI 21.72 75.59 5.00 1.17 11kV
311 KHARGONE Mogaragon 21.7 75.82 5.00 2.22 11 kV
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312 KHARGONE Sangvi 21.75 75.39 5.00 1.64 11kV
313 KHARGONE Lonara 21.93 75.38 5.00 1.46 11kV
314 KHARGONE Golwadi 21.81 75.3 5.00 1.84 11kV
21.62319235498358
315 KHARGONE Mohanpura , 75.75 5.00 1.29 11kV
316 KHARGONE Dasnawal(Bilali) 21.79 75.79 5.00 3.92 11kV
317 KHARGONE Dodwa 22.03 76.13 10.00 1.65 11kV
318 KHARGONE Mitawal 21.71 76.14 3.15 0.07 11kV
319 KHARGONE SAIKHEDA 21.7 75.97 5.00 0.74 11kV
320 KHARGONE Shivna 21.77 76.03 5.00 0.47 11kV
321 KHARGONE JEMALPURA 22.25 76.01 5.00 1.74 11kV
322 KHARGONE BELSAR 22.22 76.01 3.15 1.38 11kV
323 KHARGONE MARDANA 22.17 75.83 5.00 0.58 11kV
324 KHARGONE BANJARI 22.24 75.94 5.00 0.93 11kV
325 KHARGONE NILKANTH 22.14 75.97 5.00 1.14 11kV
326 KHARGONE AMBA 22.05 75.94 5.00 0.83 11kV
327 KHARGONE Malgoan 22.16 75.79 5.00 1.31 11kV
328 KHARGONE Pipalgone 22.1 75.76 5.00 0.51 11kV
329 KHARGONE Khamkheda 22.04 75.74 5.00 1.00 11kV
330 KHARGONE Bhesawad 22.02 75.45 5.00 0.59 11kV
331 KHARGONE Nimchadi Main 21.95 75.63 5.00 1.67 11kV
332 KHARGONE Gadi 22.31 75.52 5.00 4.72 11kV
333 KHARGONE Bhangaon 22.03 75.67 5.00 1.07 11kV
334 KHARGONE TITRANIYA 75.9 21.73 5.00 0.40 11kV
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335 KHARGONE CHIRIYA 75.89 21.6 5.00 2.20 11kV
336 NEEMUCH SAWAN 24.45 75.07 8.15 6.25 11kV
337 NEEMUCH KHETAKHEDA 24.35 74.94 5.00 4.56 11kV
338 NEEMUCH INDUSTRIAL AREA 24.48 74.87 5.00 1.78 11kV
339 NEEMUCH HANMANTIYA PAWAR 24.4 75.04 10.00 6.46 11kV
340 NEEMUCH REVLI-DEVLI 24.46 74.98 5.00 5.00 11kV
341 NEEMUCH CHITA KHEDA 24.32 74.81 10.00 7.13 11kV
342 NEEMUCH DARUKHEDA 24.48 74.77 5.00 3.90 11kV
343 NEEMUCH DHANERIYA 24.46 74.83 5.00 3.04 11kV
344 NEEMUCH JAISINGH PURA 24.4 74.85 5.00 5.00 11kV
345 NEEMUCH KANAWATI 24.49 74.85 3.15 2.42 11kV
346 NEEMUCH BISALWAS KALA 24.51 74.79 8.15 4.86 11kV
347 NEEMUCH BHARBHADIYA 24.52 74.87 5.00 3.14 11kV
348 NEEMUCH NILIYA 24.64 75.07 5.00 2.89 11kV
349 NEEMUCH KELUKHEDA 24.61 74.91 5.00 3.92 11kV
350 NEEMUCH MORWAN 24.62 75 10.00 5.44 11kV
351 NEEMUCH SARVANIYA MAHARA] 24.57 74.96 10.00 7.85 11kV
352 NEEMUCH JAWAD 24.58 74.87 10.00 8.60 11kV
353 NEEMUCH NAYAGAON 24.56 74.78 10.00 5.72 11kV
354 NEEMUCH SARODA 24.71 74.81 5.00 3.27 11kV
355 NEEMUCH SARWANIYA MASANI 24.61 74.81 5.00 3.02 11kV
356 NEEMUCH BAGHPURA 24.87 74.86 5.00 3.14 11kV
357 NEEMUCH KANKRIYATALAI 24.87 75.08 3.15 2.00 11kV
358 NEEMUCH ATHWA KALAN 24.25 74.84 3.15 3.15 11kV
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SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION | LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
(MW)
359 NEEMUCH FUSARIYA 24.98 75.29 10.00 4.98 11kV
360 NEEMUCH KADWASA 24.97 75.14 10.00 4.49 11kV
361 NEEMUCH LADPURA 24.99 75.17 5.00 4.60 11kV
362 NEEMUCH UMMED PURA 24.25 74.84 5.00 1.81 11kV
363 NEEMUCH BADKUA 24.65 75.23 5.00 0.60 11kV
364 NEEMUCH DEORI 24.37 75.15 5.00 0.69 11kV
365 NEEMUCH KHANKHEDI 24.35 75.28 5.00 0.69 11kV
366 NEEMUCH BARKHEDA 24.65 75.23 5.00 0.32 11kV
367 NEEMUCH DHANDERI 24.58 75.04 5.00 0.50 11kV
368 NEEMUCH KUKDESHWAR 24.35 75.26 10.00 0.75 11kV
369 NEEMUCH AMARPURA 24.53 75.45 5.00 0.59 11kV
370 MANDSAUR NIMTHUR-OSARNA 24.53 75.81 5.00 0.43 11kV
371 MANDSAUR BARODIYA CHOUKI 24.61 75.69 8.15 2.22 11kV
372 MANDSAUR ANTRALIYA 24.44 75.65 5.00 1.44 11kV
373 MANDSAUR KHARAWDA 24.37 75.54 10.00 5.28 11kV
374 MANDSAUR LOTHKHEDI 24.46 75.75 5.00 2.72 11kV
375 MANDSAUR PIPLIYA JATI 24.33 75.59 5.00 2.72 11kV
376 MANDSAUR SATHKHEDA 24.28 75.56 5.00 4.27 11kV
377 MANDSAUR BAAPCHYA 24.13 75.48 5.00 2.67 11kV
378 MANDSAUR BHAGUNIYA 24.13 75.48 3.15 1.42 11kV
379 MANDSAUR KURAWAN 24.16 75.55 5.00 2.16 11kV
380 MANDSAUR KHAJURI PANTH 24.21 75.71 10.00 4.40 11kV
381 MANDSAUR NAHARGARH 24.15 75.24 10.00 9.38 11kV
382 MANDSAUR LASUDIYA 23.84 75.33 5.00 4.37 11kV
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SOLAR
PLANT
CAPACIT
Y OUT OF
S. NAME OF LONGITUDE OF PROJECT CAPACITY PROJECT DELIVERY
No CIRCLE NAME OF SUBSTATION | LATITUDE OF S/S s/s (MW) CAPACIT POINT
Y
ELIGIBLE
FOR CFA
(MW)
383 MANDSAUR MANPURA 23.89 75.36 10.00 5.99 11kV
384 MANDSAUR NATARAM 24.07 75.32 8.15 5.31 11kV
385 MANDSAUR KACHRIYA 24.07 75.42 3.15 2.13 11kV
386 MANDSAUR KOTDA BAHADUR 24.16 75.35 5.00 3.68 11kV
387 MANDSAUR SEMLI KANKAD 24.1 75.69 5.00 2.74 11kV
388 MANDSAUR GOVERDHANPURA 24.04 75.57 8.15 3.54 11kV
389 MANDSAUR LADUSA 24 75.13 8.15 4.72 11kV
390 MANDSAUR AMLAWAD 23.99 75.04 10.00 7.46 11kV
391 MANDSAUR BHALOT 24 75 5.00 3.07 11kV
392 MANDSAUR JAGGAKHEDI(M) 24.11 75.09 5.00 449 11kV
393 MANDSAUR KHILCHIPURA 24.04 75.07 10.00 6.64 11kV
394 MANDSAUR BHUNIYAKHEDI 24.11 75.04 5.00 5.00 11kV
395 MANDSAUR RISHIYANAND 24.07 75.03 10.00 4.37 11kV
396 MANDSAUR JAGGAKHEDI(N) 24.1 75.18 10.00 8.20 11kV
397 MANDSAUR AKIYA BIKA 24.26 75.24 3.15 2.40 11kV
398 MANDSAUR BILLOD 24.24 75.33 10.00 6.44 11kV
399 MANDSAUR HINGORIYA 24.24 75.33 5.00 2.85 11kV
400 MANDSAUR SANJEET 24.28 75.29 10.00 5.71 11kV
401 MANDSAUR TAKRAWAD 24.25 75.2 5.00 1.97 11kV
402 MANDSAUR KANGHATTI 24.21 74.93 8.15 5.55 11kV
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ANNEXURE = 2 — Model PPA

STANDARD

POWER PURCHASE AGREEMENT FOR

PROCUREMENT OF ....MW ___ POWER ON LONG TERM

BASIS

Between

[Name of Renewable Power Generator]

And

Madhya Pradesh Power Management Company Limited

[month and year]
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This Power Purchase Agreement is made on the____ day of of at
Between
[name of the Renewable Power Generator], , [details of

Renewable Power Generator] (hereinafter referred to as “Renewable Power Generator or
RPG”, which expression shall, unless repugnant to the context or meaning thereof, be deemed
to include its successors and permitted assigns) as a Party of the First Part;

And

Madhya Pradesh Power Management Company Limited , a company incorporated
under the Companies Act 1956, having its registered office at (hereinafter

referred to as “PROCURER”, which expression shall, unless repugnant to the context or
meaning thereof, be deemed to include its successors and assignees) as a Party of the
Second Part;

The RPG and PROCURER are individually referred to as ‘Party’ and collectively referred to
as ‘Parties’.

WHEREAS:

A. The Ministry of New and Renewable Energy [MNRE] has launched PM KUSUM
scheme for farmers on 8th March 2019 and issued implementation guidelines
subsequently;

B. MNRE issued comprehensive guidelines for feeder level solarization under KUSUM-C
scheme on 17 January 2024,

C. As per MNRE guidelines for feeder level solarization under component-C of PM KUSUM
scheme, Government of India (Gol) shall provide subsidy in the form of central financial
assistance (CFA) for projects meant for feeder level solarization (FLS) of agricultural
feeders. The details of CFA is provided at Article ____ of this PPA,

D. Tariff for projects set up under feeder level solarization has been arrived at after factoring
in the Gol subsidy from total project cost;

E. The MNRE has accorded a sanction and allotted solarization of pumps through
feeder level solarization to Madhya Pradesh Urja Vikas Nigam Limited for under the said
schemeon ___. 20

F. Madhya Pradesh Urja Vikas Nigam Limited had initiated a selection process for
procurement of _ MW of the power generated from the Grid Connected
Power Project on the terms and conditions contained in the RFP

No. dated

G. The RPG has been selected in the Process for development, generation and supply of
electricity from the MW Power Project to be established by RPG at
[location of proposed power plant] and electricity generated to be fed at ___ kV bus of

the [Name and location of _ kV substation];
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H. Madhya Pradesh Urja Vikas Nigam Limited has issued the Letter of Award No.
dated in favour of the RPG for development and establishment of the MW
Power Project as per the terms and conditions contained in the RFP.

. The RPG has furnished the Performance Bank Guarantee in the sum of Rs
in favour of PROCURER as per the format prescribed by the PROCURER.

J. The RPG has fuffilled the terms and conditions for signing this Power Purchase

Agreement as a definitive agreement for establishing the Power Project of
MW at , for generation and sale of electricity by the RPG to PROCURER
at kVS/S;

K. The parties have agreed to execute this Power Purchase Agreement in terms of the
Eol/ RfS and the Letter of Award in regard to the terms and conditions for establishment

of the

Power Project at, and for generation and supply of electricity by the RPG

to PROCURER.

Now therefore, in consideration of the premises and mutual agreements, covenants and
conditions set forth herein, it is hereby agreed by and between the Parties as follows:

ARTICLE 1: DEFINITIONS AND INTERPRETATION

1.1 Definitions

The terms used in this Agreement, unless as defined below or repugnant to the context, shall
have the same meaning as assigned to them by the Electricity Act, 2003 and the rules or
regulations framed there under, including those issued/ framed by the Appropriate
Commission (as defined hereunder), as amended or re-enacted from time to time.

Agreement” or
IIPPAII

“Act” or shall mean the Electricity Act, 2003 and include any modifications,
“Electricity Act, amendments and substitution from time to time;

2003”

“Agreement” or shall mean this Power Purchase Agreement including its recitals and
"Power Schedules, amended or modified from time to time in accordance with the
Purchase terms hereof;

"Appropriate
Commission™

Unless otherwise stated, Appropriate Commission shall be the commission
of the state where PROCURER is situated,;

"Bill Dispute
Notice"

shall mean the notice issued by a Party raising a Dispute regarding a
Monthly Bill or a Supplementary Bill issued by the other Party;

“Business Day”

shall mean with respect to RPG and PROCURER, a day other than
Sunday or a statutory holiday, on which the banks remain open for business
in the State;
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“Capacity
Utilisation
Factor” or “CUF”

shall have the same meaning as provided in CERC (Terms and Conditions
for Tariff determination from Renewable Energy Sources) Regulations,
2009 as amended from time to time; However for avoidance of any doubt, it
is clarified that the CUF shall be calculated on the Contracted Capacity;

In any Contract Year, if X’ MWh of energy has been metered out at the
Delivery Point for Y’ MW Project capacity, CUF= (X MWh/ (Y MW*8766))
X100%;

Central Financial
Assistance
(CFA)

shall be governed by relevant and applicable Subsidy provisions of Govt. of
India and its guidelines valid at the time of bid submission date.

Details of it is provided at Article of PPA.

“Change in Law”

shall have the meaning ascribed thereto in Article 12 of this Agreement;

“Commercial
Operation Date
(COD)”

shall mean the date on which the commissioning certificate is issued upon
successful commissioning (as per provisions of this Agreement) of the
project;

“Competent
Court of Law”

shall mean any court or tribunal or any similar judicial or quasi- judicial body
in India that has jurisdiction to adjudicate upon issues relating to this
Agreement;

“Consents,
Clearances and

shall mean all authorizations, licenses, approvals, registrations, permits,
waivers,

“Permits”

privileges, acknowledgements, agreements, or concessions required to be
obtained from or provided by any concerned authority for the purpose of
setting up of the generation facilities and/ or supply of power;

“Consultation
Period”

shall mean the period of ninety (90) days or such other longer period as the
Parties may agree, commencing from the date of issuance of a RPG
Preliminary Default Notice or PROCURER Preliminary Default Notice as
provided in Article 13 of this Agreement, for consultation between the
Parties to mitigate the consequence of the relevant event having regard to
all the circumstances;

“Contract Year”

shall mean the period beginning from the Effective Date and ending on the
immediately succeeding March 31 and thereafter each period of 12 months
beginning on April 1 and ending on March 31 provided that:

()  inthefinancial year in which the COD would occur, the Contract Year
shall end on the date immediately before the COD and a new Contract Year
shall commence once again from the COD and end on the immediately
succeeding March 31, and thereafter each period of twelve (12) months
commencing on April 1 and ending on March 31, and

(i)  provided further that the last Contract Year of this Agreement shall
end on the last day of the Term of this Agreement

"Contracted
Capacity"

shall mean [Insert capacity] MW contracted with PROCURER for supply by
the RPG to PROCURER at the Delivery Point from the Power Project;
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“‘Delivery Point”

shallmean be __ kV bus bar at the ___ kV Sub-station. Metering shall be
done at this interconnection point where the power is injected into the
kV Sub-station. Depending upon Project Capacity, there could be multiple
interconnection cum delivery points at same substation at ____ kV voltage
level depending upon injection capacity of _ kV generating feeder
connecting SPP with concerned __ kV substation

For interconnection with grid and metering, the RPG shall abide by the
relevant and applicable regulations, Grid Code notified by the State
Commission and Central Electricity Authority (Installation and Operation of
Meters) Regulations, 2006 as amended and revised from time to time, or
orders passed thereunder by the Appropriate Commission or CEA.

All charges and losses related to Transmission of power from project up to
Delivery Point as notified by the Appropriate Commission shall be borne by
the RPG.

“Dispute” shall mean any dispute or difference of any kind between PROCURER and
the RPG, in connection with or arising out of this Agreement including but
not limited to any issue on the interpretation and scope of the terms of this
Agreement as provided in Article 16 of this Agreement;

"Due Date" Due Date shall mean the forty-fifth (45th) day after a Monthly Bill (including

all the relevant documents) or a Supplementary Bill is received in hard copy
and duly acknowledged by the PROCURER or, if such day is not a
Business Day, the immediately succeeding Business Day, by which date
such Monthly Bill or a Supplementary Bill is payable by the PROCURER.

“Effective Date”

shall have the meaning ascribed thereto in Article 2.1 of this Agreement;

“Electricity Laws”

shall mean the Electricity Act, 2003 and the rules and regulations made
there under from time to time along with amendments thereto and
replacements thereof and any other Law pertaining to electricity including
regulations framed by the Appropriate Commission;

“Event of shall mean the events as defined in Article 13 of this Agreement;

Default”

“Expiry Date” Shall mean the date occurring twenty-five (25) years from the Commercial
Operation Date subject to that the supply of power shall be limited for a
period of 25 years from the COD unless extended by the Parties as per this
Agreement;

“Financing shall mean the agreements pursuant to which the RPG has sought

Agreements” financing for the Power Project including the loan agreements, security

documents, notes, indentures, security agreements, letters of credit and
other documents, as may be amended, modified, or replaced from time to
time, but without in anyway increasing the liabilities of PROCURER;

"Force Majeure"
or “Force
Majeure Event”

shall have the meaning ascribed thereto in Article 11 of this Agreement;

“Indian
Governmental
Instrumentality”

shall mean the Government of India, Governments of state of and

any ministry, department, board, authority, agency, corporation, commission
under the direct or indirect control of Government of India or the above state
Government or both, any political sub-division of any of them including any
court or Appropriate Commission or tribunal or judicial or quasi-judicial body
in India;
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“Insurances”

shall mean the insurance cover to be obtained and maintained by the RPG
in accordance with Article 8 of this Agreement;

"Interconnection
Facilities"

shall mean the facilities on RPG’s side of the Delivery Point for scheduling,
transmitting and metering the electrical output in accordance with this
Agreement and which shall include, without limitation, all other transmission
lines and associated equipment, transformers, relay and switching
eguipment and protective devices, safety equipment and RTU, Data Transfer
and Acquisition facilities for transmitting data subject to Article 7, the Metering
System required for supply of power as per the terms of this Agreement;

“Invoice” or “Bill”

shall mean either a Monthly Bill / Supplementary Bill or a Monthly Invoice/
Supplementary Invoice raised by any of the Parties;

“Late Payment

shall have the meaning ascribed thereto in Article 10.3.3 of this Agreement;

Surcharge”

"Law" shall mean in relation to this Agreement, all laws including Electricity Laws in
force in India and any statute, ordinance, regulation, notification or code,
rule, or any interpretation of any of them by an Indian Governmental
Instrumentality and having force of law and shall further include without
limitation all applicable rules, regulations, orders, naotifications by an Indian
Governmental Instrumentality pursuant to or under any of them and shall
include without limitation all rules, regulations, decisions and orders of the
Appropriate Commissions;

“Letter of Credit” | shall have the meaning ascribed thereto in Article 10.4 of this Agreement;

or“L/C”

“Letter of Award” | shall mean Letter of Award issued by Madhya Pradesh Urja Vikas Nigam

or “LoA” Limited to the RPG for the project;

“‘“MNRE” shall mean the Ministry of New and Renewable Energy, Government of

"Month" shall mean a period of thirty (30) days from (and excluding) the date of the
event, where applicable, else a calendar month;

“Normative shall mean a date falling on last day of eighteenth (18th) month from date of

Scheduled LOA;

Commissioning
Date” or “NSCD”

"Party" and shall have the meaning ascribed thereto in the recital to this Agreement;
"Parties”

“Payment shall have the meaning ascribed thereto in Article 10.4 of this Agreement;
Security

Mechanism”
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“Power Project”
or “Project”

shall mean the power generation facility of Contracted Capacity of
[Insert capacity] MW, located at , [Insert name of the

District and State] having a separate control system, metering and separate

points of injection into the grid at Delivery point of ___ kV substation.

The Project shall include all units and auxiliaries such as water supply,
treatment or storage facilities, bay(s) for transmission system in the
switchyard, dedicated transmission line up to the Delivery Point and all the
other assets, buildings/ structures, equipment, plant and machinery, facilities
and related assets required for the efficient and economic operation of the
power generation facility, whether completed or at any stage of
development and construction or intended to be developed and constructed
for the purpose of supply of power as per this Agreement;

“Preliminary
Default Notice”

shall have the meaning ascribed thereto in Article 13 of this Agreement;

“Project
Capacity”

shall mean the maximum AC capacity of the Project at the point of injection
on which the Power Purchase Agreement has been signed.

"Prudent Utility
Practices"

shall mean the practices, methods and standards that are generally
accepted internationally from time to time by electric utilities for the purpose
of ensuring the safe, efficient and economic design, construction,
commissioning, operation and maintenance of power generation equipment
and which practices, methods and standards shall be adjusted as
necessary, to take account of:

a) Operation and maintenance guidelines recommended by the
manufacturers of the plant and equipment to be incorporated in the Power
Project;

“Rebate”

shall have the same meaning as ascribed thereto in Article 10.3.5 of this
Agreement;

"Rupees”, "Rs.",

shall mean Indian rupees, the lawful currency of India;

Renewable Shall mean bidding Company/ Limited Liability Partnership (LLP) firm/

Power Partnership Firm/ Sole Proprietor or Consortium/ JV in any form submitting

Generator the Bid and is hereinafter also called Renewable Power Generator (RPG).
They must participate in the selection process to be carried out by Madhya
Pradesh Urja Vikas Nigam Ltd.. The successful RPG shall have to sign
PPA and install the plant as per provisions of the PM KUSUM scheme
guidelines and applicable rules and regulations.

“Scheduled Shall mean the end date of NSCD or SSD, whichever is earlier.

Commissioning

Date” or “SCD”

of the Project
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“Scheme Sunset

shall mean a date notified by Ministry of New and Renewable Energy Govt.

Date” or “SSD” of India (MNRE), when overall sanction timelines of Component- (FLS) of
PM KUSUM Scheme would cease to exist, which, unless modified by
MNRE, is 31.03.3026

"Tariff" Shall have the same meaning as provided for in Article 9 of this Agreement;

"Tariff Payment"

shall mean the payments to be made under Monthly Bills as referred to in
Article 10 and the relevant Supplementary Bills;

“Termination shall mean the notice given by either Parties for termination of this
Notice” Agreement in accordance with Article 13 of this Agreement;

“Term of "Term of shall have the meaning ascribed thereto in Article 2 of this
Agreement” Agreement;
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ARTICLE 2: TERM OF AGREEMENT

2.1 Effective Date

2.1.1 This Agreement shall come into effect from date of signing of this Agreement (insert date)
by the parties and such date shall be referred to as the Effective Date

2.2 Term of Agreement

2.2.1 Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a term
from the Effective Date until the Expiry Date. This Agreement may be extended for a further
period at least one hundred eighty (180) days prior to the Expiry Date, on mutually agreed
terms and conditions.

2.2.2 The RPG is free to operate their plants beyond the Expiry Date if other conditions like land
lease / Rightto Use of Land (as applicable), permits, approvals and clearances etc. allow. In such
case unless otherwise agreed by the PROCURER, PROCURER shall not be obligated to procure
power beyond the Expiry Date.

23 Early Termination

2.3.1 This Agreement shall terminate before the Expiry Date if either PROCURER or RPG
terminates the Agreement, pursuant to Article 13 of this Agreement.

2.4 Survival

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, obligations and
liabilities of the Parties under this Agreement, including the right to receive penalty as per the
terms of this Agreement, nor shall it affect the survival of any continuing obligations for which
this Agreement provides, either expressly or by necessary implication, which are to survive
after the Expiry Date or termination including those under Article 11 (Force Majeure), Article 13
(Events of Default and Termination), Article 14 (Liability and Indemnification), Article 16 (Governing
Law and Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles and
Schedules of this Agreement which expressly or by their nature survive the Term or termination
of this Agreement shall continue and survive any expiry or termination of this Agreement.

ARTICLE 3: CONDITIONS SUBSEQUENT

3.1 The RPG agrees and undertakes to make Project Financing Arrangements for its Project
and shall provide necessary documents to PROCURER in this regard within six Months
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from Effective Date for the project but not after nine months before NSCD or SSD, whichever
is earlier.
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT

41 RPG’s Obligations

4.1.1 The RPG undertakes to be responsible, at RPG’s own cost and risk, for:

a) The RPG shall be solely responsible and make arrangements for Land & associated
infrastructure for development of the Project and for Connectivity with the __ kV sub-station
for confirming the evacuation of power by the Scheduled Commissioning date or COD,
whichever is earlier, and all clearances related thereto; The RPG shall furnish the necessary
documents to establish possession in the name of the RPG of the required land/ Lease

Agreement;

b) Obtaining all Consents, Clearances and Permits as required and maintaining all
documents.

c) Design, Supply, Construction, Erection, Testing and Commissioning, of Solar Power Project
in accordance with the applicable Law, Grid Code, as per regulations and terms &conditions

of the Agreement as well as Prudent Utility Practices.

d) The commencement of supply of power up to the Contracted Capacity to PROCURER no
later than the Scheduled Commissioning Date and continuance of the supply of power

throughout the term of the Agreement;

e) Connecting the Power Project switchyard with the Interconnection Facilities at the Delivery
Point. The RPG shall make adequate arrangements to connect the Power Project switchyard

with the Interconnection Facilities at Interconnection / Metering / Delivery Point.

f) Owning the Power Project throughout the Term of Agreement free and clear of
encumbrances, except those expressly permitted under Article 15;

g) Fulfilling all obligations undertaken by the RPG under this Agreement.

h) The RPG shall be responsible to for directly coordinating and dealing with the PROCURER,
and other authorities in all respects in regard to declaration of availability, scheduling and
dispatch of Power and due compliance with deviation and settlement mechanism and the

applicable Grid code/ State Regulations.

i) All costs and charges including but not limited to line losses and other charges up to the
point of interconnection, if applicable, associated with the evacuation arrangement shall be

borne by RPG.

4.2 Purchase and sale of Contracted Capacity

4.2.1 Subject to the terms and conditions of this Agreement, the RPG undertakes to sell to
PROCURER and PROCURER undertakes to pay Tariff for all the energy supplied at the Delivery

Point corresponding to the Contracted Capacity.
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4.2.2 The RPG shall not sell power generated from concerned Project to any buyer other than
the Procurer during whole tenure of PPA. In case an RPG is found to do this under any
circumstances, proportionate amount of CFA shall be refunded by such RPG (Calculation of
proportionality shall be based on annual energy generation calculated at 21% CUF)

43 Right to Contracted Capacity & Energy

4.3.1 Subject to Article 4.9, PROCURER, in any Contract Year shall purchase full energy
generated from Project during the PPA period at the PPA tariff of that year. For any Contract
Year except for the first year of operation, the RPG shall be required to achieve a minimum CUF
of 15% on annual basis during the period of PPA. For the first year of operation, the above limits
shall be considered on pro-rata basis. The lower limit will, however, be relaxable by PROCURER
to the extent of grid non-availability for evacuation which is beyond the control of the RPG.

4.3.2 In case at any point of time, the peak of capacity reached is higher than the contracted
capacity and causes disturbance in the system at the point where power is injected, the RPG
will have to forego the excess generation and reduce the output to the contract capacity and
shall also have to pay the penalty/ charges (if applicable) as per applicable regulations.

4.4 Extensions of Time

4.4.1 In the event that the RPG is prevented from performing its obligations under Article 4.1 by the
Scheduled Commissioning Date due to:

a) any PROCURER Event of Default; or
b) Force Majeure Events affecting PROCURER, or
c) Force Majeure Events affecting the RPG,
the Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to Article

4.4.5, for a reasonable period but not less than ‘day for day’ basis, to permit the RPG or
PROCURER through the use of due diligence, to overcome the effects of the Force Majeure Events
affecting the RPG or PROCURER, or till such time such Event of Default is rectified by
PROCURER.

4.4.2 In case of extension due to reasons specified in Article 4.4.1(b) and (c), and if such Force
Majeure Event continues even after a maximum period of three (3) months, any of the Parties
may choose to terminate the Agreement as per the provisions of Article 13.5. In case neither
party terminates the agreement under this clause, the agreement shall stand terminated on the
expiry of twelve (12) months of the continuation of the Force majeure event unless the parties
mutually agree to extend the agreement for the further period.

443 If the Parties have not agreed, within thirty (30) days after the affected Party’s
performance has ceased to be affected by the relevant circumstance, on the time period by which
the Scheduled Commissioning Date or the Expiry Date should be deferred, any Party may raise
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the Dispute to be resolved in accordance with Article 16.

4.4.4 As aresult of such extension, the newly determined Scheduled Commissioning Date and newly
determined Expiry Date shall be deemed to be the Scheduled Commissioning Date and the
Expiry Date for the purposes of this Agreement.

4.4.5 Notwithstanding anything to the contrary contained in this Agreement, any extension of the
Scheduled Commissioning Date arising due to any reason envisaged in this Agreement shall not
be allowed beyond the date pursuant to Article 4.5.2.

4.4.6 Delay in commissioning of the project beyond the scheduled commissioning date for
reasons other than those specified in Article 4.4.1 shall be an event of default on part of the RPG
and shall be subject to the consequences specified in the Article 4.5.

4.5 Liquidated Damages not amounting to penalty for delay in Commissioning

4.5.1 If the RPG is unable to commission the Project by the Scheduled Commissioning Date
other than for the reasons specified in Article 4.4.1, the RPG shall pay to PROCURER, damages
for the delay in such commissioning and making the Contracted Capacity available for dispatch by
the Scheduled Commissioning Date as per the following:

Delay beyond the Scheduled Commissioning Date upto (& including) the date as on eighteen
(18) months from date of LoA: The total Performance Bank Guarantee amount shall be
encashed on per day basis and proportionate to the balance capacity not commissioned.

4.5.2 The maximum time period allowed for commissioning of the full Project Capacity with
encashment of Performance Bank Guarantee shall be limited to twenty (20) Months from the date
of LoA. In case, the Commissioning of the Project is delayed beyond twenty (20) Months from
the date of LoA , it shall be considered as an RPG Event of Default and provisions of Article 13
shall apply and the Contracted Capacity shall stand reduced / amended to the Project Capacity
Commissioned within twenty (20) Months from date of LOA and the PPA for the balance
Capacity will stand terminated and shall be reduced from the project capacity.

453 The RPG further acknowledge that the amount of the liquidated damages fixed is
genuine and reasonable pre-estimate of the damages that may be suffered by PROCURER.

46  Acceptance/ Performance Test

4.6.1 Prior to synchronization of the Power Project, the RPG shall be required to get the Project
certified for the requisite acceptance/ performance test as may be laid down by respective
authorities.

4.7 Third Party Verification
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4.7.1 The RPG shall be further required to provide entry to the site of the Power Project free of all
encumbrances at all times during the Term of the Agreement to PROCURER and a third Party
nominated by any Indian Governmental Instrumentality for inspection and verification of the works
being carried out by the RPG at the site of the Power Project.

4.7.2 The third party may verify the construction works/ operation of the Power Project being
carried out by the RPG and if it is found that the construction works/ operation of the Power
Project is not as per the Prudent Utility Practices, it may seek clarifications from RPG or
require the works to be stopped or to comply with the instructions of such third party.

4.8 Breach of Obligations

4.8.1 The Parties herein agree that during the subsistence of this Agreement, subject to
PROCURER being in compliance of its obligations & undertakings under this Agreement, the RPG
would have no right to negotiate or enter into any dialogue with any third party for the sale of
Contracted Capacity of power which is the subject matter of this Agreement. It is the specific
understanding between the Parties that such bar will apply throughout the entire term of this
Agreement.

49 Generation compensation for Off-take constraints

4.9.1 Generation Compensation in offtake constraints due to Grid Unavailability: During the
operation of the plant, the grid will be unavailable to the extent of 50 hours in any contract year
annually for maintenance except for first year of contract. The grid unavailability for the first year
of operation shall be considered on pro-rata basis. However, there can be some periods where
the Project can generate power but due to temporary transmission unavailability, the power is not
evacuated, for reasons not attributable to the RPG. In such cases, subject to the submission of
documentary evidences from the competent authority, the generation compensation shall be
restricted to the following and there shall be no other claim, directly or indirectly against
PROCURER:

Duration of Grid unavailability Provision for Generation Compensation

Generation Loss = [(Average Generation per hour
during the Contract Year) x (number of hours of
Grid unavailability in excess of XXgrid unavailability during the Contract Year)]
hours in a contract year
as defined in the PPA: (only period |Where, Average Generation per hour during the

from 8 am to 6 pm to be counted): |Contract Year (kWh) = [Total generation in the
Contract Year (kWh) / Total hours of generation in the
Contract Year]

The excess generation by the RPG equal to this generation loss shall be procured by
PROCURER at the PPA tariff so as to offset this loss in the succeeding 3 (three) Contract Years.
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4.9.2 Offtake constraints due to Backdown: The RPG and PROCURER shall follow the forecasting
and scheduling process as per the regulations in this regard by the Appropriate Commission. In
the eventuality of backdown, subject to the submission of documentary evidences from the
competent authority, the RPG shall be eligible for a minimum generation compensation, from
PROCURER, restricted to the following and there shall be no other claim, directly or indirectly
against PROCURER:

Duration of Backdown Provision for Generation Compensation
Hours of Backdown during a monthly billing Mininum Generation Compensation = 50% of
cycle. [(Average Generation per hour during the

month) X (number of backdown hours during
the month)] X PPA tariff

Where, Average Generation per hour during
the month (kwh) = [Total generation in the
month (kWh) / Total hours of generation in
the month]

The RPG shall not be eligible for any compensation in case the Backdown is on account of events
like consideration of grid security or safety of any equipment or personnel or other such conditions.
The Generation Compensation shall be paid as part of the energy bill for the successive month
after IMR.

4.10 Indigenous components and ALMM requirement

4.10.1 Requirement of indigenously manufactured module, cells and BOS: System
specifications and quality control of projects under KUSUM-C (FLS) would be in accordance
with Para 6.4.6 of MNRE’s Comprehensive Guidelines for Implementation of PM KUSUM
Scheme, dated 17.01.2024, and its amendments/ modifications as relevant and applicable.
This requirement would be applicable for the portion of Project Capacity eligible for Central
Financial Assistance (CFA).

4.10.2 Requirement of Approved List of Models and Manufacturers (ALMM): Bidders/
Successful Bidders would comply ALMM requirement as per ALMM order by Ministry of
Power dated 09.12.2024 and it would be applicable on full Project Capacity.

ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL OPERATION

51Synchronization, Commissioning and Commercial Operation

5.1.1 The RPG shall give the PROCURER at least thirty (30) days’ advanced preliminary written
notice and at least fifteen (15) days’ advanced final written notice, of the date on which it
intends to synchronize the Power Project to the Grid System.

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the RPG to the Grid
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System when it meets all the connection conditions prescribed in applicable Grid Code then in
effect and otherwise meets all other Indian legal requirements for synchronization to the Grid
System.

5.1.3 The synchronization equipment and all necessary arrangements / equipment including RTU
for scheduling of power generated from the Project and transmission of data to the concerned
authority as per applicable regulation shall be installed by the RPG at its generation facility of
the Power Project at its own cost. The RPG shall synchronize its system with the Grid System
only after the approval of synchronization scheme is granted by the head of the concerned
substation/ and checking/ verification is made by the concerned authorities of the PROCURER.

5.1.4 The RPG shall immediately after each synchronization/ tripping of generator, inform the
substation of the Grid System to which the Power Project is electrically connected in
accordance with applicable Grid Code. In addition, the RPG will inject in-firm power to grid
time to time to carry out operational/ functional test prior to commercial operation. For
avoidance of doubt, it is clarified that Synchronization / Connectivity of the Project with the grid
shall not to be considered as Commissioning of the Project.

5.1.5 The RPG shall commission the Project as per SCD. Declaration of COD shall only be done
upon the successful visit by the Commissioning Committee and it shall also be informed to
Madhya Pradesh Urja Vikas Nigam Limited. Further, following provisions shall take precedence
in only in matters related to Commissioning of a Project:

a) Concerned Project performs satisfactorily for two continuous months after commissioning
in terms of provisions of PPA and RfP. Out of which the project achieves generation/ CUF
as described at 5.1.5 (b) below for at least one month.

b) The Project achieves minimum generation equivalent of 19% CUF, on monthly basis, for
concerned Project Capacity to make it eligible for release of CFA.

5.1.6 The Parties agree that for the purpose of commencement of the supply of electricity by
RPG to PROCURER, liquidated damages for delay etc., the Scheduled Commissioning Date as
defined in this Agreement shall be the relevant date.

ARTICLE 6: DISPATCH AND SCHEDULING

6.1 Dispatch and Scheduling

6.1.1 The RPG shall be required to schedule its power as per the applicable regulations of
SERC / SLDC or any other competent agency and same being recognized by the SLDC or
any other competent authority / agency as per applicable regulation/ law/ direction and maintain
compliance to the applicable Codes/ Grid Code requirements and directions, if any, as
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specified by concerned SLDC from time to time. Any deviation from the Schedule will attract the
provisions of applicable regulation / guidelines / directions and any financial implication on
account of this shall be on the account of the RPG.

6.1.2 The RPG shall be responsible for directly coordinating and dealing with the PROCURER,
State Load Dispatch Centers, and other authorities in all respects in regard to declaration of
availability, scheduling and despatch of Power and due compliance with deviation and settlement
mechanism and the applicable Grid code Regulations.

6.1.3 The RPG shall be responsible for any deviation from scheduling and for any resultant
liabilities on account of charges for deviation as per applicable regulations. Ul charges on this
account shall be directly paid by the RPG.

6.1.4 Auxiliary power consumption will be treated as per the concerned state regulations.

ARTICLE 7: METERING

71  Meters
7.1.1 For installation of Meters, Meter testing, Meter calibration and Meter reading and all matters
incidental thereto, the RPG and PROCURER shall follow and be bound by the Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006, the Grid Code, as amended
and revised from time to time.

7.1.2 The RPG shall bear all costs pertaining to installation, testing, calibration, Automatic Meter
Reading facility, maintenance/ replacement of the meters at RPG’s side of Delivery Point

7.1.3 In addition to ensuring compliance of the applicable codes, the RPG shall install Main & Check
meters at the Delivery Point, along with Stand-by meter(s) as per the applicable regulations of
the State where the Project is located.

7.2 Reporting of Metered Data and Parameters

7.2.1 The grid connected renewable power plants will install necessary equipment for regular
monitoring of required data and simultaneously for monitoring of the electric power generated
from the Project.

7.2.2 Online arrangement would have to be made by the RPG for submission of above data
regularly for the entire period of this Power Purchase Agreement to the PROCURER, the MNRE
and concerned agency as per applicable regulation / directions.

7.2.3 Reports on above parameters on monthly basis (or as required by regulation / guidelines)
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shall be submitted by the RPG to Ministry of New and Renewable Energy/ National Institute of
Solar Energy through PROCURER for entire period of PPA.

ARTICLE 8: INSURANCES

8.1 Insurance

8.1.1 The RPG shall effect and maintain or cause to be effected and maintained, at its own
cost and expense, throughout the Term of PPA, Insurances against such risks to keep the
Project in good condition and shall take Industrial All Risk insurance policy covering risks
against any loss or damage, with such deductibles and with such endorsements and co-
insured(s), which the Prudent Utility Practices would ordinarily merit maintenance of and as
required under the Financing Agreements, and under the applicable laws.

8.2 Application of Insurance Proceeds

8.2.1 In case of the Project not being implemented through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances, the proceeds of any insurance claim
made due to loss or damage to the Power Project or any part of the Power Project shall be first
applied to reinstatement, replacement or renewal of such loss or damage.

In case of the Project being financed through Financing Agreement(s), save as expressly
provided in this Agreement or the Insurances, the proceeds of any insurance claim made due to
loss or damage to the Power Project or any part of the Power Project shall be applied as per
such Financing Agreements.

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and technically
viable and the insurers under the Insurances make payment on a “total loss” or equivalent basis,
PROCURER shall have claim on such proceeds of such Insurance limited to outstanding dues
of PROCURER against RPG.

8.3 Effect on liability of PROCURER

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any loss,
damage, liability, payment, obligation or expense which is insured or not or for which the RPG can
claim compensation, under any Insurance shall not be charged to or payable by PROCURER.
It is for the RPG to ensure that appropriate insurance coverage is taken for payment by the
insurer for the entire loss and there is no under insurance or short adjustment etc.

ARTICLE 9: APPLICABLE TARIFF

91 The RPG shall be entitled to receive the Tariff of Rs. ........... . kKWh, fixed for the entire
term of this Agreement, with effect from the COD, for the active power sold to the PROCURER
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subject to clause 4.3 as reflected in the Energy Accounts.

In case of early part commissioning, till the achievement of full commissioning of the Project or
SCD, whichever is earlier, subject to the consent for such purchase by the PROCURER,
PROCURER may purchase the generation at 75% (seventy five percent) of the PPA Tariff. Any
energy produced and flowing into the grid before SCD shall not be at the cost of PROCURER.
However, RPG may sell energy generated prior to SCD to any other entity other than
PROCURER as per provisions of prevailing Regulations..

This tariff has been arrived at after giving due consideration to available Gol subsidy in the form
of Central Financial Assistance (CFA) as detailed out in Article 9.6 of PPA.

9.2 The RPG shall be entitled to receive a tariff of Rs. [ @ ]** per kVArh, fixed for the entire
term of this Agreement, with effect from the COD, for the reactive power injected/ absorbed at Delivery
Point, including during non-sunshine hours in accordance with the following:

a. For reactive power injected, in case voltage at Delivery Point is lower than 97% of Nominal
Voltage.

b. For reactive power absorbed, in case voltage at Delivery Point is higher than 103% of Nominal
Voltage.

9.3  Further, the RPG shall be penalised at the rate of Rs. [ ® ]** per kVArh, fixed for the entire
term of this Agreement, with effect from the COD, for the reactive power injected/ absorbed at Delivery
Point, including during non-sunshine hours in accordance with the following:

a. For reactive power absorbed, in case voltage at Delivery Point is lower than 97% of Nominal
Voltage.

b. For reactive power injected, in case voltage at Delivery Point is higher than 103% of Nominal
Voltage.

9.4 Itis clarified that in case voltage at Delivery Point is between 97% and 103% of Nominal Voltage,
there would be neither compensation nor penalty for injection or absorption of reactive power.

9.5 It is additionally clarified that there would be no penalty on RPG for not injecting/ absorbing any
reactive power whatsoever, for voltage management support to the grid.

9.6 The active power drawn from the grid for reactive power management during non-solar hours
shall not be charged by Discoms and shall be treated as losses in the State transmission and
distribution network.

** Disclaimer: In case any approval is required from the Appropriate Commission in respect of this
provision, including without limitation, any other approval required in respect of reactive power
management through solar projects under PM KUSUM Scheme, then this provision (and any other
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related provisions) may be suitably amended, in accordance with approvals of Appropriate
Commission, to ensure compliance with the relevant regulations or orders of the Appropriate

Commission

9.6

Subsidy from Central Govt. in the form of CFA shall be governed by following provisions:

a) Subsidy from Govt. of India in the form of central financial assistance (CFA) for

feeder level solarization (FLS) projects under component-C of PM KUSUM

scheme would be in accordance with guidelines and/ or orders of Ministry of New

and Renewable Energy, Govt. of India (MNRE) as applicable on bid submission

end date.

b) As per MNRE order dated 29.01.2024 read with its order dated 14. 02. 2024, CFA
of INR 1.05 crore/ MW i.e. 30% of estimated project cost of INR 3.5 crore, shall be

available for FLS projects under component-C of PM KUSUM scheme till any

further update is announced by MNRE. This subsidy is irrespective of actual cost

of project incurred by RPG.

c) As per MNRE order dated 05.04.2024, the release of CFA shall as per manner

and milestones prescribed below:

(i) Encumbrance  free land

available for project with
either copy of land record
with RPG ownership or copy
of lease agreement.

(iv) Bay allocation letter received
from Discom.

(v) Escrow agreement, if
financial assistance is
obtained from FI/ banks.

(vi)GST of solar

module, and

invoices
inverters

CFA Milestone | Activities to be completed by | Release

release/ achieved project developer mechanism

tranches

30% of | 30% of | (i) Letter of award and signing of | 30% CFA would be

CFA as | work PPA by RPG with Procurer. |released to Nodal

first (i) Signing of EPC contract and | Agency on

instalment releasing of advance to EPC | submission of
contractor. documents duly

verified by Nodal
Agency.

Nodal Agency shall
transfer the CFA to
RPG/ Developer.
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CFA
release/
tranches

Milestone
achieved

Activities to be completed by
project developer

Release
mechanism

transformer.

(vii)Financial closure of project.
(viii) 50% completion of
preliminary civil
including  foundation
module mounting etc.

work,
for

30% of
CFA as
second
instalment

75% of
work

(i) Completion of preliminary
civil work, including
foundation module
mounting structure etc.
Receipt of solar PV module
and solar inverter at project
site.
(iii) 75% completion of
installation work of solar PV

for

(ii)

modules.

Second instalment
would be released to
Nodal Agency.

Nodal Agency would
transfer the fund to
lender/ financer in
case the project is
under financing,
otherwise, release to
RPG/ Developer.

40% of
CFA as
final
instalment

100% of
work

() Instalment of 25% shall be
released through Nodal
Agency on completion of the
plant commissioning.

(i) 15% on successful
performance of the solar
plants for two (2) months after
the commissioning,  with
achievement of at least one
month CUF as per the
minimum CUF agreed in PPA

Final instalment
would be released to
Nodal Agency.

Nodal Agency would
transfer the fund to
lender/ financer in
case the project is
under financing,
otherwise, release to

RPG/ Developer.

ARTICLE 10: BILLING AND PAYMENT

101 General

10.1.1 From the commencement of supply of power, PROCURER shall pay to the RPG the
monthly Tariff Payments subject to the adjustments as per provisions of this Agreement including
Article 6, in accordance with Article 9. All Tariff Payments by PROCURER shall be in Indian

Rupees.
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10.1.2 The RPG shall be required to make arrangements and payments for import of energy (if
any) as per applicable regulations.

10.2 Delivery and Content of Monthly Bills/ Supplementary Bills

10.2.1 The RPG shall issue to PROCURER hard copy of a signed Monthly Bill in 3 copies in
accordance with the format provided by the PROCURER for the immediately preceding Month
based on the JMR/ Energy Account along with all relevant payment receipt documents
(payments made by RPG for drawl of power, payment of reactive energy charges, Metering charges
or any other charges as per regulations of SERC/ SLDC, if applicable.) to respective
Superintending Engineer (SE) / General Manager (GM) of the circle and after verification SE /
GM will forward the verified bills to Procurer within three (03) days

Each Monthly Bill shall include all charges as per this Agreement for the energy supplied for the
relevant Month based on JMR/ Energy Accounts. The Monthly Bill amount shall be the product
of the energy as per Energy Accounts and the Applicable Tariff. Also, each monthly bill shall include
reactive energy management compensation to RPG determined in accordance with SERC. Energy/
reactive energy drawn from the grid will be regulated as per the regulations of respective State the
Project is located in.

10.3 Payment of Monthly Bills

10.3.1 PROCURER shall pay the amount payable under the Monthly Bill by the Due Date to such
account of the RPG, as shall have been previously naotified by the RPG.

10.3.2 All payments required to be made under this Agreement shall also include any
deduction or set off for:

i) deductions required by the Law; and
i) Amount claimed by PROCURER, if any, from the RPG, will be adjusted from the monthly energy
payment.

The RPG shall open a bank account (the “RPG’s Designated Account") for all Tariff Payments to
be made by PROCURER to the RPG, and notify PROCURER of the details of such account at
least sixty (60) Days before the dispatch of the first Monthly Bill.

10.3.3 Late Payment Surcharge

In the event of delay in payment of a Monthly Bill by PROCURER beyond thirty (30) days of its Due
Date, a Late Payment Surcharge shall be payable to the RPG at the rate of 1.25% per month on
the

outstanding amount calculated on a day to day basis. The Late Payment Surcharge shall be
claimed by the RPG through the Supplementary Bill.
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10.3.5 Rebate

For payment of any Bill on or before Due Date, the following Rebate shall be paid by the RPG to
PROCURER in the following manner and the RPG shall not raise any objections to the payments
made under this article.

a) A Rebate of 2% shall be payable to the PROCURER for the payments made within a period
of seven clear working days of the presentation of hard copy of Bill along with required
supporting documents at PROCURER office.

b) Any payments made after seven clear working days of the date of presentation of hard copy
of the Bill along with the required supporting documents at PROCURER office up to the Due
Date shall be allowed a rebate of 1 %.

c) For the above purpose, the Zero date of Bill shall be the next Business Day of delivery of
verified original copies of the Bill at PROCURER office

d) No Rebate shall be payable on the Bills raised on account of Change in Law relating to
taxes, duties, cess etc. and on Supplementary Bill.

For the above purpose date of presentation of bill shall be the same day of delivery in hard copy.
However, for consideration of rebate, next business day shall be considered.

104 Payment Security Mechanism
Letter of Credit (LC):

10.4.1 PROCURER shall provide to the RPG, in respect of payment of its Monthly Bills and/ or
Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of credit (“Letter of
Credit”), opened and maintained which may be drawn upon by the RPG in accordance with this
Article.

10.4.2 Not later than one (1) Month before the start of supply, PROCURER through a scheduled
bank open a Letter of Credit in favour of the RPG, to be made operative from a date prior to the
Due Date of its first Monthly Bill under this Agreement. The Letter of Credit shall have a term of
twelve (12) Months and shall be renewed annually, for an amount equal to:

i) for the first Contract Year, equal to the estimated average monthly billing;

i) foreach subsequent Contract Year, equal to the average of the monthly billing of the previous
Contract Year.

10.4.3 Provided that the RPG shall not draw upon such Letter of Credit prior to the Due Date of the
relevant Monthly Bill and/ or Supplementary Bill, and shall not make more than one drawal in a
Month.

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the amount
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specified in Article 10.4.2 due to any reason whatsoever, PROCURER shall restore such shortfall
within fifteen (15) days.

10.4.5 PROCURER shall cause the scheduled bank issuing the Letter of Credit to intimate the
RPG, in writing regarding establishing of such irrevocable Letter of Credit.

10.4.6 PROCURER shall ensure that the Letter of Credit shall be renewed not later than its
expiry. 10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by
PROCURER.

10.4.8 If PROCURER fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to Article 10.4.6 & 10.5.2, the RPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any reference or
instructions from PROCURER, an amount equal to such Monthly Bill or Supplementary Bill
or part thereof, in accordance with Article 10.4.3 above, by presenting to the scheduled bank
issuing the Letter of Credit, the following documents:

i) a copy of the Monthly Bill or Supplementary Bill which has remained unpaid to RPG and;
i) a certificate from the RPG to the effect that the bill at item (i) above, or specified part thereof,
is in accordance with the Agreement and has remained unpaid beyond the Due Date;

10.5 Disputed Bill

10.5.1 If the PROCURER does not dispute a Monthly Bill or a Supplementary Bill raised by the
RPG within fifteen (15) days of receiving such Bill shall be taken as conclusive.

10.5.2 If the PROCURER disputes the amount payable under a Monthly Bill or a Supplementary
Bill, as the case may be, it shall pay undisputed amount of the invoice amount and it shall within
fifteen (15) days of receiving such Bill, issue a notice (the "Bill Dispute Notice") to the invoicing
Party setting out:

i) the details of the disputed amount;
ii) its estimate of what the correct amount should be; and iii) all written material in support of its
claim.

10.5.3 If the RPG agrees to the claim raised in the Bill Dispute Notice issued pursuant to Article
10.5.2, the RPG shall revise such Bill and present along with the next Monthly Bill. In such a
case excess amount shall be refunded along with interest at the same rate as Late Payment
Surcharge, which shall be applied from the date on which such excess payment was made by
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the disputing Party to the invoicing Party and up to and including the date on which such payment
has been received as refund.

10.5.4 If the RPG does not agree to the claim raised in the Bill Dispute Notice issued pursuant
to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill Dispute Notice, furnish a
notice (Bill Disagreement Notice) to the PROCURER providing:

i) reasons for its disagreement;
ii) its estimate of what the correct amount should be; and iii) all written material in support of its
counter-claim.

10.5.5 Upon receipt of the Bill Disagreement Notice by the PROCURER under Article

10.5.4, authorized representative(s) or a director of the board of directors/ member of board of
the PROCURER and RPG shall meet and make best endeavours to amicably resolve such
dispute within fifteen (15) days of receipt of the Bill Disagreement Notice.

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of Bill
Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred to Dispute resolution in
accordance with Article 16.

10.5.7 For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice,
PROCURER shall, without prejudice to its right to Dispute, be under an obligation to make
payment of undisputed amount of the invoice amount in the Monthly Bill.

106 Quarterly and Annual Reconciliation

10.6.1 The Parties acknowledge that all payments made against Monthly Bills and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of the end of the
quarter at the beginning of the following quarter of each Contract Year and annual reconciliation
at the end of each Contract Year within 30 days to take into account the Energy Accounts, Tariff
adjustment payments, Tariff Rebate, Late Payment Surcharge, or any other reasonable
circumstance provided under this Agreement.

10.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of
a Contract Year or a full Contract Year as the case may be has been finally verified and adjusted,
the RPG and PROCURER shall jointly sign such reconciliation statement. Within fifteen (15)
days of signing of a reconciliation statement, the RPG shall make appropriate adjustments in
the next Monthly Bill. Late Payment Surcharge/ interest shall be payable in such a case from
the date on which such payment had been made to the invoicing Party or the date on which any
payment was originally due, as may be applicable. Any Dispute with regard to the above
reconciliation shall be dealt with in accordance with the provisions of Article 16.
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10.7 Payment of Supplementary Bill

10.7.1 RPG may raise a ("Supplementary Bill") for payment on account of:
i)Adjustments required by the Joint Meter Reading / Energy Accounts (if applicable); or
i) Change in Law as provided in Article 12

And such Supplementary Bill shall be paid by the other Party.

10.7.2 PROCURER shall remit all amounts due under a Supplementary Bill raised by the RPG to
the RPG’s Designated Account by the Due Date, except open access charges, RLDC or
scheduling charges and transmission charges (if applicable). For Supplementary Bill on account of
adjustment required by energy account, Rebate as applicable to Monthly Bills pursuant to Article
10.3.5 shall equally apply. No surcharge will be applicable other than that on the monthly energy
payment and associated debit and credit note.

10.7.3 In the event of delay in payment of a Supplementary Bill by either Party beyond its Due
Date, a Late Payment Surcharge shall be payable at the same terms applicable to the Monthly
Bill in Article 10.3.3.

ARTICLE 11: FORCE MAJEURE

111 Definitions
11.1.1 In this Article, the following terms shall have the following meanings:

112  Affected Party

11.2.1 An affected Party means PROCURER or the RPG whose performance has been affected
by an event of Force Majeure.

11.3  Force Majeure

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those
stated below that wholly or partly prevents or unavoidably delays an Affected Party in the
performance of its obligations under this Agreement, but only if and to the extent that such
events or circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided if the Affected Party had taken reasonable
care or complied with Prudent Utility Practices:

a) Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent
originating from a source external to the site), earthquake, volcanic eruption, landslide, flood,
cyclone, typhoon or tornado if and only if it is declared / notified by the competent state / central
authority / agency (as applicable);

b) any act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy,
blockade, embargo, revolution, riot, insurrection, terrorist or military action if and only if it is
declared / notified by the competent state / central authority / agency (as applicable); or
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c) radioactive contamination or ionising radiation originating from a source in India or resulting from
another Force Majeure Event mentioned above excluding circumstances where the source or
cause of contamination or radiation is brought or has been brought into or near the Power Project
by the Affected Party or those employed or engaged by the Affected Party.

11.4 Force Majeure Exclusions

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the reasonable
control of the Parties and (ii) the following conditions, except to the extent that they are
consequences of an event of Force Majeure:

a. Unavailability, late delivery, or changes in cost of the plant, machinery, equipment,
materials, spare parts or consumables for the Power Project;

b. Delay in the performance of any contractor, sub-contractor or their agents ;

c. Non-performance resulting from normal wear and tear typically experienced in power
generation materials and equipment;

d. Strikes at the facilities of the Affected Party;

Insufficiency of finances or funds or the agreement becoming onerous to perform; and
f.  Non-performance caused by, or connected with, the Affected Party’s:

i. Negligent or intentional acts, errors or omissions;

ii.  Failure to comply with an Indian Law; or

iii. Breach of, or default under this Agreement.

11.5 Notification of Force Majeure Event

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as
soon as reasonably practicable, but not later than seven (7) days after the date on which such
Party knew or should reasonably have known of the commencement of the event of Force
Majeure. If an event of Force Majeure results in a breakdown of communications rendering it
unreasonable to give notice within the applicable time limit specified herein, then the Party
claiming Force Majeure shall give such notice as soon as reasonably practicable after
reinstatement of communications, but not later than one (1) day after such reinstatement.

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement to claim
relief under this Agreement. Such notice shall include full particulars of the event of Force
Majeure, its effects on the Party claiming relief and the remedial measures proposed. The
Affected Party shall give the other Party regular (and not less than monthly) reports on the
progress of those remedial measures and such other information as the other Party may reasonably
request about the Force Majeure Event.

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the relevant
event of Force Majeure; and (ii) the cessation of the effects of such event of Force Majeure on
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the performance of its rights or obligations under this Agreement, as soon as practicable after
becoming aware of each of these cessations.

11.6 Duty to Perform and Duty to Mitigate

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the
Affected Party shall continue to perform its obligations pursuant to this Agreement. The
Affected Party shall use its reasonable efforts to mitigate the effect of any Force Majeure Event
as soon as practicable.

11.7 Available Relief for a Force Majeure Event

11.7.1 Subject to this Article 11:

(&) no Party shall be in breach of its obligations pursuant to this Agreement except to the extent
that the performance of its obligations was prevented, hindered or delayed due to a Force
Majeure Event;

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event in regard to its
obligations;

(c) For avoidance of doubt, neither Party’s obligation to make payments of money due and
payable prior to occurrence of Force Majeure events under this Agreement shall be
suspended or excused due to the occurrence of a Force Majeure Event in respect of such
Party.

(d) Provided that no payments shall be made by either Party affected by a Force Majeure Event
for the period of such event on account of its inability to perform its obligations due to such
Force Majeure Event.

ARTICLE 12: CHANGE IN LAW

121 Definitions

In this Article 12, the term Change in Law shall refer to the occurrence of any of the following
events pertaining to this project only after the last date of the bid submission, including

i the enactment of any new law; or
ii an amendment, modification or repeal of an existing law; or
i the requirement to obtain a new consent, permit or license; or

iv any modification to the prevailing conditions prescribed for obtaining an consent,
permit or license, not owing to any default of the RPG; or

v any change in the rates of any Taxes including any duties and cess or Introduction
of any new tax made applicable for setting up the power project and supply of
power from the Power project by the RPG Which have a direct effect on the
Project.

However, Change in Law shall not include
i any change in taxes on corporate income or
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it any change in any withholding tax on income or dividends distributed to the
shareholders of the RPG, or

i any change on account of regulatory measures by the Appropriate Commission.

In the event a Change in Law results in any adverse financial loss/ gain to the RPG then, in order
to ensure that the RPG is placed in the same financial position as it would have been had it not
been for the occurrence of the Change in Law, the RPG/ PROCURER shall be entitled to
compensation by the other party, as the case may be, subject to the condition that the quantum
and mechanism of compensation payment shall be determined and shall be effective from such
date as may be decided by the Appropriate Commission..

In the event of any decrease in the recurring/ nonrecurring expenditure by the RPG or any
income to the RPG on account of any of the events as indicated above, RPG shall file an
application to the Appropriate Commission no later than sixty (60) days from the occurrence of such
event, for seeking approval of Change in Law and to determine the impact on the cost of Solar PV
modules / cell. In the event of the RPG failing to comply with the above requirement, in case of
any gain to the RPG, PROCURER shall withhold the monthly tariff payments on immediate
basis, until compliance of the above requirement by the RPG.

12.2 Relief for Change in Law

12.2.1 The aggrieved Party shall be required to approach the Appropriate Commission for
seeking approval of Change in Law.

12.2.2 The decision of the Appropriate Commission to acknowledge a Change in Law and the
date from which it will become effective, provide relief for the same, shall be final and governing
on both the Parties.

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION

13.1 RPG Event of Default

13.1.1 The occurrence and/ or continuation of any of the following events, unless any such event
occurs as a result of a Force Majeure Event or a breach by PROCURER of its obligations under this
Agreement, shall constitute an RPG Event of Default:

(i) the failure to commence supply of power to PROCURER up to the Contracted Capacity,
by the end of the period specified in Article 4, or failure to continue supply of Contracted
Capacity to PROCURER after Commercial Operation Date throughout the term of this
Agreement, or

a) the RPG assigns, mortgages or charges or purports to assign, mortgage or charge any
of its assets or rights related to the Power Project in contravention of the provisions of
this Agreement; or

b) the RPG transfers or novates any of its rights and/ or obligations under this
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agreement, in a manner contrary to the provisions of this Agreement; except where
such transfer

e isin pursuance of a Law; and does not affect the ability of the transferee to
perform, and such transferee has the financial capability to perform, its
obligations under this Agreement or

¢ isto atransferee who assumes such obligations under this Agreement and the
Agreement remains effective with respect to the transferee;

@iy if (@) the RPG becomes voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested for a
period of thirty (30) days, or (b) any winding up or bankruptcy or insolvency order is passed
against the RPG, or (c) the RPG goes into liquidation or dissolution or has a receiver or
any similar officer appointed over all or substantially all of its assets or official liquidator is
appointed to manage its affairs, pursuant to Law, provided that a dissolution or liquidation
of the RPG will not be a RPG Event of Default if such dissolution or liquidation is for the
purpose of a merger, consolidation or

reorganization and where the resulting company retains creditworthiness similar to the RPG and
expressly assumes all obligations of the RPG under this Agreement and is in a position to
perform them; or

(i) the RPG repudiates this Agreement and does not rectify such breach within a period of
thirty (30) days from a notice from PROCURER in this regard; or

(iv) except where due to any PROCURER's failure to comply with its material obligations, the
RPG is in breach of any of its material obligations pursuant to this Agreement, and such
material breach is not rectified by the RPG within thirty (30) days of receipt of first notice in
this regard given by PROCURER.

(v) occurrence of any other event which is specified in this Agreement to be a material
breach/ default of the RPG.

(vi) except where due to any PROCURER's failure to comply with its material obligations, the
RPG is in breach of any of its material obligations pursuant to this Agreement, and such
material breach is not rectified by the RPG within thirty (30) days of receipt of first notice in
this regard given by PROCURER.

13.2 PROCURER Event of Default

13.2.1 The occurrence and the continuation of any of the following events, unless any such event
occurs as a result of a Force Majeure Event or a breach by the RPG of its obligations under this
Agreement, shall constitute the Event of Default on the part of defaulting PROCURER:

() PROCURER fails to pay (with respect to a Monthly Bill or a Supplementary Bill), subject to
Article 10.5, for a period of ninety (90) days after the Due Date and the RPG is unable to
recover the amount outstanding to the RPG through the Letter of Credit,
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(i) PROCURER repudiates this Agreement and does not rectify such breach even within a
period of sixty (60) days from a notice from the RPG in this regard; or

(i) except where due to any RPG'’s failure to comply with its obligations, PROCURER s in
material breach of any of its obligations pursuant to this Agreement, and such material
breach is not rectified by PROCURER within sixty (60) days of receipt of notice in this regard
from the RPG to PROCURER; or

e PROCURER becomes voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested for a
period of sixty (60) days, or

e any winding up or bankruptcy or insolvency order is passed against PROCURER, or

e PROCURER goes into liquidation or dissolution or a receiver or any similar officer is
appointed over all or substantially all of its assets or official liquidator is appointed to manage
its affairs, pursuant to Law, provided that it shall not constitute a PROCURER Event of
Default, where such dissolution or liquidation of PROCURER or PROCURER is for the
purpose of a merger, consolidation or reorganization and where the resulting entity has
the financial standing to perform its obligations under this Agreement and has
creditworthiness similar to PROCURER and expressly assumes all obligations of
PROCURER and is in a position to perform them; or;

(iv)  Occurrence of any other event which is specified in this Agreement to be a material
breach or default of PROCURER.

13.3 Procedure for cases of RPG Event of Default

13.3.1 Upon the occurrence and continuation of any RPG Event of Default under Article 13.1,
PROCURER shall have the right to deliver to the RPG, with a copy to the representative of the
lenders

to the RPG with whom the RPG has executed the Financing Agreements, a notice stating its
intention to terminate this Agreement (PROCURER Preliminary Default Notice), which shall
specify in reasonable detall, the circumstances giving rise to the issue of such notice.

13.3.2 Following the issue of a PROCURER Preliminary Default Notice, the Consultation Period of
ninety (90) days or such longer period as the Parties may agree, shall apply and it shall be the
responsibility of the Parties to discuss as to what steps shall be taken with a view to mitigate the
consequences of the relevant Event of Default having regard to all the circumstances.

13.3.3 During the Consultation Period, the Parties shall continue to perform their respective
obligations under this Agreement.

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period unless the
Parties shall have otherwise agreed to the contrary or the RPG Event of Default giving rise to the

Madhya Pradesh Urja Vikas Nigam Limited Page 177



Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

Consultation Period shall have ceased to exist or shall have been remedied, PROCURER
may terminate this Agreement by giving a written Termination Notice of sixty (60) days to the
RPG.

13.3.5 Subject to the terms of this Agreement, upon occurrence of a RPG Event of Default under this
Agreement, the lenders in concurrence with the PROCURER, may exercise their rights, if any,
under Financing Agreements, to seek substitution of the RPG by a selectee for the residual period
of the Agreement, for the purpose of securing the payments of the total debt amount from the
RPG and performing the obligations of the RPG. However, in the event the lenders are unable to
substitute the defaulting RPG within the stipulated period, PROCURER may terminate the PPA
and may acquire the Project assets for an amount equivalent to 90% of the debt due or less as
mutually agreed, failing which, the lenders may exercise their mortgage rights and liquidate the
Project assets.

Provided that any substitution under this Agreement can only be made with the prior consent of
PROCURER including the condition that the selectee meets the eligibility requirements of Request
for Selection (RfS) issued by Madhya Pradesh Urja Vikas Nigam Limited and accepts the terms
and conditions of this Agreement.

13.3.6 The lenders in concurrence with PROCURER, may seek to exercise right of substitution
under Article 13.3.5 by an amendment or novation of the PPA in favour of the selectee. The RPG
shall cooperate with PROCURER to carry out such substitution and shall have the duty and
obligation to continue to operate the Power Project in accordance with this PPA till such time as
the substitution is finalized. In the event of Change in Shareholding/ Substitution of Promoters
triggered by the Financial Institutions leading to signing of fresh PPA with a new entity, an
amount of Rs. 1 Lakh per MW +18% GST per transaction as facilitation fee (non-refundable) shall
be deposited by the RPG to PROCURER.

13.3.7 In the event the lenders are unable to substitute the defaulting RPG within the stipulated
period, PROCURER may terminate the PPA and may acquire the Project assets for an
amount equivalent to 90% of the debt due, failing which, the lenders may exercise their mortgage
rights and liquidate the Project assets.

13.3.8 In case of any liquidation of assets of the Project prior to completion of PPA period, the
first charges shall be towards recovery of proportionate CFA, towards remaining period of PPA,
granted to the Project (Calculation of proportionality shall be based on annual energy generation
calculated at 21% CUF and remaining period of PPA)

13.4 Procedure for cases of PROCURER Event of Default

13.4.1 Upon the occurrence and continuation of any PROCURER Event of Default specified in
Article 13.2, the RPG shall have the right to deliver to PROCURER, a RPG Preliminary Default
Notice, which notice shall specify in reasonable detail the circumstances giving rise to its issue.
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13.4.2 Following the issue of a RPG Preliminary Default Notice, the Consultation Period of
ninety (90) days or such longer period as the Parties may agree, shall apply and it shall be the
responsibility of the Parties to discuss as to what steps shall be taken with a view to mitigate
the consequences of the relevant Event of Default having regard to all the circumstances.

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective
obligations under this Agreement.

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation
Period and unless the Parties shall have otherwise agreed to the contrary or PROCURER
Event of Default giving rise to the Consultation Period shall have ceased to exist or shall
have been remedied, PROCURER under intimation to RPG shall, subject to the prior consent
of the RPG, novate its part of the PPA to any third party, including its Affiliates within the
stipulated period. In the event the aforesaid novation is not acceptable to the RPG, or if no
offer of novation is made by PROCURER within the stipulated period, then the RPG may
terminate the PPA and at its discretion require PROCURER to either (i) takeover the Project
assets by making a payment of the termination compensation equivalent to the amount of the
debt due and 150% (one hundred and fifty per cent) of the adjusted equity or, (ii) pay to the RPG,
damages, equivalent to 6 (six) months, or balance PPA period whichever is less, of charges for
its contracted capacity, with the Project assets being retained by the RPG.

Provided further that at the end of three (3) months period from the period mentioned in this Article
13.4.4, this Agreement may be terminated by the RPG.

135 Termination due to Force Majeure

13.5.1 If the Force Majeure Event or its effects continue to be present beyond a period as specified
in Article 4.4.2, either Party shall have the right to cause termination of the Agreement. In such
an event this Agreement shall terminate on the date of such Termination Notice without any
further liability to either Party from the date of such termination

ARTICLE 14: LIABILITY AND INDEMNIFICATION

141 Indemnity

14.1.1 The RPG shall indemnify, defend and hold PROCURER harmless against:

a) any and all third-party claims against PROCURER for any loss of or damage to property of such
third party, or death or injury to such third party, arising out of a breach by the RPG of any of
its obligations under this Agreement; and

b) any and all losses, damages, costs and expenses including legal costs, fines, penalties
and interest actually suffered or incurred by PROCURER from third party claims arising by
reason of a breach by the RPG of any of its obligations under this Agreement, (provided that
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this Article 14 shall not apply to such breaches by the RPG, for which specific remedies
have been provided for under this Agreement).

14.1.2 PROCURER shall indemnify, defend and hold the RPG harmless against:
a) any and all third party claims against the RPG, for any loss of or damage to property of such

third party, or death or injury to such third party, arising out of a breach by PROCURER of any
of their obligations under this Agreement; and

b) any and all losses, damages, costs and expenses including legal costs, fines, penalties
and interest (‘Indemnifiable Losses’) actually suffered or incurred by the RPG from third party
claims arising by reason of a breach by PROCURER of any of its obligations.

14.2  Procedure for claiming Indemnity

14.2.1 Third party claims

a Where the Indemnified Party is entitled to indemnification from the Indemnifying Party
pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly notify the Indemnifying
Party of such claim referred to in Article 14.1.1(a) or 14.1.2(a) in respect of which it is entitled to be
indemnified. Such notice shall be given as soon as reasonably practicable after the Indemnified
Party becomes aware of such claim. The Indemnifying Party shall be liable to settle the
indemnification claim within thirty (30) days of receipt of the above notice. Provided however that,
if:

i)  the Parties choose to refer the dispute before the Arbitrator in accordance with Article
16.3.2;
and

ii)  the claim amount is not required to be paid/ deposited to such third party pending the
resolution of the Dispute,

the Indemnifying Party shall become liable to pay the claim amount to the Indemnified Party
or to the third party, as the case may be, promptly following the resolution of the Dispute, if such
Dispute is not settled in favour of the Indemnified Party.

b.The Indemnified Party may contest the claim by referring to the Arbitrator for which it is
entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the Indemnifying Party shall
reimburse to the Indemnified Party all reasonable costs and expenses incurred by the
Indemnified party. However, such Indemnified Party shall not settle or compromise such claim
without first getting the consent of the Indemnifying Party, which consent shall not be
unreasonably withheld or delayed.

An Indemnifying Party may, at its own expense, assume control of the defence of any proceedings
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brought against the Indemnified Party if it acknowledges its obligation to indemnify such
Indemnified Party, gives such Indemnified Party prompt notice of its intention to assume control
of the defence, and employs an independent legal counsel at its own cost that is reasonably
satisfactory to the Indemnified Party.

14.3 Indemnifiable Losses

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying Party
pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party shall promptly notify the
Indemnifying Party of the Indemnifiable Losses actually incurred by the Indemnified Party. The
Indemnifiable Losses shall be reimbursed by the Indemnifying Party within thirty (30) days of
receipt of the notice seeking Indemnifiable Losses by the Indemnified Party. In case of
nonpayment of such losses after a valid notice under this Article 14.3, such event shall
constitute a payment default under Article 13.

144 Limitation on Liability

14.4.1 Except as expressly provided in this Agreement, neither the RPG nor its/ their respective
officers, directors, agents, employees or affiliates (or their officers, directors, agents or
employees), shall be liable or responsible to the other Party or its affiliates, officers, directors,
agents, employees, successors or permitted assigns or their respective insurers for incidental,
indirect or consequential damages, connected with or resulting from performance or non-
performance of this Agreement, or anything done in connection herewith, including claims in the
nature of lost revenues, income or profits (other than payments expressly required and
properly due under this Agreement), any increased expense of, reduction in or loss of power
generation or equipment used therefore, irrespective of whether such claims are based upon
breach of warranty, tort (including negligence, whether of PROCURER , the RPG or others), strict
liability, contract, breach of statutory duty, operation of law or otherwise.

14.4.2 PROCURER shall have no recourse against any officer, director or shareholder of the RPG
or any Affiliate of the RPG or any of its officers, directors or shareholders for such claims
excluded under this Article. The RPG shall have no recourse against any officer, director or
shareholder of PROCURER, or any affiliate of PROCURER or any of its officers, directors or
shareholders for such claims excluded under this Article.

14.5 Duty to Mitigate

14.5.1 The Parties shall endeavor to take all reasonable steps so as mitigate any loss or damage
which has occurred under this Article 14.

ARTICLE 15: ASSIGNMENTS AND CHARGES

151 Assignments
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This Agreement shall be binding upon, and inure to the benefit of the Parties and their respective
successors and permitted assigns. This Agreement shall not be assigned by any Party, except
to the Project Lenders or Lender’'s Representative as security for their debt under the
Financing Agreements, other than by mutual consent between the Parties to be evidenced in
writing. Such assignment shall be agreed to by PROCURER subject to the compliance of
provisions contained in this Agreement and more specifically to the provisions of Article 4.1.1 of
this Agreement. In no case, such assignment shall be permissible prior to the declaration of
COD.

Provided that, PROCURER shall permit assignment of any of RPG’s rights and obligations under
this Agreement in favour of the lenders to the RPG, if required under the Financing
Agreements. Provided that, such consent shall not be withheld if PROCURER seeks to transfer
to any transferee all of its rights and obligations under this Agreement.

The enforcement of the rights and obligation between the RPG and the PROCURER provided in
this Agreement shall not be treated as an assignment but an enforcement of the terms agreed
under this Agreement.

Provided further that any successor(s) or permitted assign(s) identified after mutual
agreement between the Parties may be required to execute a new agreement on the same terms
and conditions as are included in this Agreement. An amount of Rs. 1 Lakh per Transaction as
Facilitation Fee (nonrefundable) shall be deposited by the RPG to PROCURER. Provided further
that, such consent shall not be withheld by the RPG if PROCURER seeks to transfer to any
affiliate all of its rights and obligations under this Agreement.

In the event of Change in Shareholding/ Substitution of Promoters triggered by the Financial
Institutions leading to signing of fresh PPA with a New Entity, an amount of Rs. 1 Lakh per
Transaction as Facilitation Fee (non-refundable) shall be deposited by the RPG to PROCURER.

15.2 Permitted Charges

15.2.1 RPG shall not create or permit to subsist any encumbrance over all or any of its rights and
benefits under this Agreement, other than as set forth in Article 15.1 and the Guidelines.

ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION

161 Governing Law

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of India.
Any legal proceedings in respect of any matters, claims or disputes under this Agreement shall be
under the jurisdiction of appropriate courts in .

16.2 Amicable Settlement and Dispute Resolution

16.2.1 Amicable Settlement
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i. Either Party is entitled to raise any claim, dispute or difference of whatever nature arising
under, out of or in connection with this Agreement (“Dispute”) by giving a written notice (Dispute
Notice) to the other Party, which shall contain:

(@ a description of the Dispute;
(b) the grounds for such Dispute; and
(c) all written material in support of its claim.

ii. The other Party shall, within thirty (30) days of issue of Dispute Notice issued under Article
16.2.1(i), furnish:

(a) counter-claim and defenses, if any, regarding the Dispute; and
(b) all written material in support of its defenses and counter-claim.

iii. Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article 16
(@ if the other Party does not furnish any counter claim or defense under Article 16
(i) or thirty (30) days from the date of furnishing counter claims or defense by the
other Party, both the Parties to the Dispute shall meet to settle such Dispute
amicably. If the Parties fail to resolve the Dispute amicably within thirty (30) days
from the later of the dates mentioned in this Article 16.2.1.

(iii) the Dispute shall be referred for dispute resolution in accordance with Article 16.3.

16.3 Dispute Resolution

16.3.1 Dispute Resolution by the Appropriate Commission

)] Where any Dispute or differences arises in relation to this agreement of any nature
whatsoever including the construction, interpretation or implementation of the provisions
of this agreement as well as claim made by any Party for any change in or determination of
the Tariff or any matter related to Tariff or claims made by any Party which partly or wholly
relate to any change in the Tariff or determination of any of such claims could result in
change in the Tariff, and relates to any matter agreed to be referred to the Appropriate
Commission, shall be submitted to adjudication by the Appropriate Commission. Appeal
against the decisions of the Appropriate Commission shall be made only as per the
provisions of the Electricity Act, 2003, as amended from time to time.

ii) PROCURER shall be entitled to co-opt the lenders (if any) as a supporting party in such
proceedings before the Appropriate Commission.

16.3.2 Dispute Resolution through Arbitration

i) If the Dispute arising as per Article 16.2.1 is not amicably resolved & such dispute is not
covered in Article 16.3.1(i), such Dispute shall be resolved by arbitration under the
provisions of the Electricity Act, 2003 (as amended from time to time) as under:
Proceedings as well as appointment of the arbitrator(s) shall be carried out by the
Appropriate Commissions under the Electricity Act 2003 as amended from time to time.
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As stipulated by the said Electricity Act 2003, the said arbitration will take place as per the
provisions of the Arbitration and Conciliation Act 1996 as amended from time to time.

i) The place of arbitration shall be the(City where head quarter of PROCURER is
located).
The language of the arbitration shall be English.

iii) The Arbitration Tribunal’'s award shall be substantiated in writing. The Arbitration
Tribunal shall also decide on the costs of the arbitration proceedings and the allocation
thereof.

iv)  The provisions of this Article shall survive the termination of this PPA for any reason
whatsoever.

v)  The award shall be of majority decision.
vi) PROCURER shall be entitled to co-opt the lenders (if any) as a supporting party in such
arbitration proceedings.

164 Parties to Perform Obligations

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the Appropriate
Commission and save as the Appropriate Commission may otherwise direct by a final or
interim order, the Parties hereto shall continue to perform their respective obligations (which
are not in dispute) under this Agreement.

ARTICLE 17: MISCELLANEOUS PROVISIONS

17.1 Amendment

17.1.1 This Agreement may only be amended or supplemented by a written agreement between
the Parties.

17.2 Third Party Beneficiaries

17.2.1 This Agreement is solely for the benefit of the Parties and their respective successors
and permitted assigns and shall not be construed as creating any duty, standard of care or any
liability to, any person not a party to this Agreement.

17.3 Waiver

17.3.1 No waiver by either Party of any default or breach by the other Party in the
performance of any of the provisions of this Agreement shall be effective unless in writing duly
executed by an authorised representative of such Party.

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of the terms,

Madhya Pradesh Urja Vikas Nigam Limited Page 184




Request for Proposal for Grid Connected SPPs in Madhya Pradesh under feeder solarization
component of PM KUSUM - C Scheme

conditions and provisions of this Agreement nor time or other indulgence granted by one Party to
the other Parties shall act as a waiver of such breach or acceptance of any variation or the
relinquishment of any such right or any other right under this Agreement, which shall remain in
full force and effect.

17.4 Confidentiality

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the terms
and conditions of the transaction contemplated hereby to third parties, except:

a) totheir professional advisors;
b) to their officers, contractors, employees, agents or representatives, financiers, who need
to have access to such information for the proper performance of their activities; or

c) disclosures required under Law, without the prior written consent of the other Party.

175 Severability

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall not
prejudice or affect the validity or enforceability of the remainder of this Agreement, unless the
part held invalid or unenforceable is fundamental to this Agreement.

17.6 Notices

17.6.1 All notices or other communications which are required to be given under this Agreement
shall be in writing and in the English language.

17.6.2 If to the RPG, all notices or other communications which are required must be delivered
personally or by registered post or facsimile or any other method duly acknowledged to the
addresses below:

Address:

Attention:

Email:

Fax. No. :
Telephone No. :

17.6.3 If to PROCURER, all notices or communications must be delivered personally
or by registered post or facsimile or any other mode duly acknowledged to the
address(es) below:

Address:
Attention:
Email:

Fax. No. :
Telephone No. :
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17.6.4 All notices or communications given by facsimile shall be confirmed by sending a copy of
the same via post office in an envelope properly addressed to the appropriate Party for delivery
by registered mail. All notices shall be deemed validly delivered upon receipt evidenced by an
acknowledgement of the recipient, unless the Party delivering the notice can prove in case of
delivery through the registered post that the recipient refused to acknowledge the receipt of the
notice despite efforts of the postal authorities.

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the address
and/ or addresses to which such notices and communications to it are to be delivered or mailed.

177 Language

17.7.1 All agreements, correspondence and communications between the Parties relating to
this Agreement and all other documentation to be prepared and supplied under the Agreement
shall be written in English, and the Agreement shall be construed and interpreted in accordance
with English language.

17.7.2 If any of the agreements, correspondence, communications or documents are
prepared in any language other than English, the English translation of such
agreements, correspondence, communications or documents shall prevail in matters of
interpretation.

178 Restriction of Shareholders / Owners’ Liability

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties
hereto shall be liable to the other Parties for any of the contractual obligations of the concerned
Party under this Agreement. Further, the financial liabilities of the shareholder/ s of each
Party to this Agreement, shall be restricted to the extent provided in the Indian Companies
Act, 2013.

17.9 Taxes and Duties

17.9.1 The RPG shall bear and promptly pay all statutory taxes, duties, levies and cess,
assessed/ levied on the RPG, contractors or their employees that are required to be paid by
the RPG as per the Law in relation to the execution of the Agreement and for supplying power as
per the terms of this Agreement.

17.9.2 PROCURER shall be indemnified and held harmless by the RPG against any claims that
may be made against PROCURER in relation to the matters set out in Article 17.9.1.

17.9.3 PROCURER shall not be liable for any payment of, taxes, duties, levies, cess whatsoever for
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discharging any obligation of the RPG by PROCURER on behalf of RPG.

17.10 Independent Entity
17.10.1 The RPG shall be an independent entity performing its obligations pursuant to the
Agreement.

17.10.2 Subject to the provisions of the Agreement, the RPG shall be solely responsible for
the manner in which its obligations under this Agreement are to be performed. All employees
and representatives of the RPG or contractors engaged by the RPG in connection with the
performance of the Agreement shall be under the complete control of the RPG and shall not
be deemed to be employees, representatives, contractors of PROCURER and nothing
contained in the Agreement or in any agreement or contract awarded by the RPG shall be
construed to create any contractual relationship between any such employees, representatives
or contractors and PROCURER.

17.11 Compliance with Law

Despite anything contained in this Agreement but without prejudice to this Article, if any
provision of this Agreement shall be in deviation or inconsistent with or repugnant to the
provisions contained in the Electricity Act, 2003, or any rules and regulations made there under,
such provision of this Agreement shall be deemed to be amended to the extent required to bring
it into compliance with the aforesaid relevant provisions as amended from time to time.

17.13 Breach of Obligations

The Parties acknowledge that a breach of any of the obligations contained herein would result
in injuries. The Parties further acknowledge that the amount of the liquidated damages or the method
of calculating the liquidated damages specified in this Agreement is a genuine and reasonable
pre-estimate of the damages that may be suffered by the non-defaulting party in each case
specified under this Agreement.

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their duly
authorized representatives as of the date and place set forth above.

For and on behalf of For and on behalf of [RPG]
[PROCURER]

Name, Designation and Address Name, Designation and Address

Signature with seal Signature with seal
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Withess: Witness:
1. 1.
2. 2.
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ANNEXURE — 3 — Standard Operating Procedure (SOP)

Separately attached as below.
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ANNEXURE — 4 — SOP of State Bank of India

Separately attached as below
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ANNEXURE — 5 — RMS Specifications

Separately attached as below

Madhya Pradesh Urja Vikas Nigam Limited Page 191



Standard Operating Procedure

for
Ease of Doing Business
in
Implementation of Component-A and Component-C
of
PM KUSUM Scheme

Page 1 of 11



Contents

Identification of Solar Power Injection Capacity at 33/11 kV Substations ...........cccceeevveercreeerneennee. 3
Procedure for selection Of RPG .......cc.oiiiiiiiiiiiieecee ettt 3
Technical Specifications & Documents Required. ............ccceeriiiiieniieniieiieiecieeeecee e 6
Timeline and resPONSIDIIILY MALITX ..o..viieiiieeiieeciie ettt et e e e e tee e ebeeesreeeaaeessseeennes 8
REVIEW OF SOP ...ttt sttt b et sttt e sbe et esbeenne s 11

Page 2 of 11



1. Identification of Solar Power Injection Capacity at 33/11 kV Substations

1.

ii.

1il.

1v.

V.

The list of sub stations is to be updated by the discoms keeping in mind the following
considerations

a. The A and B category agricultural feeders shall be run simultaneously during

day hours and will have to cater to the peak load on the feeder.

b. Sub stations at the tail end of a long 33KV line should also be included since

there is a chronic low voltage situation in such sub stations.

Injection at the sub stations under category (a) will be on the 11KV side subject to
availability of bay space. Injection at the sub stations under category (b) will be preferably
on the 11 KV side and can also be done on the 33KV side.

In case the bay space has been shown to be available in the list of substations provided
by DISCOMs to MPUVNL, DISCOM should keep the bay space reserved and should
not be utilized by the DISCOM elsewhere. If in any exigency, the earmarked space is
used by the Discom then that should be under pre-intimation to MPUVNL so that
MPUVNL updates the same in the list. In such situation, RPG would have to arrange land

for bay space adjoining to concerned substations.

For KUSUM-C projects: The Solar Power injection capacity to be decided based on
peak load considering simultaneous operation of A & B feeders and the applicable CFA
shall be in accordance with guidelines, issued by MNRE on 17.01.2024 and subsequent

amendments thereof, applicable for beneficiaries coming under KUSUM C Scheme.

Capacities identified under above criteria (a) and (b) can be installed with a ceiling of
2MW for projects under KUSUM-A. Under KUSUM-C capacities over CFA eligibility
limit may also be allowed.

Solar power injection capacity at 11 kV side of PTR will be limited to 100% of PTR

capacity.

Procedure for selection of RPG (to be coordinated by MPUVNL).

2. Procedure for selection of RPG

The concerned DISCOM shall prepare PTR-wise information of all connected 11 kV
feeders and provide the information to MPUVNL as per Format-A. Discoms shall

ensure that the information of all the PTRs having agricultural load are included.
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ii.  The list of 33/11 KV sub-station as provided by DISCOM shall be segregated for
KUSUM-A & C Scheme. To avoid duplication the data will be reconciled with the list
of 33/11 KV sub-station which have already been considered for connectivity under A

& C component.

iii. MPUVNL shall carry-out the procedure for selection of RPG. On selection of
RPG, MPUVNL shall issue LoA. The proposal with necessary documents shall be sent
to MPPMCL for executing PPA with the RPG. Thereafter the RPG shall obtain

connectivity at the sub-station end from respective Discom.

S.No. | Steps Respon- Description Timelines
sibility (Days)
1. Selection of | MPUVNL | Kusum A —
RPG Online application from Ist to | SO
15th day of every month
Evaluation @ and  Document S0+15
verification
Kusum C — As per Tender
Through Tender Process Timelines
2. Issuance of | RPG Kusum A —
LOA MPUVNL [ EMD Deposit - RPGs has to | S0+21
submit EMD for Rs. 1 Lakh/ MW
LOA Issuance by MPUVNL L1=S0+30
MPUVNL | Kusum C —
After Financial Opening (FO) and | L1 = FO+30
Rate Approval by BoD.
3. Tariff MPUVNL | Kusum C — FO+15
Adoption

MPUVNL shall file a petition
before Hon’ble Commission for

adoption of tariff in the matter of
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tariff discovered in KUSUM-C
Scheme.

PPA RPG Kusum A & C - SPV formation | L1+30
Execution (if any)/submission of documents
as per checklist. (Annexure B)
MPUVNL | Kusum A & C - Forwarding of | L1+45
PPA documents to MPPMCL
MPPMCL | After adoption of tariff by | AA
MPERC in respect of KUSUM-C
the list of beneficiary shall be
shared with MPPMCL for
obtaining administrative approval
of the Board and GoMP as per
DoP of MPPMCL.
MPPMCL | Kusum A & C — AA+30
PPA signing
Bank loan RPG Kusum A & C - P1 = As per
MPUVNL shall facilitate for established
sanction of loan form and
timeline  of
banks
Escrow RPG, Bank | Kusum A & C — P1+10
agreement and After submission of request for
MPPMCL Escrow agreement by Bank.
Connectivity | RPG /| Kusum A & C — As per Point 4
& Clearances | DISCOM of the SOP

DISCOM to provide connectivity
to the selected RPG at the sub-
station.
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List of mandatory documents/ list
of clearances required from RPG

is as follows:
a) PPA
b) CEIG drawing approval

c) NOC of MP Transco,
(applicable for 33 kV side of
injection)

d) Document of registration of
project with MPNRED

3. Technical Specifications & Documents Required.

In order to streamline and standardize the procedure for application processing and setting

up of solar power plants under the scheme, the following guiding procedures are to be

followed:

)
i)

iii)

There will be no need for a separate in-principle approval for grid connectivity.

Discoms shall prepare a standardized estimate for grid connectivity on a per KM
basis, DP structure, bay and crossings. Adherence to this estimate by RPG for
injection at the substations identified as per clause 1 shall constitute an in-principle
approval. The RPG shall submit an application with the single line diagram for the
construction of the 11 kV or 33 kV line and HT connected in the office of concerned
General Manager (O&M).

The RPG shall start setting up the solar power plant, 11 kV or 33 kV line (with 11
kV or 33 kV outdoor type circuit breakers at both end of the line) and 11 kV or 33
kV bay (as applicable) as per the layout plan & material specifications and CEA
(Technical Standards for construction of electrical plant and electrical lines)
Regulations 2010. There should be assessment on whether the protection system in
substation needs to be upgraded or properly coordinated. Such upgradation would

be done by concerned Discom at their expense.

CEIG shall approve the SLD and Plant lay-out and all necessary approvals within
timelines determined as per Lok Seva Pradaay Guarntee Adhiniyam 2010
(Notification-). The specimen drawing and design for a 2MW solar plant submitted
by CEIG shall be made available to the SPG for adherence of the norms specified.
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Vi)

vii)

x1)

Xii)

SPG shall be required to submit the design, drawing and completion report time to
time to CEIG with scheduled fee. The specimen drawing and design are attached at

Annexure-C.

The RPG to give at least 3 days prior notice to concerned Dy General Manager
(O&M) for required shutdown towards 11 kV or 33 kV line constructions.

The RPG to submit application at concerned Dy General Manager (O&M) apprising
the completion of 11 kV or 33 kV line, 11 kV or 33 kV bay (as applicable)
construction and installation of solar power plant along with copy of electrical
inspector certificate and copy of the same along-with the metering plan to GM
(O&M), of concerning area of Discom for approval. Discoms shall publish a list of
empaneled meter manufacturers and shall update the list regularly so that the RPGs

would have this information beforehand.

After completion of 50% of work at site, RPG to request concerned General
Manager(O&M) for issuance of demand note for testing of metering equipment,
meters i.e. 11 kV or 33 kV CT-PT Set (main and standby), as applicable and ABT
meters (main, check and standby) at NABL accredited laboratory as applicable. The
RPG will deposit the applicable testing and inspection fees with the concerned

office.

The rating of CT-PT Set will be as per the capacity of Solar Power Plant and Voltage

Level and shall be of 0.2 S accuracy class only, Annexure (D).
Meter should be of 0.2 S accuracy class and ABT compliant.

The conductor size should be in accordance with the maximum loading capacity and
should be selected keeping in view the transmission losses and voltage regulation.
To guide broad contours of conductor size viz a viz length of line from substation to

solar power plant are as per Annexure (E).

The supports used for erection of lines for power evacuation should be preferably on
9.1 meter long 280 Kg PCC pole/ H-Beam as per size of conductor and site

conditions such as road crossing etc. (Schedule of lines annexed at Annexure F)

Charges for drawl of power for synchronization/auxiliary services etc. by SPG from
DISCOM grid shall be levied as per HV7 of the tariff order issued by Hon’ble

Commission time to time.

The solar plants installed under KUSUM-A and KUSUM-C scheme shall be of help
in resolving low voltage issue, reactive power management etc. The necessary

operation in this regard be incorporated at substation level.

Page 7 of 11



xiii)

As per clause 4.8 (iii) of MNRE guidelines dated 17.01.2024, in case common lines

has to be laid for injection at designated substation by more than one RPG, the same

would be done on prerogative of Discom, A separate guidelines would be issued by

MPPMCL to address the same.

4. Timeline and responsibility matrix

No.

Activity

Activity owner

Timeline

Individual

Cumulative

Submission of application with single
line diagram of the 11 kV or 33 kV line
at the office of concerned General
Manager (O&M) along with Copy of
Power Purchase Agreement (PPA) and
letter of award (LoA) requesting
sanction for construction of connecting
11 kV or 33 kV line and 11 kV or 33
kV Bay at the concerned 33/11 kV
Sub-station and towards drawl of
power from the grid for

synchronization etc.

RPG

El (Day 1)

Verification of distance of the
proposed solar power plant from
concerned 33/11 kV Sub-station,
feasibility of 11 kV or 33 kV bay
construction at 33/11 kV Sub-station
and proposed 11 kV or 33 kV line

route

Jointly by
Concerned
Manager
(O&M)

and RPG

7 days

El + 8 days
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No.

Activity

Activity owner

Timeline

Preparation, approval and issuance of
sanction to RPG towards the estimate
for 11 kV or 33 kV line, 11 kV or 33
kV  bay with Grid
Connectivity Charges (if any) and

applicable

issuance of demand note towards

supervision charges.

Concerned
Competent
0&M
authority
(through
Manager
(O&M)

15 days

El + 23 days

Grid
charges and/or

(if any) at

Deposit of  applicable
connectivity
supervision charges

Manager (O&M) office

RPG

2 days

El + 25 days

Planning, Designing, Installation work by RPG for 11 kV or 33 kV line (connecting
the Solar Power Plant and concerned 33/11 kV Sub-station) and 11 kV or 33 kV bay

at Sub-station and solar power plant.

Request letter to RPG for deposit of
applicable inspection charges AND
applicable charges for testing of CT-
PT Set NABL
Accredited Laboratory

and Meters at

Concerned
Manager
(O&M)

2 days

T1 + 2 days

Deposit of requisite inspection charges
AND testing charges for CT-PT Set &
Meters at concerned Manager (O&M)
office

RPG

3 days

T1 + 5 days

Request to GM (O&M) of Discom to
officer(s)
inspection of power evacuation work
by Manager(O&M)/

depute  inspection for

Dy. General

Concerned
DGM
(O&M)/constru
ction and RPG

5 day

T1 + 10 days
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No. |Activity Activity owner | Timeline
construction for i.e. Line, Bay work &
Solar plant installation work

9 Delivery of CT-PT Set and ABT meters by RPG at site.
Letter to SE (Meter Testing) for testing

10 | of meters with copy to concerned GM | RPG 7 days T1 +17 days
(O&M) and Dy Manager (O&M)
Testing of ABT meters at GM (Meter

11 |testing) and handover of meter to| Discom's 10 days T1+ 27 days
concerned GM (O&M)/ O&M wing
Installation of tested CT-PT Meters
(Testing of CT PT by NABL Lab) and

12 |meters at site in the presence of | RPG 3 days T1 + 30 days
officer(s) of Discom's meter testing
wing and concerned Manager (O&M)
After 100 % work completion at site, RPG to get the solar power plant, 11 kV or 33
kV line, 11 kV or 33 kV bay at Discom’s Sub-station, transformers and other
protective equipment inspected by Electrical Inspector and get the required

13 compliance certificate in respect of electrical installation to CEA (Technical
Standard for Connectivity of the Distributed Generation Resources) Regulations
2013 with amendments thereof and CEA (Measures relating to safety and electric
supply) Regulations 2010 with amendments thereof and submit a copy of all
documents to concern Manager(O&M) and DGM(O&M) .

14 Intimation-cum-request letter to GM RPG | day F1 (Day 1)

(O&M), under intimation to corporate
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No.

Activity

Activity owner

Timeline

office of Discom, for connectivity,
commissioning & synchronization of
the solar power plant, 11 kV or 33 kV
line and transformers with copy to
concerned Manager (O&M) along
with the copy of approval from CEIG.

15

Constitute committee for connectivity,
synchronization & commissioning to
the Solar power plant, 11 kV or 33 kV

line and transformers

GM(0&M)

3 day

F1 + 4 Days

16

Site visit by the committee and
submission of connectivity,
synchronization and commissioning
report, joint meter reading report to
GM(O&M) with copy to concerned
Manager (O&M) office

Committee

5 days

F1 +9 days

17

Submission of final Joint Meter
Reading (JMR) report of each month
to GM (O&M), with copy to
Commercial (Non-Conventional)
MPPMCL and RPG

Concerned GM
(O&M) /
Manager
(O&M)

Monthly basis

The JMR of all the solar plant under KUSUM-A & C schemes will be provided to SLDC

upto third of every month for inclusion in SEA.

5. Review of SOP

1. Standard operating procedure (SOP) can be periodically reviewed and amended by
MPUVNL after getting concurrence of Discoms and MPPMCL, if need be.

Page 11 of 11




or < 9¢ oz ros 0z ror XUV <4 sre 24183 999999499 pooDOOD onjoy
Lr o« L8 0z 06 oc o ni w sre 2413 99999999 poopIDD onjoxy
sr ¢ s¢ 0z cos oz cor pietig D < ais 999999494 pooDOOD onjoy
6 s 6¢ 0z 108 oc ror ni g < ais 99999999 poopIDD onjoxy
0¢ o< 09 [ 00< [ 007 NI v < [0 99999994 DODOODD ooy T DSOS
_ _ _ (XTI PPXIN/(TQ)
12020 207D £0T D apsawoq/QRID
mymousy
61 Fl I 91 ST I €I 143 I o1 3 8 L 9 s r € z T
St = St =
IPIS ANEE I PIS AN %
(Sapun 1pyep (symum tpyey (Sapun 1pyep
UL OSIM 19paa)) | up ‘oS 49pag) | ‘asta 1apaay)
(oxadury) peoy ) - 3 dygy . VAN ourey §/§ Jo uoBE20 | 5/5 3o uoE20 s o
it %NN 1207 X1 :.n 2207 X4 %..N €207 X1 sxoqe sdumd go soquiny | 445'% 030 sdumd jo saquiny 20pa3, 30 2dA, byl g o | e | i swey /5 on's opay
Baoug Sapouy Baoug

©jep Aynqenear 2ouds Avg /Avg

(sayer)) speyap dwng

SWYPS ) NS 49pun Juv(d Jo AJPEdED J0 UOBTNIESS 10§ JeuLIo]

V-ainxauuy




Annexure B

(I) The checklist of documents to be furnished along with SPV (where applicable) is as

here under:-
Sr No. Particular
1 Incorporation certificate of the SPV company

All the successful bidders under Kusum C and SPV formed for execution
2 under Kusum A have to submit the GST certificate before connectivity and

commissioning of plant.

Power of attorney of the SPV company along with certified true copy of
Board resolution of SPV company for authorizing for execution of PPA

4 Self-attested copy of LoA & PBG acceptance letter issued by this office

AOA & MoA of the SPV company with at-least holding 51% shareholding by
the RPG (i.e. successful bidder) in the SPV company and the memorandum of
5 association (MoA) / articles of association (AoA) of the SPV highlighting the
relevant provision which highlights the objects relating to solar power plant
development as per guidelines.

Undertaking for maintaining minimum 51% shareholding in project

6 company (i.e. SPV company) on N.J.S of Madhya Pradesh State worth of
Rs.1000/-
7 ID proof of all Directors of the SPV company

8 Bank A/c details of the SPV company




(I) The checklist of documents to be furnished along with PPA is as here under: -

Sr No Particular

1 Copy of LoA with covering letter

2 SPV certificate of Incorporation (If applicable)

3 Performance Bank Guarantee (PBG)

A In case of Private Limited Company- Board Resolution in Favour of signing
authority along with IDs of all parties including signing authority.
In case of partnership/Proprietorship firm- Duly notarized letter of
authorization on Non-judicial stamp paper in favour of signing authority

5 along with partnership deed of all parties including signing authority. In case
proprietor himself wants to sign PPA, only firm’s registration certificate in
proprietor’s name and his/her ID is required.

p Two Copies of Draft Power Purchase Agreement as per MNRE guidelines
along with 2 Non-notarized Non-Judicial Stamp Papers of Rs.1000/-

7 PPA Annexure as provided by MPPMCL
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Annexure D

Voltage Level Solar Power Capacity (MW) Rating of CT-PT Set
11kV Upto 1 MW 100/5 Amp
Above 1 MW - Upto 2 MW 150/5 MW
Above 2 MW - Upto 3 MW 200/5 Amp
Above 3 MW -4 MW 250/5 Amp
Above 4 MW - 5 MW 300/5 Amp
33kV Upto 5 MW 100/5 Amp
Above 5 MW As per technical considerations




Annexure E

The conductor size should be in accordance with the maximum loading capacity to maintain Voltage
Regulation within 3% and should be selected keeping in view to minimize the transmission losses.
To guide broad contours of conductor size viz a viz length of line from substation to solar power
plant are as under: -

(@) 11KkVlLines

Length of 11 Solar power
Nso kV line injection capacity ACSR (;(i)zneductor Support
(in Km) (in MW)
Up to 4 MW 75sq mm PCC pole 280 kg, 9.1 m
p (Raccoon) p &7

1. | <2km
Above 4 MW 100 sq mm (Dog) | H-Beam
Up to 4 MW (715;?:::5 PCC pole 280 kg, 9.1 m

2. | 2to4km
Above 4 MW 100 sq mm (Dog) | H-Beam
Up to 4 MW 75 sqmm H-Beam

(Raccoon)

3. | Above 4 km

Above 4 MW 100 sq mm (Dog) | H-Beam
(b) 33 kVline
Length of 33 Solar power
Nso kV line injection capacity ACSR (:i)zrteductor Support
(in Km) (in MW)

Above PTR capacity

1. (generally >5 MW) 100 sq mm (Dog) | H-Beam

1. The Road crossing should be on 13 Mtr H-Beam

DP structure on each 1 kM line apart from turning and tapings as per current practice

3. Average span of 11 kV line shall be maximum 60 mtr and after every one km of line a DP
structure should be provided.

Current Schedule of rates (SoR) shall be applied for cost estimation.

N



COST SCHEDULE - C-2.1 (Modified)

SOR 2024-25

1 KM OF 11 KV LINE ON 13 Mtr H-BEAM with ACSR Dog Conductor maximum Span 70 Mtrs

Sl . . ror | HSNor T(mfl Amt. (Rs.)| g ection | Total Amt.
Item Code Particulars Unit SAC Qty. using F.O.R. .
No. Rate rates | of Erection
Code rates Rate
1 2 3 4 5 6 7 8 9 10
1 M-0501066 H-Beams 152 X 152 mm., 37.1 Kg./Mtr.-13 mtr. Long = 482.3 kg no. 33110 7216 14 463539 2768 38752
H-Beams 152 X 152 mm., 37.1 Kg./Mtr.-11 mtr. Long =
M-0501067 ’ No. 29122 | 7216 1 29122 2149 2149
408.1 kg for STUD
2 M-0502010 |11 KV V' cross-arms angle type (65x65x6 mm angle) No. 1128 7216 14 15797 135 1890
3 M-0502019  |Back clamps (65x8 mm flat) for H-Beam No. 175 7216 30 5252 0 0
4 M-0502367 |11 KV Single pole cut point fitting 100x50x6 mm channel Set 3153 7216 1 3153 509 509
5 M-0502185 11 KV Side cross arm 75x40x6 mm Channel No. 3232 7216 0 0 175 0
s M-0403096 Earthing Coil ( cgll of 115 turns of 50 mm.dia. and 2.5 Mtrs. lead No. 116 7217 14 1618 0 0
of 4.0 mm. G.I wire)
7 M-0602002 |11 KV Pin insulator Polymer Composite (SKN) FRP dia 24mm No. 169 8546 42 7118 34 1428
3 M-0401002 ACSR Dog conductor 0.10 sq. inch (100 sq.mm. ALEq.), (6/4.72 + Km. 37862 7614 31 272372 12000 37200
7/1.57 mm)
9 M-0404231  |Jointing Sleeves suitable for 100 Sq. mm.Al. Eq. AAAC conductor No. 186 7308 6 1115 261 1566
10 M-0502231  [Painted Stay set 20 mm. complete with turn buckles Nos 1093 7217 5 5464 677 3385
Stay wire 7/4mm. kg per stay for H-Beam / PCC Pole 280 Kg, 9 m
11 M-0403014 @75 11 m @850, 13 m@ 10,15 m @ 12 kg 82 7217 50 4082 0 0
12 M-0502261  |Clamp suitable for 152 X 152 mm., 37.1 Kg./mtr H-Beam Set 292 7216 5 1461 0 0
13 P-0702056 Stone Block/Pre cast block for base pedding 450x450x75mm No. 281 99541 14 3930 0 0
Concreting (1:3:6) 0.36 Cmt for [H-Beam - 7m, 9 m & RSJ 9.3 m,
PCC Pole DP / TP/4P/6P of 140 kg. 8 m 200 Kg. 9 m 280 Kg. 9 m],| Cmt.
14 P-0001037 0.56 Cmt for 11 m, 0.60 Cmt for 13 m, 0.67 Cmt for 15 m Per (1:3:6) 4129 99541 8.4 39720 630 5292
Pole including muffing with Pole Pit digging by Hydra M/c.
15 P-0001037 [Concreting of stay @ 0.3 cmt. per stay (ICt;t& 4729 99541 1.5 7093 630 945
16 M-1214001  |Red oxide paint Ltr. 94 3208 20 1871 270 5400
17 M-1214002  |Aluminium paint Ltr. 198 3208 20 3951 192 3840
18 M-0403016 | Anti climbing devices No. 306 7313 15 4592 40 600
19 M-0502429  |Danger Boards Enamalled Type 11KV No. 69 8310 14 970 29 406
20 M-0404370  [Binding wire and tape Kg. 332 7605 14 4643 0 0
21 M-0403208  |M.S.Nuts and Bolts Kg. 82 7318 20 1640 0 0
Total 878503 103362
Dismanteling & return Area store 0
22 Total Cost using F.O.R Rate + Erection cost 981865
23 Grand Total Cost using F.O.R Rate including 18 % GST 1158601
Returnable material
Conductor scrap Kgs. 103 7605 0 0
Steel scrap Kgs. 17 7228 0 0
Total 0
Cost per Km. using F.O.R. Rate 1158601

Norte:~The erection rates mentioned “0” against various items are included in its related main material erection charges. For details refer the guide line

of SOR .




COST SCHEDULE - C-9.4
11 KV D.P.STRUCTURE ON H-Beam 13 mtr long FOR STRAIGHT LINE
(TO BE SUPPLEMENTED TO EVERY 1 KMS. OF 11 K.V. LINE)

SOR 2024-25

Total Amt. (Rs.)

SIL . . F.O.R. HSN or . Erection | Total Amt.
No. Item Code Particulars Unit Rate SAC Code Qty. |using FR(Ztil rates rates | of Erection
1 2 3 4 5 6 7 8 9 10
I | M-0s01066 |FIBeams 152 X 152 mm., 37.1 Ke Mir-13 no. 33110 7216 2 66220 2768 5536
mtr. Long =482.3 kg
D.C. Cross arms 4 ft centre to centre
M-0502108 (100X50x6 mm.) channel Set 4880 7216 1 4880 884 884
2 M-0502104 D:C,cross- arm of ISMC channel of 100 X 50, Set 5149 716 0 0 384 0
suitable for 8' centre
Clamp suitable for H-Beam ( each weight
3 | M-0502261 32 kg ms flat 65x8mm) Set 292 7216 2 584 0 0
4 | M0602007 |1 KV (45KN) 16mm FRP with 25mm per No. 117 8546 6 702 126 756
KV creepage Disc Insulator Polymer
5 | M-0404210 [11KV Strain hard ware fitting No. 122 7308 6 729 0 0
11 KV Pin insulator Polymer Composite
6 | M-0602002 (SKN) FRP dia 24mm No. 169 8546 2 339 34 68
M-0502390 [Horizontal and cross bracing 4' centre Set 4117 7216 1 4117 353 353
7 M-0502395 [Horizontal and cross bracing 8' centre Set 5878 7216 0 0 954 0
Back Clamp suitable for H-Beam (MS Flat
8 | M-0502019 65x8 mm)- cach weight 1.92 Kg No. 175 7216 4 700 0 0
9 | M-0s02231 [Painted Stay set 20 mm. complete with turn 0 1093 7217 4 4371 677 | 2708
buckles
Stay wire 7/4mm. kg per stay for H-Beam /
10 | M-0403014 [PCC Pole 280 Kg,9m @ 7.5, 11 m @ 8.50, kg 82 7217 40 3266 0 0
13m@ 10, 15m @ 12
Clamp suitable for H-Beam ( each weight
11 | M-0502261 3.2 ke ms flat 65x8mm) Set 292 7216 4 1169 0 0
Stone Block/Pre cast block for base pedding
12 | P-0702056 450x450%75mm No. 281 99541 2 561 0 0
Concreting (1:3:6) 0.36 Cmt for [H-Beam - 7
m, 9 m & RSJ 9.3 m, PCC Pole DP /
TP/4P/6P of 140 kg. 8 m 200 Kg. 9 m 280
13 | P-0001037 Kg. 9 m], 0.56 Cmt for 11 m. 0.60 Cmt for Cmt. 4729 99541 1.2 5674 630 756
13 m, 0.67 Cmt for 15 m Per Pole including
muffing with Pole Pit digging by Hydra M/c.
14 | P-0001037 |Concreting of stay @ 0.3 cmt. per stay Cmt. (1:3:6) 4729 99541 1.2 5674 630 756
Earthing Coil ( coil of 115 turns of 50
15 | M-0403096 |mm.dia. and 2.5 Mtrs. lead of 4.0 mm. G.I No. 116 7217 2 231 0 0
wire)
16 | M-1214001 |Red oxide paint Ltr. 94 3208 2.6 243 270 702
17 | M-1214002 |Aluminium paint Ltr. 198 3208 2.6 514 192 4992
18 | M-0403016 |Anti climbing devices No. 306 7313 2 612 40 80
19 | M-0502429 |Danger Boards Enamalled Type 11KV No. 69 8310 1 69 29 29
20 | M-0403208 |M.S Nuts and Bolts Kg. 82 7318 6 492 0 0
Total 101147 13127
Dismanteling & return Area store 0
Total Cost using F.O.R Rate +
7 ) & 114274
Erection cost
Grand Total Cost using F.O.R Rate
8 g0 8 134844
including 18 % GST
Returnable material
Conductor scrap Kgs. 103 7605 0 0
Steel scrap Kgs. 17 7228 0 0
Total 0
Cost per No. using F.O.R. Rate 134844

Norte:—The erection rates mentioned “0” against various items are included in its related main material erection charges. For details refer the

guide line of SOR .




COST SCHEDULE - C-1.5 (Modified)
1 KM OF 11 KV LINE ON 280 KG 9.1 Mtr PCC Pole Using Raccoon Conductor maximum Span 60 Mtrs IN RURAL AREA

SOR 2024-25

Total Amt.
Sl . . HSN or (Rs.) using . Total Amt.
No. Item Code Particulars Unit FoR Rate SAC Code Qty. F.O.R. rates Erection rates of Erection
Rate
1 2 3 4 5 6 7 8 9 10
1 M-0501010 |280 Kg.,9.1 Mtrs. long PCC pole Number 3597 6810 17 61149 2839 48263
2 M-0502001 |33 KV V cross-arms 75x75x6 mm angle (Each weight 24.60 Kg) Number 2249 7216 17 38233 135 2295
3 M-0502023 Back Clamp suitable for 280 Kg PCC Pole (MS Flat 65x8 Nos. 175 7216 34 5052 0 0
mm) - each wt 1.92 Kg
4 M-0502055 33 KV Top clamps 75x75x6 mm Angle Number 293 7216 17 4981 49 833
M-0502364 33 KV Single Pole Cut Point Channal (100x50x6mm MS Set 3660 7216 1 3660 509 509
Channel) 1.65 mtr Long
M-0502185 |11 KV Side cross arm 75x40x6 mm Channel No. 3232 7216 0 0 175 0
5 M-0403096 Earthing Coil ( coil of'l 15 turns of 50 mm.dia. and 2.5 Mtrs. No. 116 17 17 1964 0 0
lead of 4.0 mm. G.I wire)
6 M-0602002 ;élmlfr;/ Pin insulator Polymer Composite (SKN) FRP dia No. 169 8546 51 3643 34 1734
ACSR Raccoon conductor 0.075 sq. inch (80 sq.mm. .
7 M-0401003 ALEq.), (6/4.09 + 1/4.09 mm) Kilometer 69149 7614 3.1 214362 9900 30690
3 M-0404233 Jointing Sleeves suitable for 55 Sq. mm.Al. Eq. AAAC No. 04 7308 7 659 0 0
conductor
9 M-0502230 [Painted Stay set 16 mm. complete turn buckles No. 568 7217 7 3973 594 4158
Stay wire 7/3.15 mm. kg per stay for PCC Pole 140 kg 8 m
10 M-0403019 @5.5,200 Ke. 9 m @ 6.5, RSJ 9.3 m.@ 6.5 kg 76 7217 45.5 3471 0 0
1 M-0502260 eC;:lr]r)lp suitable for 280 Kg. 9.1 mtr. long PCC Pole (3.04 kg Set 278 16 7 1943 0 0
12 M-0601036 |Stay insulator No. 16 8546 7 113 0 0
13 M-0001001 |Back filling of poles with boulders. No. 171 9954 17 2909 0 0
14 M-0403012 |G.I. Wire 4.0 mm. (8 SWG)-Earthing for PCC Pole Kgs. 73 7217 11.2 813 7 78
15 P-0702056 Stone Block/Pre cast block for base pedding No. 281 99541 17 47172 0 0
450x450x75mm
16 | P-0001037 |Concreting of stay @ 0.2 cmt. per stay Cmt. (1:3:6)| 4729 99541 1.8 8512 630 1134
17 M-1214001 |Red oxide paint Ltr. 94 3208 34 318 270 918
18 M-1214002 | Aluminium paint Ltr. 198 3208 34 672 192 653
19 M-0403016 |Anti climbing devices No. 306 7313 17 5204 40 680
20 M-0502429 |Danger Boards Enamalled Type 11KV No. 69 8310 17 1178 29 493
21 M-0404370 [Binding wire and tape Kg. 332 7605 4 1327 0 0
22 M-0403208 |M.S.Nuts and Bolts Kg. 82 7318 20 1640 0 0
Total 376448 92438
Di ling & return Area store 0
24 Total Cost using F.O.R Rate + Erection cost 468886
25 Grand Total Cost using F.O.R Rate including 18 % GST 553285
Returnable material
Conductor scrap Kgs. 103 7605 0 0
Steel scrap Kgs. 17 7228 0 0
Total 0
Cost per Km. using F.O.R. Rate 553285

Norte:—The erection rates mentioned “0” against various items are included in its related main material erection charges. For details refer the guide line of SOR .




MEMORANDUM OF UNDERSTANDING (MoU)

This Memorandum of Understanding (MOU) is executed at BHOPAL on 21/11/2024.
BETWEEN
MADHYA PRADESH URJA VIKAS NIGAM LIMITED (MPUVNL)
AND
STATE BANK OF INDIA (SBI)

PREAMBLE

This Memorandum of Understanding ("the MoU”) between Madhya Pradesh Urja Vikas Nigam
Limited, a company incorporated under Companies Act, 1956 / 2013 and promoted by the
Government of Madhya Pradesh and having its Head Office at Urja Bhawan, Link Road No-
2,Shivaji Nagar Bhopal, which expression shall unless repugnant to the context or meaning thereof,
be deemed to include its successors in business, legal representatives and permitted assigns of
the first part (hereinafter referred to as “MPUVNL");

And
State Bank of India, a body corporate constituted under the State Bank of India Act, 1955 and
having its Corporate Centre at Mumbai, which expression shall unless repugnant to the context or
meaning thereof, be deemed to include its successors_and permitted assigns of the other part
(hereinafter referred to as "SBI").

WHEREAS, individually, MPUVNL and/ or SBI shall be referred as “Party” and collectively as
“Parties”, as the context and relevance may require for the purpose of this MoU.

WHEREAS, the Cabinet Committee on Econamic Affairs, Government of India had approved the
Pradhan Mantri Kisan Urja Surkasha Evam Utthan Mahaabhiyan Scheme (“PM-KUSUM
SCHEME”) in its meeting dated 19.2.2019. Subsequently, detailed guidelines for implementation of
different components of PM KUSUM Scheme were issued by Ministry of New and Renewable
Energy, Govt. of India (hereinafter, “MNRE") vide OM 32/645/2017-SPV Division dated 22.07.2019
and its various amendments. The PM-KUSUM SCHEME consists of three components i.e., the
Component-A for installation of Decentralized Ground Mounted Grid Connected Renewable Power
Plants, Component-B for installation of standalone Solar Powered Agriculture Pumps and
Component-C for solarization of the grid connected agriculture pumps.

WHEREAS, in suppression of MNRE's guidelines for implementation of PM KUSUM scheme issued
vide OM 32/645/2017-SPV Division dated 22.07.2019 and its various amendments, it issued
revised comprehensive guidelines dated 17.01.2024 for implementation of PM KUSUM Scheme,
encompassing all above components under the scheme (hereinafter, “PM KUSUM- New
Guidelines”).

WHEREAS, PM KUSUM- New Guidelines have country level targets against different components
of PM KUSUM scheme and contain guiding principies for implementation of these components.

WHEREAS, Madhya Pradesh Urja Vikas Nigam Limited (MPUVNL) is the State implementing
Agency (SIA) for implementation of different components of PM KUSUM scheme. The guidelines
prescribe responsibilities of SIA, which includes, among others, coordinate with Banks/Fls to
provide loan facilities and handhold farmer/ renewable power generators (RPGs) in such matters.

WHAREAS, MPUVNL receives targets from MNRE from time to time under different components
of PM KUSUM scheme. These projects are executed by Renewable Power Generators (RPGs)/
vendors selected through transparent competitive process aligned to PM KUSUM- New Guidelines
and relevant orders of MNRE in this behalf issued from time to time.

WHEREAS, projects under component-C (feeder level solarization) and component-A of PM
KUSUM scheme are executed, operated and maintained for project life by RPGs. An RPG enters
clearly identified contractual arrangements with Madhya Pradesh Power Management Company
Limited (MPPMCL) to sell electricity generated from concerned project to MPPMCL as per detailed
terms and conditions of power purchase agreement (PPA) executed between MPPMCL and
concerned RPG. This ensures revenue stream as well as bankability of concerned project under
KUSUM-C (FLS).

WHEREAS, an RPG may require debt from prominent banks/ Fls to implement concerned project
in financially prudent manner. To safeguard repayment of such debts in defined timeframe as per
terms and conditions of financing agreement, an escrow agreement is executed between
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concerned RPG, MPPMCL and concerned bank/ Fl as per detailed terms and conditions delineated
therein.

WHEREAS, projects under component-B of PM KUSUM scheme are implemented by vendors
empanelled through competitive bidding. These projects require contribution of farmers, which may
be done by availing debt from banks/ Fls. The debt is paid back by farmers through its means and
sources.

WHEREAS, in the interest of scheme implementations, it is decided between the Parties to
endeavour to facilitate implementation of projects under different components of PM KUSUM
through streamlining and standardization of processes, procedures, documentation and checklist
of necessary for sanctioning and disbursal of loan to as well as remittance of loan repayment.

WHEREAS, in the interest of scheme implementations, it is decided between Parties to endeavour
to carve out facilitative and coordinative roles to be anchored by MPUVNL involving SBI, RPG and
MPPMCL.

NOW THEREFORE, the Parties align and actuate the following:

1. Roles and responsibilities of SBI_which shall be subject to internal & regulatory
guidelines/instructions.

i. Streamline and standardize processes, procedures, documentation, compliances
and checklist meant for initiation, approval, disbursal and repayment of debt
pertaining to KUSUM-C (FLS) projects

ii. Keep MPUVNL updated and involved in key or critical matters pertaining to an RPG
or a project or updated in its mandate to finance projects under KUSUM-C (FLS).

ii. Identify point of contact for coordination between MPUVNL and SBI for matters
related to different components of PM KUSUM scheme.

iv.  Ensure that all debt processing- initiation, approvals and disbursal, happens at its
headquarters in Bhopal, to facilitate borrowers under PM KUSUM scheme.

2. Roles and responsibilities of MPUVNL

i.  Shall work for competency building of stakeholders, including RPGs, about terms
and conditions of debt to be provided by SBI as per Annexure | and Annexure 1l to
this MoU.

ii.  Shall keep SBI informed about RPG/ project specific initiation of process for availing
Central Financial Assistance (CFA) from MNRE.

ii.  Shall facilitate in execution of tripartite Escrow Agreement among RPG, MPPMCL
and SBI but MPUVNL shall not be held liable or respensible for the financial
obligations, repayment, or enforcement of such escrow agreements.

iv.  Shall act as single point of contact (SPOC) for any coordination or solutioning
involving RPG, MPPMCL and SBI related to debt repayment, grievance redressal or
communication gaps.

3. Liabilities:

The Parties undertake in the performance of their duties, as laid down in the present MoU,
to proceed with utmost care. However, neither of the Parties will take over or assume
responsibility and/or liability whatsoever for the acts, deeds or actions of the personnel of
the other Parties. MPUVNL shall not assume or bear any responsibility for financial
obligations, debt servicing, or repayment iiabilities of RPGs. All financial obligations related
to loans taken by RPGs from SBI or any other financial instituticn shall solely be the
responsibility of the RPG.

4. Force Majeure:

i. Neither of the Parties shall be held in default, in the performance of obligations under
this MoU, in circumstances of Force Majeure which shall include, but without
limitation to war, civil commotion, riots, acts of God, Government action, pandemic
situation. In the event of Force Majeure, the Parties undertake to consult each other
and proceed according to the prevailing situation to be recorded in writing.

ii. Incase of persistence of such force majeure for more than 3 continuous months, the
Parties may mutually decide to exit from the MoU, subject to amicable settlement/
discharge of respective obligations arising up to a date before/ during such period of
2 monthe



6.

7.

8.

10.

11.

i.  Amicable settlement
Parties shall preferably endeavour to settle any issues amicably, where decision of
Managing Director, MPUVNL shall be final and binding. ‘

ii.  Jurisdiction
The Contract shall be governed by and interpreted in accordance with the laws in
force in India. The Courts of Bhopal shall have exclusive jurisdiction in all matters
arising under the contract.

Confidentiality:

i.  Parties shall treat as strictly confidential any documentation and information in
connection with activities performed on the basis of the present MoU, save and
except for certain information which are in public domain and other exceptions.

i.  Confidentiality or disclosure, as applicable, of information or documentation shall be
subjected to relevant laws or lawful requirement of enforcement/regulatory
agencies/authorities.

Validity, Duration and Amendments:

i. This MoU shall enter into force as from the date of signing by the Parties and will
remain in force for 2 years extendable on mutually agreed terms and conditions
based upon the evaluation of performance and outcome. Either Party may terminate
this MoU at any time, with or without cause, by providing 30 days' written notice to
the other Party. Termination of this MoU will not affect any obligations or liabilities
accrued prior to termination, and no penaities or liabilities shall arise from the
termination.

i. ~ This MoU may be amended, upon mutual written consent of the Parties in advance,
to serve the basic purpose of it.

ii. ~ Upon termination of this MoU, provisions related to confidentiality, notices, and
dispute resolution shall continue to be in effect, unless mutually agreed otherwise in
writing by the Parties.

Non-Financial Agreement

This MoU does not involve any financial obligations or transactions between the Parties.
Each Party will bear its own costs and expenses associated with the activities under this
MoU, and no reimbursement or compensation shall be sought or provided by either Party.

Indemnity Clause

Each Party agrees to indemnify, defend, and hold harmless the other Party, its officers,
employees, and agents from and against any and all claims, liabilities, losses, damages,
costs, and expenses (including reasonable attorney’s fees) arising out of or in connection
with any breach of this MoU, negligent act, or omission, or any third-party claim related to
the actions of the indemnifying Party.

MPUVNL'’s Liability

MPUVNL'’s liability, if any, arising under this MoU shall be limited to the extent of direct
damages only, and in no event shall MPUVNL be liable for any indirect, consequential,
incidental, special, or punitive damages, including but not limited to loss of profit, revenue,
or anticipated savings.

General
i This MoU shall be governed and construed in accordance with the laws of India. The
competent courts at Bhopal, India shall have the sole and exclusive jurisdiction over
any dispute that arises in relation to this Agreement.

ii.  The individuals executing this MoU represent and warrant that they are empowered
and duly authorized execute this MoU on behalf of the Parties they represent.
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Vi.

Vii.

viii.

Each Party represents and warrants to the other Party that it is authorised to execute
this MoU and is competent to discharge the obligations under this MoU.

Nothing in this MoU will be construed to create a partnership, joint venture, franchise,
fiduciary, employment, or agency relationship between the parties. Neither Party has
any express or implied authority to assume or create any obligations on behalf of
the other or to bind the other to any contract, agreement or undertaking with any
third party.Neither Party has any authority to act as an agent for the other Party or
to bind the other Party to any obligations or liabilities with any third parties. This MoU
is for the purpose of facilitation and coordination only.

This MoU is non-exclusive, and nothing in this MoU shall restrict MPUVNL from
entering into similar agreements with other banks, financial institutions, or third
parties for the facilitation of debt financing for projects under the PM-KUSUM
scheme.

This MoU is non-binding and is intended solely for the purpose of facilitating
collaboration between the Parties. The terms and obligations of this MoU do not
constitute a legally enforceable agreement, and no rights or claims shall arise from
the execution of this MoU unless specifically formalized by further agreements or
contracts.

It is explicitly stated that renewable power generators (RPGs) are not under any
obligation to seek financing from SBI. SBI is one of the available options for debt
financing, and RPGs are free to choose any bank or financial institution at their
discretion. Similarly, SBI shall not be under any obligation to extend loans to all
RPGs applying for financial assistance.

If any provision of this MoU shall be held by a court of competent jurisdiction to be
illegal, invalid or unenforceable, the remaining provisions shall remain in full force
and effect. In such cases, any performance or activity undertaken or anchored by
Parties attributable to them and its larger implications shall be to the account of the
Parties at their risk and cost, whenever such judgments are pronounced or finally
effected/ enforced/ arise.

Notices

All communications required to be given by a Party to the other Party under or pursuant to
this MoU shall be in English, in writing and shall be deemed to have been given when hand
delivered by messenger or courier or sent by registered post or speed post or facsimile or
email to the other Party at the following address or to such other address as either Party
may from time to time notify to the other.

M.P Urja Vikas Nigam Mr./ Ms. Ajay Shukla

Limited

Address: Link Road No.2, 5 No. Bus Stop, Near Durga Petrol
Pump, Shivaji Nagar, Bhopal.

Email: mpnred.wind@gmail.com
Mobile: +91 9425107325

State Bank of India 1. Mr. Rajeev Kumar (AGM SME CPC)

Address: SBI LHO Hoshangabad Road Bhopal

Email: agmsmecpc.lhobho@sbi.co.in
Mobile: 8889825554

2. Mr Shashank Kumar ( AGM AGRI BUSINESS UNIT)
Address: SBI LHO Hoshangabad Road Bhopal

Email: agmagricpt@sbi.co.in
Mobile: 9414077149

i %
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In witriess thereof, the organizations have signed the present MoU in duplicate in the English

language.

Sig ned‘ " I ‘

~

“ ﬂ. m
For Stateﬁmdia (SBI)

Shri Rama Chandra Mishra
DGM SME, LHO Bhopal

Signed
For State Bark cf india (SBI) -

Shri Dharmananda Ranai
DGM ABU, LHC Bhepal

Date: 21/11/2024
Place: Bhopal

Witnress:

1.Sign (M‘M} V((W

Shri Rajeev Kumaf (AGM SME CPC)
SBI LHO Hoshangabzd Read Bhopal

2.Sign

Shri Shashank K
SBI LHO Hoshangabad Road Bhopal

Signed

&
iror M.P Urja®Vikas Nigam Limiteck %
(MPUVNL) Head Office, Bhopal
-Shri £jay Shukla :
Executive Engineer, MPUVNL, Bhopal

: AN
1. Sign \:Efi
g

Shri Umesh Kumar Lodhi
MF Urja Vikas Nigam Limited, Bhopai

"y
i

2. Sign |

Ms. Shaiu Pasi
MP Urja Vikas Nigam Limited. Bhopai



ANNEXURE-I (FOR FARMERS )

PM KUSUM COMPONENT 'A’ UNDER AGRI SEGMENT:

SL Parameter Particulars

No.

1. Scheme Pradhan Mantri Kisan Urja Suraksha Evam Utthan Mahabhiyan - (PM-KUSUM)
Component-A

2. Objective The Scheme has been launched to achieve the GOI's ambitious target of 100 GW of
Solar Power generation by 2022 and also to provide the farmers an opportunity to
increase their income by utilizing their barren and uncultivable land for solar or other
renewable energy based power plants.

3. Target Individual farmers/ Group of farmers/ Cooperatives/ Panchayats/ Farmer Producer

group/Eligibility | Organizations (FPO)/ Water User associations (WUA).

4. Purpose Financing solar or other renewable energy based power plants (REPP) of capacity 500
kW to 2 MW on Barren / uncultivable land backed by PPA (Power Purchase
Agreement) with Distribution Companies (DISCOM).

5. Activity Installation of solar power or other Renewable Energy based Power Plants (REPP) on
barren/fallow land, pastureiands and Marshlands or in stilt fashion on agriculture land
owned by farmer. The entire parcel of land required for the project should be in the
possession of the farmer/applicant. Agricultural land is also permitted under the
scheme provided that solar plants are installed in stilt fashion (i.e. raised structure
for installation of Solar panels) and with adequate spacing between panel rows for
ensuring that farming activity is not affected. Diversion of land is not necessary in
agri segment.

6. Quantum of Max. 70% of the project cost. Max. Ceiling — Rs.10 Cr.

finance
7. Moratorium Maximum 12 months post COD.
Period
8. Pricing/Interest | Interest Rate to be based on CRA of the unit/borrower as per Circular No.
rate CCO/CPPDINT/123/2017-18 (SI.N0.1418/2017-18) dated 01.03.2018 or further
revisions thereof. - Interest would be charged at monthly intervals.
9. Repayment Maximum period of 15 years including moratorium period.
10. | Security Primary Security: (i) Mortgage of Project Land and Building (except forest land). (ii)
Hypothecation of Plant & Machinery (iii) Hypothecation of Receivables based on
Tripartite Agreement with DISCOM and farmer backed by ESCROW arrangement
under firm PPA.
Collateral Security: (i) Assignment of PPA (ii) 100% cash margin for BG facility Personai
Guarantees: Personal guarantee of the promoters to be obtained.
CGTMSE: The borrower can avail the benefit of credit guarantee package (CGTMSE)
by registering as MSME. In case, the borrower is availing the facility under CGTMSE,
he has to comply with all the relevant guidelines.
11. | Debt Service Equivalent to 3 months principal and interest (Minimum) in the form of FDR/TDR.
Reserve
Account (DSRA)

12. | Subsidy & The scheme is now covered under AIF as per guidelines issued by Department of
Subvention Agriculture & Farmers Welfare, Government of India in Sep-2024.
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Power
Purchase
Agreement
(PPA)

PPA with Long term off take arrangement of 25 years with a DISCOM and should be
legally vetted by our law department/ empaneled advocate to safeguard the Bank’s
interest.

PM KUSUM COMPONENT 'B & C' UNDER AGR! SEGMENT:

SL Parameter Particulars
No.
1. Scheme MC-ATL PM KUSUM Component B & C.
2. Purpose Component “B”: Individual farmers will be supported to install standalone solar
Agriculture pumps of capacity up to 7.5 HP for replacement of existing diesel
Agriculture pumps / irrigation systems in off grid areas, where grid supply is not
available.
Component “C”: Individual farmers having grid connected agricultural pump will be
supported to solarize pumps. Solar PV capacity up to two times of pump capacity in
kW is allowed under this scheme. DISCOMs wiil purchase excess power from the
farmer at the rate decided by the respective State / SERC.
3. Target Farmers - Individuals/ Joint borrowers who are owner cultivators. Preference should
group/Eligibility | be given to farmers using Micro irrigation systems or covered under Micro Irrigation
Schemes or who opt for Micro irrigation systems.
4, Margin Farmer contribution: 10% of benchmark cost of pump set. (Margin money should be
brought in upfront before disbursement). '
5. Activity Pump set — Irrigation
6. Quantum of 1. Minimum loan limit: Rs.25, 000/- 2. Maximum loan limit: Rs.10.00 Lakh.
finance
7. Moratorium For Installation: Maximum 12 Months * For North Eastern States, Sikkim, J&K, HP,
Period Uttarakhand, Lakshadweep and A & N Istands: Maximum 15 months '
8. Pricing/Interest | The rate of interest will be linked to 1-Year MCLR of the Bank (reset annually) + 350
rate bps, i.e., present effective rate of 12.15% p.a.
9. Repayment 120 months including meratorium. Half-Yearly (HY) installments. Maximum of 120
months including moratorium
10. | Security Norms | (a). Loan limit below Rs.1.60 lakhs: Primary Security: Hypothecation of assets to be
created out of bank finance. Collateral Security: NIL
(b). Loan limit above Rs.1.60 lakhs: Primary Security: Hypothecation of assets to be
created out of banks’ finance. Collateral Security: Mortgage of land is waived for loan
limits up to Rs. 3.00 lakhs in the States where banks have the facility of online creation
of charge on the digital land records (e-circular SI. No. NBG/ABU/PDM-KCC/8/2018-
19 dated 27.06.2018). A printout of the lien/ charge, before and after creation of
charge, as an evidence should be kept with the loan documents for the purpose of
audit and record.
Equitable Mortgage/ Registered Mortgage of agricultural land/ immovable property,
the value of which is 100% of the loan amount.
12. | Subsidy * Central Financial Assistance (CFA): 30% cf the benchmark cost or the tender cost,

* State Government:

v AiArtl Tactarm SFatoo

whichever is Iower of the stand-alone solar Agricultural pump.
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Assistance (CFA): 50% of the benchmark cost or the tender cost, whichever is lower of
the stand-alone solar Agricultural pump. State Government: 30%; Farmer
contribution: 10%; Bank finance: 10%. The scheme is now covered under AIF as per
guidelines issued by Department of Agriculture & Farmers Welfare, Government of
India in Sep-2024.

PM KUSUM COMPONENT 'C’ (FEEDER SOLARIZATION) UNDER AGRI SEGMENT:

Reserve

SL Parameter Particulars

No.

1. Scheme Pradhan Mantri Kisan Urja Suraksha Evam Utthan Mahabhiyan - (PM-KUSUM)
Component-A

2. Objective The Scheme has been launched to achieve the GOI's ambitious target of 100 GW of
Solar Power generation by 2022 and also to provide the farmers an opportunity to
increase their income by utilizing their barren and uncultivable land for solar or other
renewable energy based power plants.

3. Target Individual farmers/ Group of farmers/ Cooperatives/ Panchayats/ Farmer Producer

group/Eligibility | Organizations (FPO)/ Water User associations (WUA).

4, Purpose Financing solar or other renewable energy based power plants (REPP) of capacity 500
kW to 2 MW on Barren / uncultivable land backed by PPA (Power Purchase
Agreement) with Distribution Companies (DISCOM).

5. Activity Installation of solar power or other Renewable Energy based Power Plants (REPP) on
barren/fallow land, pasturelands and Marshlands or in stilt fashion on agriculture land
owned by farmer. The entire parcel of land required for the project should be in the
possession of the farmer/applicant. Agricultural land is also permitted under the
scheme provided that solar plants are installed in stilt fashion (i.e. raised structure
for installation of Solar panels) and with adequate spacing between panel rows for
ensuring that farming activity is not affected. Diversion of land is not necessary in
agri segment.

6. Quantum of Max. 70% of the project cost. Max. Ceiling — Rs.10 Cr.

finance
7. Moratorium Maximum 12 months post COD.
Period
8. Pricing/Interest | Interest Rate to be based on CRA of the unit/borrower as per Circular No.
rate CCO/CPPDINT/123/2017-18 (SI.N0.1418/2017-18) dated 01.03.2018 or further
revisions thereof. - Interest would be charged at monthly intervals.

9. Repayment Maximum period of 15 years including moratorium period.

10. | Security Primary Security: (i) Mortgage of Project Land and Building (except forest land). (ii)
Hypothecation of Plant & Machinery (iii) Hypothecation of Receivables based on
Tripartite Agreement with DISCOM and farmer backed by ESCROW arrangement
under firm PPA.

Collateral Security: (i) Assignment of PPA (ii) 100% cash margin for BG facility Personal
Guarantees: Personal guarantee of the promoters to be obtained.

CGTMSE: The borrower can avail the benefit of credit guarantee package (CGTMSE)
by registering as MSME. In case, the borrower is availing the facility under CGTMSE,
he has to comply with all the relevant guidelines.

11. | Debt Service Equivalent to 3 months principal and interest (Minimum) in the form of FDR/TDR.




12. | Subsidy & Subsidy proposed under the scheme.
Subvention

13. | Power PPA with Long term off take arrangement of 25 years with a DISCOM and should be
Purchase legally vetted by our law department/ empaneled advocate to safeguard the Bank’s
Agreement interest.
(PPA)

Other suggestions:

1. A piece of land on which project to be installed not to be land-locked and also the chain of title
should be clear.

2. Source of margin must be ensured before the allotment of LOA.

3. Quantum of loan depends upon the projected cash flow generated by the plant that’s why please
advise the applicant to hire the experienced & wel! known EPC contractor for the instailation of
the project. Quality of solar plates, transformer, proper caballing of wires and Grid connectivity
etc. play a vital role for the successful project.

4. After allotment of LOA, a detailed session/meeting should be conducted between the URJA

Vibhag officials, applicant and bank officials. .
o



ANNEXURE-II ( FOR DEVELOPERS )

SNO | DOCUMENT Details
REQUIRED FROM
DEVELOPER
1 KYC - PAN/Aadhar/Passport of Promoter/ Director/Guarantor/
Partner
- AOA/MOA/Certificate of
Incorporation (In Case of Company)
- Partnership Deed/Registration with Registrar of Firms (In Case of
Partnership Firm)
- Udyam Registration Number
- Legal Entity Identifier ( LEI)
2 Detailed Project - Cost of Project

Report

Supplier Details

Quotations

Source of funds (Equity/USL)

Power Purchase Agreement (PPA)

Letter of Award issued by M.P. Urja Vikas Nigam Limited

3 Provisions to be - Must Run Status - The power generated shall be evacuated to the
included in PPA maximum extent subject to Grid stability (Must Run) and shall not
be subjected to merit order dispatch principles

- Assignment - The agreement shall not be assigned by any party
except to the financing parties under financing documents or by
mutual consent between the parties to be evidenced in writing.

- Designated Bank Account with SBI- The payment of revenue
towards sale of power by developer may be deposited or paid in
the designated bank account with SBI

- Payment Security — The procurer shall open revolving LC equivalent
to one month’s billing in favour of developer, which shall be
renewed annually.

- Force Majeure Clause —The developer is relieved of its obligations
in case of Force Majeure covering the events beyond the control of
developer as listed in PPA

- Change in Law or Taxes — The developer shall be able to pass on the
escalation in rates of Taxes and Duties, etc. to offtaker.

- Generation Compensation for offtake constraints — provision for
generation compensation due to transmission infrastructure not
complete / grid unavailability and Backdown by DISCOMs should be
clearly spelt out

4 Land - If leased, then must contain mortgageable clause.
= - Accessible/Demarcated /Marketable
5 Approval and - Environmental Clearances- Environmental and Forest clearances
Clearance to be in place wherever applicable. :
(Indicative) - Project approval from State Agency for setting up the plant.

- NOC from Pollution Control Board

- Grid Connectivity Agreement with the authority concerned.

- Approval from DISCOM/State Electricity Board, as the case may
be.

6 Operation and - Details of operation and management of the project after

Maintenance
(O & M)

implementation.

A/ %



Financial
Benchmarks

Parameter Benchmark
Debt/Equity 70:30
Equity 50 % Upfront

Average Gross
DSCR

1.20

Sensitivity Average Gross DSCR should not be below 1.10 with
analysis following changes:

- Decrease in tariff by 5%

- Decrease in Plant Load Factor (PLF)/
Generation by 10%

- Increase in O&M cost by 10%

- Increase in interest rate by 2%

FACR - FACR: 1.10 (minimum) throughocut the
tenure of the loan.

Interest -1.50 (minimum)

Coverage

Ratio

Net Debt - 6.2:1 forinitial 3 years.

(Long Term - Below 6 from 4th year onwards Long-term

Debt)/ EBITDA debt is Project Debt provided by Banks / Fls

(Max) only

Loan Tenor - Door to Door tencr up to 20 years

(Max) or
Construction period plus 80% of PPA tenure
from COD, whichever is lower.

Moratorium - Maximum 12 months post Date of
Commencement of Commercial operation
(DCCO).

Generation - Generation Estimate should be at P 90 levei

Estimates only.

- DSCR should be calculated on a P 90
estimate of generaticn level subject to other
parameters of the proposal being met.

- Equitable Mortgage of Project Land and

Primary Building- except forest land (In_respect of
Security Primary Security Registered mortgage of
Lease Hold rights can be obtained wherever
EM/RM is not possible).
- Hypothecation of Plant & Machinery
- Hypothecation of Receivables
Collateral - Collateral security may be required on a case-
Security to-case basis where it is felt necessary as a

risk mitigant and/or where it is forthcoming.
(Collateral security resuits in better internal
rating which is linked with improved pricing)
Pledge of 51 % (minimum) of Promoter’s
Charac in SP\/

|
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- First Charge on Escrow Account.

Guarantee - Personal guarantee of the promoters and
Guarantors will be obtained.

Technical - Project should comply with technical

Parameters specification, standards and certifications,
including amendments or addition in future
by MNRE

Debt Service - Provision for DSRA Equivalent to ensuing 3

Reserve month’s Principal and Interest (Minimum) to

Account be made in the form of FDR/TDR.

(DSRA)

Pricing

ECRA/CRA based, with 10 bps concession on account of RE across
the board, in case offered at Card Rate, subject to effective rate of
interest not going below the MCLR. Additional incentive may be
offered on completion of project as per schedule/declared DCCO,
with the approval of the competent authority. All term loans are
subject to annual review based on the audited financials. Wherever
rating has deteriorated, interest rates would be reset, and spread
shall be charged as per the current rating, with effect from the date
of the audited financials

External Credit
Rating(ECR)

Applicable where total banking exposure is Rs 50.00 Crore and

above. |
v‘L Wy
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Disclaimer

e This report has been prepared on the basis set out in KPMG's contract for ‘Service
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Specifications for Remote Monitoring System — Grid Connected Solar

Pumps

1. State Implementing Agency (SIA) will have a common SWPS (Solar Water Pumping
System) Management platform for monitoring of operation and performance of SWPS
installed under PM KUSUM Scheme.

2. Remote Monitoring System (RMS) of SWPS should have following minimum features or
modules

a.

b.

.
i

Solar System Performance: DC Voltage, DC current, AC output Current, Power,
Energy, Inverter Status, Drive Frequency etc.
Pump Performance and Protections: Parameters such as Running Hours, Water
Discharge (Output), Voltage, Current, Power, Energy of pump as well as
protections required for “On Grid Systems” such as Over Voltage, Under Voltage,
Voltage Un Balance, Overload, Short Circuit, Earth Leakage protection etc.
Net Metering:
i. As per CEA guidelines, on grid solar plant will require minimum Two
energy meters mainly:
o Bi-Directional Grid Interface Meter
e Solar Generation Audit Meter.
ii. Remote Monitoring System should have provision to integrate both
energy meters on DLMS communication protocol on RS232 ports
iii. Important electrical parameters of Bi-Directional Grid Interface Meter such
as Imported Energy, Exported Energy, Net Energy, Solar Generation
Energy, Voltage, Power (Import or Export)
iv. Important electrical parameters of Solar Generation such as Voltage,
Current, PF, Power, Energy etc.
Billing Data Management: Remote Monitoring System should provide Billing
parameters from Bi-Directional Grid Interface meter required by DISCOMS
RMS Performance: %Device Connectivity, %Data Availability etc.
Events and Notifications: Faults related to Pump Operation, Solar generation,
inverter fault, Controller/Drive faults like overload, dry run, short circuit etc.
Consumer Management: Name, Agriculture details, Service No, Contact Details
etc.
Asset Management: Ratings, Serial Number, Make, Model Number of Pump,
Panel and Controller, IMEI number (of communication module) and ICCID (of
SIM) etc.
Complaint and Ticket Management
Consumer Mobile Application: Generation, Running Hours, Water Discharge,
Complaint logging, etc.

3. Remote Monitoring System (RMS) provided by all bidders should connect to State Level
Solar Energy Data Management platform, which will have interface with National level
Solar Energy Data Management platform.

4. Communication Architecture between SWPS and RMS should be as per following:

a. Communication Connectivity:

i. Field Device Connectivity: Communication between RMS and Pump
Controller / Inverter should be on RS485 MODBUS RTU protocol to
ensure interoperability irrespective of make and manufacturer

ii. Remote Connectivity: RMS of SWPS should be using
GSM/GPRS/2G/3G/4G cellular connectivity



iii. Local Connectivity: Ethernet/Bluetooth/Wi-Fi connectivity to configure
parameters, notifications, communication interval, set points etc. or to
retrieve locally stored data

iv. Sensor Connectivity: RMS should have provision for at least four Analog
inputs with 0.1% accuracy to address the requirement of local sensors
connectivity if required by SIA/Consumer for applications such as
irradiation, flow meter for water discharge, moisture sensor for micro
irrigation etc. and four digital inputs.

v. RMS should have provision of relay or contactors of suitable ratings for
remote pump operations with multiple modes such as farmer mobile app
based operations / configurable schedule based operations / sensor
based operations

b. Communication Modes:

i. Push Data on Event/Notification: such as pump on, pump off, protection
operated etc.

ii. Push Data Periodically: important parameters of solar pump (as
mentioned in tender) should be pushed to central server on configurable
interval. Interval should be configurable in multiple of 1 minute.

iii. Command On Demand: It should be possible to send commands via GSM
or GPRS to RMS either to control pump operations or to update
configuration

¢. Communication Protocol:

i. RMS should provide data on MQTT Protocol to establish communication

with thousands of systems.
d. Security:

i. Communication between RMS and Server should be secured and
encrypted using TLS/SSL/X.509 certificate etc.

ii. As a partof IoT protocol, Authentication and Authorization should be
implemented using token/password mechanism

e. Message Format:

i. RMS should provide data in a JSON message format as required by

respective SNA
f. Data Storage:

i. In case of unavailability of cellular network, RMS should store data locally
and on availability of network it should push data to central server. Local
data storage should be possible for at least one year in case of
unavailability of cellular network.

g. Configuration Update Over-The-Air: Configuration update over the air of
multiple parameters such as IP, APN, Data Logging Interval, Set Points etc. is
essential.

5. EMI/EMC Certifications:

- Surge Immunity Test (IEC 61000-4-5)

- Electrical Fast Transient (IEC 61000-4-4)

Electrostatic Discharge (IEC 61000-4-2)

> > > »

Radiated Electromagnetic Field Test (IEC 61000-4-3)



Power Frequency Magnetic Field (IEC 61000-4-8)

Conducted Disturbances induced by radio frequency (IEC 61000-4-6)
Voltage Dips, short interruptions (IEC 61000-4-11)

Dry Heat test (IEC 60068-2-2), continuous operations @ 55 deg. C

Damped Heat Test (IEC 60068-2-78), @ 95% RH and 40 deg. C

Note: Passing Criteria
A: Temporary degradation or loss of function or performance which is self-recoverable

O: Normal performance within the specified limits

o o » » >»



Specifications for Remote Monitoring System — Decentralised Gird
Connected Solar Plants

1. State Implementing Agency (SIA) will have a common SWPS (Solar Water Pumping
System) Management platform for monitoring of operation and performance of SWPS
and decentralised solar plants installed under PM KUSUM Scheme.

2. Remote Monitoring System (RMS) of SWPS should have following minimum features or

modules

a. Solar System Performance: DC Voltage, DC current, AC output Current, Power,
Energy, Status of Inverter & String Combiner Box etc.
b. Net Metering:

iv.

As per CEA guidelines, grid connected solar plant will require minimum
Two energy meters mainly:

e Bi-Directional Grid Interface Meter

e Solar Generation Audit Meter.
Remote Monitoring System should have provision to integrate both
energy meters on DLMS communication protocol on RS232 ports
Important electrical parameters of Bi-Directional Grid Interface Meter such
as Imported Energy, Exported Energy, Net Energy, Solar Generation
Energy, Voltage, Power (Import or Export)
Important electrical parameters of Solar Generation such as Voltage,
Current, PF, Power, Energy etc.

c. Billing Data Management: Remote Monitoring System should provide Billing
parameters from Bi-Directional Grid Interface meter required by DISCOMS
d. RMS Performance: %Device Connectivity, %Data Availability etc.
e. Events and Notifications: Faults related to solar generation, inverter fault/alarms,
Breaker status change such as on/off/trip etc.
f. Asset Management: Ratings, Serial Number, Make, Model Number of Inverter,
String combiner Box, IMEI number (of communication module) and ICCID (of
SIM) etc.
g. Complaint and Ticket Management
3. Remote Monitoring System (RMS) provided by all bidders should connect to State Level
Solar Energy Data Management platform, which will have interface with National level
Solar Energy Data Management platform.
4. Communication Architecture between SWPS and RMS should be as per following:
a. Communication Connectivity:

Field Device Connectivity: Communication between RMS and Inverter /
String Combiner Box should be on RS485 MODBUS RTU protocol to
ensure interoperability irrespective of make and manufacturer

Remote Connectivity: RMS of SWPS should be using
GSM/GPRS/2G/3G/4G cellular connectivity

Local Connectivity: Ethernet/Bluetooth/Wi-Fi connectivity to configure
parameters, notifications, communication interval, set points etc. or to
retrieve locally stored data

Sensor Connectivity: RMS should have provision for at least four Analog
inputs with 0.1% accuracy for applications such as breaker & transformer
health etc. and four digital inputs for breaker status

b. Communication Modes:

Push Data on Event/Notification: Faults related to solar generation,
inverter fault/alarms, Breaker status change

7



f.

ii. Push Data Periodically: important parameters of inverter, string combiner
box and energy meter should be pushed to central server on configurable
interval. Interval should be configurable in multiple of 1 minute.

iii. Command On Demand: It should be possible to send commands via GSM
or GPRS to RMS either to update configuration

Communication Protocol:

i. RMS should provide data on MQTT Protocol to establish communication

with thousands of systems.

. Security:

i. Communication between RMS and Server should be secured and
encrypted using TLS/SSL/X.509 certificate etc.

ii. As apartof loT protocol, Authentication and Authorization should be
implemented using token/password mechanism

Message Format:

i. RMS should provide data in a JSON message format as required by

respective SNA
Data Storage:

i. In case of unavailability of cellular network, RMS should store data locally
and on availability of network it should push data to central server. Local
data storage should be possible for at least one year in case of
unavailability of cellular network.

Configuration Update Over-The-Air: Configuration update over the air of
multiple parameters such as IP, APN, Data Logging Interval, Set Points etc. is
essential.

5. EMI/EMC Certifications:

- Surge Immunity Test (IEC 61000-4-5)

Electrical Fast Transient (IEC 61000-4-4)

Electrostatic Discharge (IEC 61000-4-2)

Radiated Electromagnetic Field Test (IEC 61000-4-3)

Power Frequency Magnetic Field (IEC 61000-4-8)

Conducted Disturbances induced by radio frequency (IEC 61000-4-6)
Voltage Dips, short interruptions (IEC 61000-4-11)

Dry Heat test (IEC 60068-2-2), continuous operations @ 55 deg. C

o o » » » » » >» 2>

Damped Heat Test (IEC 60068-2-78), @ 95% RH and 40 deg. C

Note: Passing Criteria

A: Temporary degradation or loss of function or performance which is self-recoverable

O: Normal performance within the specified limits



System Components and Architecture: PM KUSUM Component C:

Option 1 (Net Metering)
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System Components and Architecture: PM KUSUM Component C:
Option 2 (Pump to run on solar power only)
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System Components and Architecture: PM KUSUM Component C or A: Option 3 (Solarisation of agricultural
feeder at sub-station level)
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RMS Communication & Security Architecture

aohwhRE

b
c.
d.
e
f.

Annexure
Annexure
Annexure
Annexure
Annexure
Annexure

Security Architecture (with reference to EESL Tender Annexure 8 — clause 4.d)
RMS Registration (with reference to EESL Tender Annexure 8 — clause 4.d)
MQTT Topic Structure (with reference to EESL Tender Annexure 8 — clause 4.b,4.c)
MQTT Message Structure (with reference to EESL Tender Annexure 8 — clause 4.e,4.f)
Annexure: JSON Formats with parameter keywords, sample values and description

a.

: Pump Controller

: Energy Meter

. Inverter

: String Combiner Box (SJB)
: Heartbeat

: DAQ

1. Security Architecture

This section highlights the communication security architecture between RMS/DCU and State
SWPS loT Platform. With this security, architecture, third parties are unable to intercept or “sniff”
the encrypted data. This stops ISPs, employers, local network administrators and cybercriminals
from being able to perform “packet sniffing” to access what the traffic contains. It also protects
against man in the middle (MitM) attacks. This implements Private TLS/SSL VPN to ensure
highest level of security.

In additional to this, use of OTP in every message exchange shall help restrict spammers and
Bots. Such OTP based mechanism will provide transaction level security which is required for
remote operations.

Identification

Encryption Authorization ortp

Authentication



2. RMS Registration

This section details how individual RMS/DCU shall be registered and communicate securely
with State SWPS loT Platform.

e Every supplier/vendor must Register all unique IMEI (International Mobile Equipment
Identity) of RMS/DCU with State SWPS

e State SWPS will generate individual client certificate for RMS/DCU against unique IMEI
registered and share with supplier/vendor through secured web API interface.

e Every supplier/vendor shall be able to access web API with unique credentials shared
with them.

o Web API shall return individual client certificate, Device Broker url and “info” topic.
After installation of client certificate relevant to IMEI of RMS/DCU, RMS/DCU wiill
connect to Device Broker and get authenticated using client certificate and further shall
be able to receive additional configuration details such as FTP credential, Message
Topic structure etc. after subscribing to default topic.

e After client certificate expiry, RMS will connect to FTP using available credentials and
download the renewed certificate

3. MQTT Topic Structure

This section defines the different topic structure for communication between RMS/DCU and
State SWPS through Device Broker.

RMS/DCU will publish and subscribe to their respective topics only, authorization of topic shall
be done against unique credentials.

Application Solution Message Publish/Subscribe
Version Type
Standalonesolarpump Info Subscribe
Gridconnectedsolarpump OTP Subscribe
SolarMW Heartbeat Publish
0T-1 Ongridrooftop IMEL - pata Publish
Offgridrooftop Ondemand Subscribe
Config Subscribe

Sample Topic structure for Stand-alone Solar Pump shall be: [IOT-
1/Standalonesolarpump/{IMEI}/info

Multiple sub-topics will be formed for communication between RMS/DCU and sate SWPS
lIoT Platform

Info: Default Topic To exchange RMS/DCU configuration details
OTP: To exchange OTP at every interval of 15/30/60 minutes
Heartbeat: To update RMS/DCU health indicators at frequent configurable intervals.
Data: To exchange data related to RMS/DCU Monitoring parameters in “push mode”
o Push data Periodically
o Push data on Event/Notification
o History Missing Data Push Mode: History data will be identified against “index”



Ondemand: To exchange data between RMS/DCU and Server in “Command on
Demand” Mode
o Each “On Demand” message will have two transactions: Commands, Response.
o On demand command and response will be tracked against a common
“MSGID”.
o On demand message can be used to read and write with two command types
= Command: “Read” - In json received from server replace each key with
value from RMS/DCU and send the updated json back to server.
= Command: “Write” - After executing the command based on key-value
pair received in json, send the updated json back to server on successful
execution.
= Note: handshaking parameters such as msgid, etc has to send back to
server as is, without modification
Config: To update configurable parameters of Device, which is similar to Ondemand but
will be used only for configurable parameters of Device, this implements “Configuration
over the air”
= Command: “Read” - In json received from server replace each key with
value from RMS/DCU and send the updated json back to server.
= Command: “Write” - After executing the command based on key-value
pair received in json, send the updated json back to server on successful
execution.
= Note: handshaking parameters such as msgid, etc has to send back to
server as is, without modification

Communication Modes

Push on Periodic Interval: In this mode deployed RMS shall transmit data of Multiple devices
and sensors on different configurable time intervals such as Inverter or pump controller data at
every 5 minutes, Energy Meter data at every 15 minutes, String Combiner Box data at every 10
minutes

Push on Event: RMS shall detect various configurable alarm or event conditions such as Pump
On / Off Status, Inverter On/Off Status, Low Water Flow Rate, Fault or Trip status etc. and It shall
transmit data immediately to the server

On Demand Read: In this mode, User will send command to RMS to get data as and when
required and RMS will send the required data to server immediately

On Demand Write: In case of Remote Operations, Farmer / Consumer shall send On Demand
Write Command to the RMS and RMS will send back the acknowledgement with change in
parameters after operation is completed

Configuration read/write: Using this mode, user will be able to read and change configurable
parameters remotely such as updating periodic interval, alarm limits, server parameters etc.

Communication Protocols

Field Device Communication: RMS to Field Devices communication such as Inverter, Pump
Controller, Drive, String Combiner box, MFT/MFM, Data Acquisition System shall be established
using MODBUS RTU protocol supported by all leading manufacturers globally



o Energy Meter Communication: RMS to Energy Meter communication such as Bi Directional
(Revenue) Meter, Solar Generation (Audit) Meter shall be established using DLMS/Modbus
protocol supported by all leading Meter Manufacturers in India

e RMS to Server Communication - Industrial loT MQTT Protocol: RMS to Server Communication
shall be established using MQTT protocol which is well accepted loT protocol across the globe
and supported by all leading IT as well as OT companies for Smart Grid, Smart RE and Smart City
Applications

6. MQTT Message Structure

This section details message structure exchanged between RMS/DCU and state SWPS IoT
Platform through Device Broker

IMEI Unique Identification of RMS/DCU - required to ensure 863287049443888
registered source of data
VD Virtual device/group — required for grouping parameters 2

based on update interval/subsystems such as
inverter/pump controller/meter/string combiner box etc.

MSGID Message Transaction Id - required for 123456789
“Ondemand”/”Config” message type,
request/response/acknowledgement/feedback

COMMAND Read/Write - Applicable only in case of Read
“Ondemand”/”Config” message Type

TIMESTAMP | RTC timestamp of RMS/DCU against all parameters of 2019-08-20
vd/group (YYYY-MM-DD HH:mm:SS) 20:15:08

STINTERVAL  Periodic interval at which RMS shall store and transmit 15
data to server. (in minutes)

DATE local storage date — required as a reference to fetch data  2020-06-15
from local storage (YYYY-MM-DD)
INDEX Local storage Index — required as a reference to fetch 5
data from local storage
MAXINDEX Local storage maximum index of local storage date — 96
required to calculate missing index
LOAD Local storage retrieval command & status 0
POTP Previous One Time Password 12345678
COTP Current One Time Password, State SWPS Broker will 12345678

update OTP at interval of 30/60 minutes
Parameter-1 = Equipment wise Keywords for multiple Parameters.
Parameter-2
Parameter-3
Parameter-1

Parameter-n



Communication Format Annexure

Annexure — 1 (Revision-B) Pump Controller

: Periodic Push Pump Controller (1)

: JSON

: Data

: Not Applicable for Data periodic Push
: RMS -> State SWPS loT Platform

: GPRS

Message Name
Message Format
Message Type

Message Command Flow
Message response Flow
Message Medium

Not Applicable

Message Description Unit
{
"VD":1 Virtual Device Index/Group -
"TIMESTAMP":"2020-05-18 RTC timestamp of RMS/DCU against all -
17:58:00", parameters of vd/group
“MAXINDEX”:96 maximum index of local storage date -
"INDEX":7, reference of local storage -
"LOAD":0, Local storage retrieval command & status -
"STINTERVAL":15, Periodic interval at which RMS shall store -
and transmit data to server. (in minutes)
"MSGID":"", Message Transaction Id - required for -
“Ondemand”’/”Config” message type,
request/response/acknowledgement/feedb
ack
"DATE":200518, YYMMD
local storage date D
"IMEI":"1234561234561234", IMEI No. of First Sim to be considered -
always for unique identity of DCU
"ASN_11":"34123450", Pump Controller Serial No. -
RMS 0
DAQ 1-9
Pump Controller 11-19
Meter 21-29
Inverter 31-39
String Combiner Box 41-49
"POTP":"341234", Previous One Time Password -
"COTP":"341234", Current One Time Password -
"PMAXFREQ1":"50.00", Maximum Frequency Hz




"PFREQLSP1":"50.00",

Lower Limit Frequency

Hz

"PFREQHSP1":"50.00", Upper Limit Frequency Hz
"PCNTRMODE1":"1", Solar Pump Controller Control Mode -
Variable Frequency Control Status

0 Mode

1 CVT Mode for Solar

2 MPPT mode for Solar
"PRUNST1":"2", Solar Pump Controller Run Status -

0 Stop

1 Running

2 Sleep

3 Low Speed Protection

4 Dry Run Protection

5 Over Current Protection

6 Minimum Power Protection
"PREFFREQ1":"50.00", Solar Pump Controller Reference Hz

Frequency
"POPFREQ1":"50.00", Solar Pump Controller Output Hz
Frequency

"POPI1":"20.00", Output Current A
"POPV1":"230.00", Output Voltage V
"POPKW1":"45.00", Output Active Power KW
"PDC1V1":"550.00", DC Input Voltage DCV
"PDC1I1":"50.00", DC Current DC I
"PDCVOC1":"650.00", DC Open Circuit Voltage DCV
"PDKWH1":"35.00", Today Generated Energy KWH
"PTOTKWH1":"120.00", Cumulative Generated Energy KWH
"POPFLW1":"2.00", Flow Speed LPM
"POPDWD1":"120.00", Daily Water Discharge Litres
"POPTOTWD1":"220.00", Total Water Discharge Litres
"PMAXDCV1":"750.00", Max DC Voltage DCV
"PMAXDCI1":"40.00", Max DC Current DC I
"PMAXKW1":"650.00", Max Output Active Power DC KW
"PMAXFLW1":"650.00", Max Flow Speed LPM
"PDHR1":"8.00", Pump Day Run Hours Hrs
"PTOTHR1":"8.00", Pump Cumulative Run Hours Hrs

}

Not Applicable




Communication Format Annexure

Annexure - 2 Energy Meter

Message Name : Periodic Push Meter (1)

: JSON
: Data

Message Format
Message Type

Message Command Flow
Message response Flow

Message Medium : GPRS

: Not Applicable for Data periodic Push
: RMS -> State SWPS loT Platform

Not Applicable

Message

Description

{

"VD":2

Virtual Device Index/Group

"TIMESTAMP":"2020-05-18
17:58:00",

RTC timestamp of RMS/DCU against all
parameters of vd/group

“MAXINDEX”:96 maximum index of local storage date
"INDEX":7, reference of local storage
"LOAD":0, Local storage retrieval command & status

"STINTERVAL":15,

Periodic interval at which RMS shall store and
transmit data to server. (in minutes)

"MSGID":"",

Message Transaction Id - required for
“Ondemand”/"Config” message type,
request/response/acknowledgement/feedback

"DATE":200518,

local storage date




"IMEI":"1234561234561234",

IMEI No. of First Sim to be considered always for
unigue identity of DCU

"ASN_21":12345678,

Asset Serial Number

RMS 0

DAQ 1-9

Pump Controller 11-19

Meter 21-29

Inverter 31-39

String Combiner Box 41-49
"MTDET1":30012302, Meter Detail

"POTP":"34123450",

Previous One Time Password

"COTP":"34123450",

Current One Time Password

"MTBLDATE1":18,

Billing Date for meter 1

"DATE1":180606,

Present date for meterl

"TIME1":105400,

Present time for meterl

"IR1":20.58, R Phase Current in Amps
"lY1":20.65, Y Phase Current in Amps
"IB1":20.12, B Phase Current in Amps
"VRN1":240.12, R Phase to Neutral Voltage in Volts
"VYN1":242.13, Y Phase to Neutral Voltage in Volts
"VBN1":243.55, B Phase to Neutral Voltage in Volts
"VRY1":420.18, Phase to Phase Voltage(R-Y) in Volts
"VYB1":419.38, Phase to Phase Voltage(Y-B) in Volts
"VBR1": 421.5, Phase to Phase Voltage(B-R) in Volts
"PFR1":0.98, R Phase Power Factor

"PFY1":0.97, Y Phase Power Factor

"PFB1":0.96, B Phase Power Factor
"FRQ1":50.05, Grid Frequency

"POWR1":42.578,

R Phase Active Power in KW

"POWY1":42.156,

Y Phase Active Power in KW

"POWB1":42.354,

B Phase Active Power in KW

"POW1":42.185,

Total Active Power in KW

"RPOWR1":22.123,

R Phase Reactive Power in KVAR

"RPOWY1":20.110,

Y Phase Reactive Power in KVAR

"RPOWB1":22.310,

B Phase Reactive Power in KVAR

"RPOW1":65.610,

Total Reactive Power in KVAR

"APOWR1":55.610,

R Phase Apparent Power in KVA

"APOWY1":52.910,

Y Phase Apparent Power in KVA

"APOWB1":53.911,

B Phase Apparent Power in KVA

"APOW1":14.198,

Total Apparent Power in KVA

"KWHNET1":98561.4,

Cumulative Net Energy in KWH

"KWHIMP1":98561.4,

Cumulative Import Energy in KWH

"KWHEXP1":98561.2,

Cumulative Export Energy in KWH

"KVAHNET1":99100.3,

Cumulative Net Energy in KVAH

"KVAHIMP1":99105.1,

Cumulative Import Energy in KWH

"KVAHEXP1":98999.1,

Cumulative Export Energy in KWH

"MDKWIMP1":100.3,

Rising Demand (Import) in KW

"MDKWEXP1":98.6,

Rising Demand (Export) in KW




"POFF1":1020,

Grid Power Failure in Minutes

"TC1":100,

Total Tamper Counts

"PF1":0.99,

Average PF

"LBKWHNET1":98561,

Last Billing Cycle Net Energy in KWH

"LBKWHIMP1":98561,

Last Billing Cycle Import Energy in KWH

"LBKWHEXP1":98561,

Last Billing Cycle Export Energy in KWH

"PMDKVAIMP1":22.50,

Present MD KVA Import

"PMDKVAEXP1":0.00,

Present MD KVA Import

"LBMDKWIMP1":7.07,

Last Billing MD KW Import

"LBMDKWEXP1":0.00,

Last Billing MD KW Export

"LBMDKVAIMP1":7.07,

Last Billing MD KVA Import

"LBMDKVAEXP1":0.00,

Last Billing MD KVA Export

"MDRSTC1":4

MD Reset Count

}

Not Applicable
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Communication Format Annexure
Annexure — 3 Inverter

Message Name : Inverter Periodic Push (INVERTER-1)
Message Format : JSON

Message Type : Data

Message Command Flow : Not Applicable for Data periodic Push
Message response Flow : RMS -> State SWPS loT Platform
Message Medium : GPRS

Not Applicable

Message Description

{

"VD":5 Virtual Device Index/Group

"TIMESTAMP":"2020-05-18 RTC timestamp of RMS/DCU against all

17:58:00", parameters of vd/group

“MAXINDEX”:96 maximum index of local storage date

"INDEX":7, reference of local storage

"LOAD":0, Local storage retrieval command & status

"STINTERVAL":15, Periodic interval at which RMS shall store and
transmit data to server. (in minutes)

"MSGID":"", Message Transaction Id - required for
“Ondemand”/"Config” message type,
request/response/acknowledgement/feedback

"DATE":200518, local storage date

"IMEI":"1234561234561234", IMEI No. of First Sim to be considered always for
unigue identity of DCU

"ASN_31":"34123450", Inverter Serial No.
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RMS 0
DAQ 1-9
Pump Controller 11-19
Meter 21-29
Inverter 31-39
String Combiner Box 41-49

"POTP":"34123450",

Previous One Time Password

"COTP":"34123450",

Current One Time Password

"IST1":1, Inverter Status
"IFREQ1":40, Frequency
"IPF1":0.8, Power Factor
"IDC1V1":500, DC-1 Voltage
"IDC1I11":200, DC-1 Current
"IDC1KW1":200, DC-1 Power
"IDC2V1":243.55, DC-2 Voltage
"IDC211":420.18, DC-2 Current
"IDC2KW1":200, DC-2 Power
"IDC3V1":419.38, DC-3 Voltage
"IDC311":421.8, DC-3 Current
"IDC3KW1":200, DC-3 Power
"IDC4V1":0.98, DC-4 Voltage
"IDC411":0.97, DC-4 Current
"IDC4KW1":200, DC-4 Power
"IRPHV1":0.96, R phase voltage
"IRPHI1":50.05, R phase current

"IRPHKW1":50.05,

R phase Active Power

"IYPHV1":42.578,

Y phase voltage

"IYPHI1":42.156,

Y phase current

"IYPHKW1":50.05,

Y phase Active Power

"IBPHV1":42.354,

B phase voltage

"IBPHI1":42.185,

B phase current

"IBPHKW1":50.05,

B phase Active Power

"IKW1"

:22.123,

Active Power

"ITKWH1":20.110,

Today Generated Energy

"ITON1":22.310, Today On Time of Inverter
"ILKWH1":65.610, Life time Generated Energy
"ILON1":55.610, Life time running hours
"ITEMP1":52.910, Inverter Temperature
"IFT11":53.911, Fault-1

"IFT21":14.198, Fault-2

"IFT31":98561.4, Fault-3

"IFT41":98561.4, Fault-4

"IFT51":98561.2, Fault-5

"IKVA1":99100.3,

Apparent power

"IKVAR1":99105.1

Reactive power

}
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Not Applicable

~ Communication Format Annexure

Annexure - 4 String Combiner Box

Message Name : Periodic Push String Combiner Box
Message Format : JSON

Message Type : Data

Message Command Flow : Not Applicable for Data periodic Push
Message response Flow : RMS -> State SWPS |oT Platform
Message Medium : GPRS

Not Applicable

Message Description
{
"VD":9 Virtual Device Index/Group
"TIMESTAMP":"2020-05-18 RTC timestamp of RMS/DCU against all
17:58:00", parameters of vd/group
“MAXINDEX”:96 maximum index of local storage date
"INDEX":7, reference of local storage
"LOAD":0, Local storage retrieval command & status
"STINTERVAL":15, Periodic interval at which RMS shall store and
transmit data to server. (in minutes)
"MSGID":"", Message Transaction Id - required for
“Ondemand”/"Config” message type,
request/response/acknowledgement/feedback
"DATE":200518, local storage date
"IMEI":"1234561234561234", IMEI No. of First Sim to be considered always for
unigue identity of DCU
"ASN_41":"34123450", SJB Serial no
RMS 0
DAQ 1-9
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Pump Controller 11-19
Meter 21-29
Inverter 31-39
String Combiner Box 41-49

"POTP":"34123450",

Previous One Time Password

"COTP":"34123450",

Current One Time Password

"Sl11":"3.00", SJB1, Channell Current
"SI21":"5.00", SJB1, Channel2 Current
"SI31":"5.00", SJB1, Channel3 Current
"Sl41":"5.00", SJB1, Channel4 Current
"SI51":"5.00", SJB1, Channel5 Current
"SlI61":"5.00", SJB1, Channel6 Current
"S171":"5.00", SJB1, Channel7 Current
"SI81":"5.00", SJB1, Channel8 Current
"S191":"5.00", SJB1, Channel9 Current
"S1101":"5.00", SJB1, Channell0 Current
"Sl111":"5.00", SJB1, Channelll Current
"Sl121":"5.00", SJB1, Channell2 Current
"Sl131":"5.00", SJB1, Channell3 Current
"Sl141":"5.00", SJB1, Channell14 Current
"Sl151":"5.00", SJB1, Channell5 Current
"Sl161":"5.00", SJB1, Channell16 Current
"Sl171":"5.00", SJB1, Channell7 Current
"Sl181":"5.00", SJB1, Channell8 Current
"SI191":"5.00", SJB1, Channell9 Current
"Sl201":"5.00", SJB1, Channel20 Current
"Sl211":"5.00", SJB1, Channel21 Current
"Sl221":"5.00", SJB1, Channel22 Current
"Sl231":"5.00", SJB1, Channel23 Current
"Sl241":"5.00", SJB1, Channel24 Current

"SDCV1":"635.00",

SJB1, DC Voltage

"SDCTOTI1":"40.00",

SJB1, Total DC Current

"SDCTOTKW1":"28.00",

SJB1, Total DC Power

"SDi11":"1.00", SJB1, Digital Inputl
"SDI21":"1.00", SJB1, Digital Input2
"ST11":"1.00", SJB1, Temperaturel
"ST21":"1.00", SJB1, Temperature2
"ST31":"1.00" SJB1, Temperature3
}

Not Applicable
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Communication Format Annexure

Annexure — 5 RMS

Message Name :
Message Format
Message Type

Message Command Flow
Message response Flow
Message Medium

RMS
: JSON
: Heartbeat

: Not Applicable

: RMS -> State SWPS loT Platform
: GPRS

Not Applicable

Message

Description

{

"VD":0

Virtual Device Index/Group

"TIMESTAMP":"2020-05-18
17:58:00",

RTC timestamp of RMS/DCU against all
parameters of vd/group

“MAXINDEX”:96 maximum index of local storage date
"INDEX":7, reference of local storage
"LOAD":0, Local storage retrieval command & status

"STINTERVAL":15,

Periodic interval at which RMS shall store and
transmit data to server. (in minutes)

"MSGID":"",

Message Transaction Id - required for
“Ondemand”/"Config” message type,
request/response/acknowledgement/feedback

"DATE":200518,

local storage date

"IMEI":"1234561234561234",

IMEI No. of First Sim to be considered always for
unigue identity of DCU

"POTP":"341234",

Previous One Time Password

"COTP":"341234",

Current One Time Password

"GSM":1, Device connected to GSM network
"SIM":1, SIM detected (1 - detected)
"NET":1, Device in Network (1 - in network)
"GPRS":"1", GPRS connected (1 - connected)

15




"RSSI":22,

Signal Strength

"SD":"1", SD card detected (1 - detected)
"ONLINE":1, Device Online (1- Online)

“GPS”:1, GPS Module Status (1-ON,0-OFF)
“GPSLOC”:1, GPS Location Locked

“RF”:1, RF Module Status (1-ON,0-OFF)
"RTCDATE":180918, RTC Date

"RTCTIME":175800, RTC Time

“TEMP”:45.5, Device Temperature

“LAT”:19.06, Latitude from gps

“LONG”:72.8777, Longitude from gps

“SIMSLOT”:1, Sim Slot (Current Sim Slot: 1 or 2)
“SIMCHNGCNT”:10, Total Sim Slot Change Count
“FLASH”:1, Device Flash Status 1: Detected O: Error
“BATTST”:0, Battery Input Status: 1 if on battery power else O
“VBATT”:5.0, Battery Voltage

“PST”:1 Power Supply (1-Mains, 2-Battery)

}

Not Applicable
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Communication Format Annexure

Annexure — 6 DAQ System

Message Name : Periodic Push DAQ System

Message Format
Message Type

Message Command Flow
Message response Flow
Message Medium

: JSON

: Data

: Not Applicable for Data periodic Push
: RMS -> State SWPS |oT Platform

: GPRS

Not Applicable

Message

Description

{

"VD":12

Virtual Device Index/Group

"TIMESTAMP":"2020-05-18
17:58:00",

RTC timestamp of RMS/DCU against all
parameters of vd/group

“MAXINDEX”:96 maximum index of local storage date
"INDEX":7, reference of local storage
"LOAD":0, Local storage retrieval command & status

"STINTERVAL":15,

Periodic interval at which RMS shall store and
transmit data to server. (in minutes)

"MSGID":"",

Message Transaction Id - required for
“Ondemand”/"Config” message type,
request/response/acknowledgement/feedback

"DATE":200518,

local storage date

"IMEI":"1234561234561234",

IMEI No. of First Sim to be considered always for
unigue identity of DCU

"POTP":"34123450",

Previous One Time Password

"COTP":"34123450",

Current One Time Password

“Al117:45.5, Analog Input — 1
“Al217:45.5, Analog Input — 2
“Al317:45.5, Analog Input — 3
“Al417:45.5, Analog Input — 4
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“DI17, Digital Input — 1
“DI21”0, Digital Input — 2
“DI317:1, Digital Input — 3
“DI417:0, Digital Input — 4
“DO11":1, Digital Output — 1
“D021":1, Digital Output — 2
“DO31":1, Digital Output — 3
“DO41”:1 Digital Output — 4
}

Not Applicable
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Annexure - 7

Message Name
Message Format : JSON

Message Type : Config
Message Command Flow : Cloud Server-> RMS

Message Response Flow
Message Medium : GPRS

: RMS -> Cloud Server

: On Demand Read/Write Parameter/Keyword

Message

Description

{

"timestamp":"2018-09-18 17:58:00",

"type": "config",

"ecmd":"write",

To write config

"msgid":"130", Server Auto Generated
"APN1": “www” APN Value for sim1
"USR1": "string" siml user name

"PASS1": "string"

sim1 password

"APN2": “Internet”

APN Value for sim2

"USR2": "string"

Sim2 user name

"PASS2": "string"

Sim2 password

"RESTART":1

To restart DCU, 1 : Execute
command

"UPDATEINTERVAL":15

Enter update interval in mins.

"HEARTINTERVAL":5

Heartbeat Update Interval in
mins

"URTCDATE":200622

DCU RTC Date (YYMMDD)
Update

"URTCTIME":220312

DCU RTC Time (HH:MM:SS)
Update - 24 hour format

"UPDATERTC":1

Update RTC, 1: Execute
command, 0 : Successful
execution

RTC auto GSM synchronization,

"GSMSYNC":1
1: to execute command
" " Pump Remote ON/OFF
bo1%:1 Operation (1-ON, 0-OFF)
Engineering Zero Value (4 mA
"AI1ZERO":1 dc) for All
E.G. O(LPM)
"AI1SPAN":100 Engineering Span Value (20 mA
dc) for All
E.G. 5000(LPM)
"AI2ZERO™:1 Engineering Zero Value (4 mA

dc) for Al2
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"AI2SPAN":100

Engineering Span Value (20 mA
dc) for Al2

Engineering Zero Value (4 mA

AI3ZERO":1 dc) for AI3
"AI3SPAN":100 Engineering Span Value (20 mA
dc) for AI3
" ", Engineering Zero Value (4 mA
Al4ZERO":1 d) for Al4
"AI4SPAN":100 Engineering Span Value (20 mA
dc) for Al4
"URL":"rms1.kusumiiot.co” URL of Broker Server

"PORT":8883

Port of Broker Server

"CID":"d:8609060455256465standalonesolarpump$27"

Unique Client id of device

"USERNAME":"8609060455256465standalonesolarpump$27"

Username for device
authentication

"PASSWORD":"9e0baa73"

Password for device
authentication

"FTPURL": "rms1.kusumiiot.co" URL for FTP
"FTPUSER":"866191037709301" Username for FTP
"FTPPASS":"908552f" Password for FTP
"FTPPORT":22 Port for FTP
"FTPDOWN":1 Download Certificates from ftp
1: To execute command,
0: Command is successfully
executed
}

Message Description
{
"timestamp":"2018-09-18 17:58:00",
"type": "config",
"ecmd":"write", To write config
"msgid":"130", Server Auto Generated
"APN1": “www” APN Value for sim1
"USR1": "string" sim1 user name

"PASS1": "string"

sim1 password

"APN2": “Internet”

APN Value for sim2

"USR2": "string"

Sim2 user name

"PASS2": "string"

Sim2 password

"RESTART":1

To restart DCU, 1 : Execute
command

"UPDATEINTERVAL":15

Enter update interval in mins.

"HEARTINTERVAL":5

Heartbeat Update Interval in
mins
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"URTCDATE":200622

DCU RTC Date (YYMMDD)
Update

"URTCTIME":220312

DCU RTC Time (HH:MM:SS)
Update - 24 hour format

"UPDATERTC":1

Update RTC, 1: Execute
command, 0 : Successful
execution

RTC auto GSM synchronization,

GSMSYNC™:1 1: to execute command
" " Pump Remote ON/OFF
bo1%:1 Operation (1-ON, 0-OFF)
Engineering Zero Value (4 mA
"AI1ZERO":1 dc) for All
E.G. O(LPM)
"AI1SPAN":100 Engineering Span Value (20 mA
dc) for All
E.G. 5000(LPM)
" ", Engineering Zero Value (4 mA
AI2ZERO":1 d) for Al2
"AI2SPAN":100 Engineering Span Value (20 mA
dc) for Al2
" . Engineering Zero Value (4 mA
AI3ZERO":1 d) for AI3
"AI3SPAN":100 Engineering Span Value (20 mA
dc) for AI3
" . Engineering Zero Value (4 mA
Al4ZERO":1 de) for Al4
"AI4SPAN":100 Engineering Span Value (20 mA
dc) for Al4
"URL":”"rms1.kusumiiot.co” URL of Broker Server

"PORT":8883

Port of Broker Server

"CID":"d:860906045525646Sstandalonesolarpump$27"

Unique Client id of device

"USERNAME":"8609060455256465standalonesolarpump$27"

Username for device
authentication

"PASSWORD":"9e0baa73"

Password for device
authentication

"FTPURL": "rms1.kusumiiot.co" Url for FTP
"FTPUSER":"866191037709301" Username for FTP
"FTPPASS":"908552f" Password for FTP
"FTPPORT":22 Port for FTP
"FTPDOWN":1 Download Certificates from ftp
1: To execute command,
0: Command is successfully
executed
}
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Command - B. In case, if some key in
command are invalid
Message Description

{
"timestamp":"2018-09-18 17:58:00",

"type":"config",

"ecmd":"write", to write config
"msgid":"130, server auto generated
"APNN1": 2 send value "2"
"USR1": "xyz" send value "xyz"

}
Message Description
{

"timestamp":"2018-09-18 17:58:00",

"type": "config",

"ecmd":"write", to write config

"msgid":"130", server auto generated

"APNN1": 0 invalid Key, value will be returned '0'
"USR1": "xyz" actual value received

}

Not Applicable
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